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1.1 SECTION INCLUDES 

.1 Administrative procedures preceding inspection and acceptance of work by Departmental 

Representative. 

1.2 RELATED SECTIONS 

.1 Section 01 78 00 – Closeout Submittals 

1.3 INSPECTION AND DECLARATION 

.1 Notify Departmental Representative in writing of satisfactory completion of Contractor's 

Inspection and that corrections have been made.  

.2 Request Departmental Representative Inspection. 

.3 Departmental Representative Inspection: Departmental Representative and Contractor 

will perform inspection of Work to identify obvious defects or deficiencies. Contractor to 

correct Work accordingly. 

.4 Completion: submit written certificate that following have been performed: 

.1 Work has been completed and inspected for compliance with Contract 

Documents. 

.2 Defects have been corrected and deficiencies have been completed. 

.3 Equipment and systems have been tested and are fully operational. 

.4 Operation of systems have been demonstrated to Departmental representative and 

Owner's personnel. 

.5 Work is complete and ready for final inspection. 

.6 Final Inspection: when items noted above are completed, request final inspection 

of Work by Departmental Representative, and Contractor. If  Work is deemed 

incomplete by  Departmental Representative, complete outstanding items and 

request re-inspection. 

END OF SECTION 

 


