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1.1 Documents  .1 Maintain at job site, one copy each of  
 Required   the following: 
   .1 Fisheries Act Authorization Letter 

(to be provided by PWGSC); 
   .2 Contract drawings; 
   .3 Specifications; 
   .4 Addenda; 
   .5 Reviewed shop drawings/submissions; 
   .6 Change Orders; 
   .7 Other modifications to Contract; 
   .8 Field test reports; 
   .9 Copy of approved work schedule; 
   .10 Manufacturer's installation and 

application instructions. 
 
1.2 Site .1 Records of existing geotechnical reports 
 Conditions   may be available for inspection at the 

offices of Public Works and Government 
Services Canada, 3 Queen Street, 
Charlottetown, PEI. This material is not 
necessarily up-to-date and is for 
information purposes only. It should be 
complemented with site visits and 
consultation with appropriate expertise. 

 
1.3 Work Schedule .1 This project is to be completed by 
 and Completion  May 31st, 2016. 
 Dates   
  .2 Prepare and submit to the Departmental 

Representative with five (5) days of 
notification of Contract award, one (1) 
copy of the construction schedule, in 
the form of a bar chart, showing the 
dates for commencement and completion of 
each major activity of the work, 
including the work of subcontractors; 
dates of submissions, review and return 
of all drawings, etc.; the dates of 
Substantial Completion; and intended man 
hours of labour and equipment for each 
major items of work. If the schedule as 
submitted is unacceptable in any way, 
submit without delay a revised schedule 
satisfactory to the Departmental 
Representative. 
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  .3 The Departmental Representative is to 
notify the Contractor in writing of 
acceptance of the Construction Schedule. 
Comply with the Construction Schedule at 
all times. If, for any reason the 
Construction Schedule is not followed, 
immediately notify the Departmental 
Representative of the changes and submit 
a revised schedule for acceptance. Upon 
written acceptance by the Departmental 
Representative, this schedule will 
become the Construction Schedule. Work 
must be 60% complete by March 31st, 2016 

 
  .4 Whenever required, give further written 

particulars concerning this schedule. 
The submission to and acceptance by the 
Departmental Representative of the 
Contractor's Construction Schedule or 
the furnishing of details and 
particulars thereto will not relieve the 
Contractor of any duties and 
responsibilities under the Contract. 

 
1.4 Measurement .1 Notify Departmental Representative 
 Responsibilities  sufficiently in advance of operations to 

permit required measurements for payment 
purposes. 

 
1.5 Contractor's .1 This Site will be partially occupied by  
 Use of Site  the Owner. Cooperate with Northumberland 

Ferries Ltd. and ferry personnel.  All 
work taking place will be coordinated 
and agreed to so that there will be 
minimal impact to the daily ongoing 
activities of the harbour.   

 
  .2 Allow terminal staff to access dolphin 

pier headblock and the south copewall of 
centre pier. 

 
  .3 Should interferences occur, take 

directions from Departmental 
Representative. 
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  .4 Do not unreasonably encumber site with 
materials or equipment.  

 
  .5 Move stored products or equipment which 

interfere with operations of 
Departmental Representative or other 
Contractors. 

 
  .6 Obtain and pay for use of additional 

storage or work areas needed for 
operations. 

 
  .7 Comply with all regulations and 

authorities having jurisdiction over the 
work, whether on land or on water. 

 
  .8 Do not allow damage to occur to existing 

structures as a result of operations. 
Repair any said damage at no additional 
expense to the Contract. 

 
  .9 Provide temporary barriers and warning 

signs in locations where work is 
adjacent to areas used by public or 
ferry personnel.  

 
  .10 Cooperate with the Ferry Operator and 

the users of the existing facilities. 
All work taking place will be 
coordinated and agreed to so that there 
will be a minimum impact to the ongoing 
operations of the ferry system.  

  
1.6 Codes and .1 Perform work in accordance with National 
 Standards  Building Code of Canada (NBC) and any 

other code of provincial or local 
application provided that in any case of 
conflict or discrepancy, the more 
stringent requirements will apply. 

 
  .2 Meet or exceed requirements of specified 

standards, codes and referenced 
documents. When a standard or code is 
outdated, the latest edition will 
supersede the referenced date. 
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  .3 Observe and enforce construction safety 
measures by Canadian Construction Safety 
Code and Construction Safety Code of 
Prince Edward Island. In the event of 
conflict between any provisions of above 
authorities, the most stringent 
provision will apply.  

 
1.7 Project Meeting .1 Departmental Representative will arrange 

project meetings and assume 
responsibility for setting times and 
recording and distributing minutes. 

 
1.8 Setting Out of .1 Do all detail surveys necessary for the 
 Work   work, including locating and maintaining 

working points, and establishing lines 
and elevations. Perform all layout work, 
and carefully preserve benchmarks, 
reference points and stakes. 

 
  .2 Provide such masts, scaffolds, batter 

boards, lines, straight edges, templates 
and other devices as may be necessary to 
facilitate layout, construction and 
inspection of the work. Whenever 
necessary, suspend work for such 
reasonable time as may be necessary to 
permit the Departmental Representative 
to check or inspect any portion of the 
work. The contractor will not be allowed 
any extra compensation or time for 
completion because of this suspension of 
work. 

 
  .3 Elevations for the various features of 

the specified works to be referenced and 
properly related to a benchmark, which 
will be approved by the Departmental 
Representative. 

 
  .4 Verify all grades, lines, levels, and 

dimensions shown on the drawings and 
report any errors or inconsistencies to 
the Departmental Representative before 
commencing work. Establish all grades, 
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lines, levels required to facilitate the 
work. 

 
1.9 Contract .1 Contract Drawings: 
 Documents  .1 The drawings listed in these "Plans 

and Specifications" marked "A" and 
any additional drawings issued at a 
later date by the Departmental 
Representative. 

   .2 Departmental Representative may 
furnish additional drawings to 
assist in proper execution of work. 
These drawings will be issued for 
clarification only. Such drawings 
will have same meaning and intent 
as if they were included with plans 
referred to in Contract Documents. 

   .3 The drawings indicate the extent 
and general dimensions of the work. 
Make all necessary measurements to 
ensure that the result of the work 
is in accordance with the intent. 

   .4 Verify all existing conditions in 
field prior to proceeding with 
work. 

 
  .2 Contract Specifications: 
   .1 The general requirements and 

technical specifications are 
written solely for the General 
Contractor. They are organized into 
the NMS format of separate 
divisions and sections. 

   .2 Specification language is the 
"Short Form Type", for example, 
where the word "provide" occurs, 
interpret it to mean "the 
Contractor shall furnish all 
labour, material and equipment 
necessary to complete the work". 

   .3 These Specifications and 
accompanying drawings are intended 
to describe and provide for a 
finished project. They are intended 
to be complementary, and what is 
called for by either will be as 
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binding as if called for by both. 
The Contractor shall understand 
that the work herein described will 
be complete in every detail, 
notwithstanding that every item 
necessarily involved is not 
particularly mentioned, and 
Contractor will be held to provide 
all labour, materials and equipment 
necessary for the entire completion 
of the work and will not avail 
himself of any errors or omissions. 

 
1.10 Permits and .1 Apply for, obtain and pay for all  
 Regulations  necessary permits, approvals and other 

authorizations required for the work. 
 
  .2 Comply with all by-laws, ordinances and 

regulations of all authorities having 
jurisdiction. 

 
  .3 Pay for any Municipal permits, per 

General Conditions "C". 
 
1.11 Cutting, Fitting .1 Execute cutting (including excavation), 
 & Patching   fitting and patching required to make 

work fit properly. 
 
  .2 Make cuts with clean, true, smooth 

edges. Make patched inconspicuous in 
final assembly. 

 
  .3 Where new work connects with existing 

and where existing work is altered, cut, 
patch and make good to match existing 
work. 

 
  .4 Obtain Departmental Representative's 

approval before cutting, boring or 
sleeving, or excavating adjacent to 
load-bearing members. 

 
1.12 Record of .1 As work progresses, maintain accurate 
 Construction  records to show all deviations from the 

contract drawings, with particular 
reference to work which will be 
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concealed. Prior to the inspection of 
the work for the issuance of the Final 
Certificate of Completion, provide the 
Departmental Representative with one set 
of white prints of the drawings with all 
deviations shown neatly thereon. 

 
  .2 Provide "as built" cross sections of any 

excavation, dredging or fill work. 
 
1.13 Payment  .1 Payment for all work under this contract 

to be according to the "Articles of 
Agreement". 

 
  .2 No separate payment will be made for 

work specified under General Conditions, 
Supplementary Conditions or any sections 
of Specification under Division 01. The 
cost of this work is to be considered as 
overhead and to be included in the unit 
prices of the Contract. 

 
  .3 Dimensional changes are directed by the 

Departmental Representative to suit 
existing conditions, but not resulting 
in additional work or materials, will 
not be considered as extra to the 
Contract. 

 
1.14 Site Examination .1 All parties tendering should visit the 

site of the work prior to submission of 
tenders and make themselves thoroughly 
acquainted with site conditions, 
conditions of existing objects to be 
removed, tides, degree of exposure and 
all information necessary for the proper 
carrying out of the work covered by the 
drawings and this Specification. 
Submission of Tender will be deemed that 
Contractor is conversant with site 
conditions. 

 
  .2 The Departmental Representative will 

give no consideration whatsoever to any 
claim by the Contractor resulting from 
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Failure to have made all the necessary 
investigations prior to tendering. 

 
  .3 Advise the Canadian Coast Guard, Marine 

Communication & Traffic Services (MCTS) 
Sydney at 902-564-7751 or toll free at 
1-800-686-8676 sufficiently in advance 
of commencement of work or deploying or 
removing site markings in order to allow 
for appropriate notice to 
shipping/mariners. 

 
  .4 Any material or equipment used in 

construction will be marked in 
accordance to the “Collisions 
Regulations” of the Canadian Shipping 
Act 2001” when located in the waterway. 

 
1.15 Maintenance of .1 Liaise with the local port officials to 
 Shipping   coordinate activities such that any 

interference is minimized.  
 
1.16 Cooperation and .1 Co-operate with Departmental  
 Assistance to  Representative on inspection of work. 
 Departmental 
 Representative .2 Provide assistance when requested. 
   
  .3 Provide small motor boat with operator 

for Departmental Representative's use 
when requested. 

 
1.17 Datum  .1 The datum referred to in this 

Specification is Chart Datum. Chart 
Datum is, by International Agreement a 
plan below which the time will seldom 
fall. The Canadian Hydrographic Service 
has adopted the plane of the lowest 
normal tide (L.N.T.) as Chart Datum. As 
the rise, fall and range of tides varies 
daily, the Canadian Tide and Current 
Tables, as issued by the Canadian 
Hydrographic Service, should be 
consulted for tidal predictions and 
other tidal information relating to 
work. 
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1.18 Contractor's .1 Continuously maintain on the site an 
 Representative  authorized representative to whom 

communication may be addressed and who 
will be competent to speak for the 
Contractor in discussing work methods.  

 
1.19 Workers’ .1 Contractor and all sub-contractors must  
 Compensation  be registered under the Workers 

Compensation Act and provide evidence of 
good standing. 

 
  .2 At completion of Contract and before 

final payment is made, the Contractor 
will present to the Departmental 
Representative a Letter of Certification 
from the Workers Compensation Board, 
showing that all required assessments 
are paid in connection with all trades. 

 
1.20 Laws, Standards .1 Comply with all laws and standards  
 Taxes and Fees  governing all or any part of the work, 

pay all applicable taxes and pay for all 
permits and certificates required in 
respect of the execution of the work. 
Where variances exist between the 
requirements of agencies governing all 
or any part of the work, the most 
restrictive will govern, but in no 
instance will the standards established 
by the drawings and this Specification, 
which exceed such requirements, be 
reduced. 

 
1.21 Protection and .1 Repair any damage resulting from  
 Repair   operations under this contract. 
 
1.22 Location .1 Location of equipment, fixtures or any 
 Fixtures   and of Equipment appurtenances indicated 

are to be considered approximate. 
 
1.23 Inspection .1 The Departmental Representative may  
 and Testing  employ an Inspector and/or Testing 

Company to confirm work conforms with 
the specifications and drawings. 

 
1.24 Existing Soils  .1 Any information pertaining to soils and  



Public Works and Government Services Canada Section 01 10 10 
Wood Islands Centre Pier 
Copewall 
Project No. R.077637.001  General Instructions  Page 10 
 

 

 Conditions   all boreholes logs are furnished by the 
Departmental Representative as a matter 
of general information only and borehole 
descriptions or logs are not to be 
interpreted as descriptive of conditions 
at locations other than those described 
by the boreholes themselves. 

 
1.25 Relics and .1 Protect relics, antiquities, items of 
 Antiquities  historical or scientific interest such 

as cornerstones and contents, 
commemorative plaques, inscribed 
tablets, and similar objects found 
during course of work. 

 
  .2 Give immediate notice to Departmental 

Representative and await written 
instructions before proceeding with work 
in this area. 

 
  .3 Relics, antiquities and items of 

historical or scientific interest remain 
Departmental Representative's property. 

 
1.26 Temporary .1 Maintain temporary navigation light to  
 Navigational Buoys  mark the position of the outer end of 

the structure as construction proceeds. 
Navigation light is to meet the 
requirements of Canadian Coast Guard 
Standard TP968 and be equipped with 
radar reflectors. 

 
  .2 During construction, mark the 

construction area with yellow cautionary 
buoy(s) to be placed 20 m from the 
seaward end of construction area in 
order to identify the location of 
ongoing work and will carry the 
following: 
a) Radar reflector 
b) 2nm amber light displaying 

characteristics (F1) 4S from dusk 
to dawn and during periods of 
reduced visibility. 
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  .3 Coordinate the navigation light 
installation with the local Harbour 
Authority.  

 
  .4 Cover all costs associated with the 

supply, installation and removal of all 
temporary navigation light. 
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PART 1 - GENERAL 
 
 
1.1 Scope of Work .1 Mobilization of all material and 

equipment required to carry out the work 
including temporary water and power, 
etc. 

 
  .2 Removal of ship to shore cabinet, power 

lines and concrete pads. 
 
  .3 Removal and subsequent reinstatement of 

shelter and concrete pad as required to 
carry out the work. 

 
  .4 Removal and reinstatement of existing 

water valve chamber. 
 
  .5 Removal and disposal of existing bollard 

block ladders. 
 
  .6 Removal and disposal of four (4) 

existing steel mooring bollards. 
 
  .7 Saw cutting and removal of existing 

asphalt. 
 
  .8 Excavation of existing fill adjacent to 

copewall and management of creosote 
coated timber debris as required. 

 
  .9 Removal and disposal of a portion of the 

existing reinforced concrete copewall 
including electrical conduit/wiring, 
communication cables, bollard anchorage, 
light pole anchors, machine bolts and 
intentional roughing the horizontal 
surface that will contact the new 
concrete. 

 
  .10 Removal and disposal of the existing 

granular fill material between the 
copewall and the existing repair SSP 
user. 
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  .11 Supply and installation of new lugs, 
support clips and anchor rod connector 
angle to the existing SSP wall. 

 
  .12 Modify existing 50mm dia. anchor rod 

with new endplate. 
 
  .13 Supply and installation of new 

reinforced concrete copewall and bollard 
base, including joints, formwork, new 
bollard anchors, electrical conduit, 
light pole anchors etc. 

 
  .14 Supply and install three (3) new ladders 

at the bollard bases. 
 
  .15 Supply and installation of three (3) new 

35 tonne bollards. 
 
  .16 Reinstall three (3) existing light pole 

standards. 
  
  .17 Installation and compaction of existing 

fill material adjacent to the new 
copewall. 

 
  .18 Supply, placement and compaction of new 

asphalt adjacent to the copewall. 
 
 
1.2 List Of Drawings .1 Drawing No  Title 
 
   S01   Key Plan and Existing  

   Layout 
  S02 Copewall Removals and 

Repairs 
  S03 Copewall Repair Sections 

and Details 
  S04 Reinforcing & Typical 

Details 
 
 
1.3 General  .1 This section details the measurement 

method to be used for payment purposes. 
Incidental items covered in the various 
sections of the specification are to be 
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allowed for in the pricing of each pay 
item. 

 
 
1.4 Measurement For .1 Lump Sum Items: the following items are  
 Payment  to be measured separately as Lump Sum 

items in the tender documents: 
   .1 Mobilization/Demobilization: 

Mobilization and demobilization 
including all contract requirements 
not specifically measured, will be 
paid as a Lump Sum item. Fifty 
percent (50%) of the allocation for 
mobilization and demobilization 
will be paid upon commencing the 
project and the remainder upon 
completion of the Project. 

   .2 Accommodate Existing Services 
(Electrical Power and Water 
Supply): will be measured for 
payment by the lump sum. This item 
includes all coordination with and 
assistance to the affected 
utilities including all material 
and labour to supply and install 
temporary means of water and 
electricity to work area throughout 
duration of Project. 

   .3 Miscellaneous Removals and 
Reinstatements: will be measured by 
the lump sum. This item includes 
excavation and/or saw cutting as 
required, removal, stockpiling, 
protection on-site and 
reinstatement of transformer, 
wiring, conduit, shelter, pipe 
bollards, water valve chamber and 
concrete pads including 
reinforcement where indicated on 
the Project Drawings. 

    .4 Removal of Shore Power and Concrete 
Pads: will be measured by the lump 
sum. This item includes the 
excavation and/or saw cutting as 
required, stockpiling and 
protection of shore power equipment 
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including but not limited to 
receptacles and panel as well as 
the removal and off-site disposal 
of the existing concrete pad and 
reinforcement. Relocation, 
reinstallation and reconnection of 
the shore power assembly will be 
done in a separate contract by 
others. 

 
   .2 Unit Price Items: the following outlines 

the unit of measurement of the unit 
price items as indicated in the tender 
documents: 

   .1 Excavation and Backfilling: 
excavation and backfilling will be 
paid for by the cubic metre. This 
item includes all labour and 
material required to excavate all 
materials encountered and to use 
suitable material for backfill 
where shown on the Project 
Drawings. This item also includes 
the handling of impacted soils.  If 
creosote timbers are encountered 
during excavation, they will be 
disposed of at an approved facility 
and paid for via an approved change 
order.  

   .2 Concrete Removals (Copewall and 
Bollard Bases): this item will be 
measured by the cubic metre. This 
item includes excavation and/or saw 
cutting as required, removal and 
offsite disposal of concrete 
copewall, bollard bases including 
reinforcement, bollards, gravel 
infill between the SSP wall and 
copewall, bollard anchors, bollard 
block, ladders, machine bolts, 
communication cables and light pole 
anchors where indicated on the 
Project Drawings. This item also 
includes intentional roughing of 
the existing concrete as shown on 
the Project Drawings. 
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    .3 Supply and Install New Concrete 

Copewall: this item will be 
measured by the cubic metre. This 
item includes the supply and 
installation of new concrete 
copewall complete with 
miscellaneous embedded steel, 
support clips, modifications to the 
existing 50mm tie rod, joints as 
well as anchorage into existing 
concrete and reinforcement. 

    .4 Supply and Install New Concrete 
Bollard Bases: this item will be 
measured by the cubic metre. This 
item includes the supply and 
installation of new concrete 
bollard bases where and as shown on 
the Project Drawings. 

    .5 Supply and Install New Ladders for 
Bollard Bases: this item will be 
measured by the number installed in 
the Works. This item includes the 
supply and installation of new 
galvanized ladders. Bolts and 
hardware will not be measured, but 
considered incidental to the work. 

    .6 Supply and Install New 35 Tonne 
Bollards (Incl. Anchorage): this 
item will be measured by the number 
installed in the Works. This item 
includes the supply and  

     installation of new 35 tonne 
bollards complete with fixing 
hardware, grout and paint.  

    .7 Remove and Reinstate Light 
Standards (Incl. Conduit): this 
item will be measured by the number 
removed and reinstated in the 
Works. This item includes the 
removal, stockpiling and protection 
of existing poles, luminaries 
fittings stub ups and wiring and 
the re-installation of the complete 
light standard where indicated by 
the Project Drawings. This item 
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  END   

also includes the supply and 
installation of new conduits. 

    .8 Asphalt Resurfacing: this item will 
be measured by the square metre. 
This item includes saw cutting and 
planing of existing asphalt as well 
as the supply, placement and 
compaction of granular bedding 
material and asphalt. 
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1 General .1 Submit to Departmental Representative, 
for review, shop drawings, product data, 
samples and other information specified. 

 
  .2 Until submission is reviewed, work 

involving relevant product may not 
proceed. 

 
2 Shop Drawings .1 Drawings to be originals prepared by 

contractor, subcontractor, supplier or 
distributor, which illustrate 
appropriate portion of work, showing 
fabrication, layout, setting or erection 
details as specified in appropriate 
sections. 

 
  .2 Identify details by reference to sheet 

and detail numbers shown on Project 
Drawings.  

 
  .3 Maximum sheet size 860mm X 1120 mm. 
 
3 Product Data .1 Certain specification sections specify 

that manufacturer's standard schematic 
drawings, catalogue sheets, diagrams 
schedules, performance chart, 
illustrations and other standard 
descriptive data will be accepted in 
lieu of shop drawings. 

 
4 Samples .1 Submit samples in sizes and quantities 

specified. 
 
  .2 Construct field samples and mock-ups at 

locations acceptable to Departmental 
Representative. 

 
  .3 Accepted samples will become standards 

of workmanship and material against 
which, installed work will be checked on 
project. 

 
5 Miscellaneous .1 Provide certificates, methodologies, 
 Data  design and test results as required. 
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6 Coordination .1 Review shop drawings, product data, 
 of Submissions  samples and miscellaneous data prior to 

submissions. 
 
  .2 Verify: 
   .1 Field Measurements. 
   .2 Field Construction Criteria. 
   .3 Catalogue numbers and similar data. 
 
  .3 Coordinate each submission with 

requirements of work and contract 
documents. Individual submissions will 
not be reviewed until all related 
information is available. 

 
  .4 Contractor's responsibility for errors 

and omissions in submission is not 
relieved by Departmental 
Representative's review of submissions. 

 
  .5 Contractor's responsibility for 

deviations in submission from 
requirements in Contract documents is 
not relieved by Departmental 
Representative's review of submission, 
unless Departmental Representative gives 
written acceptance of specified 
deviations. 

 
  .6 Notify Departmental Representative, in 

writing at time of submission, of 
deviations from requirements of contract 
documents stating reasons for 
deviations. 

 
  .7 After Departmental Representative's 

review, distribute copies. 
 
7 Submission .1 Schedule submissions at least 14 days 
 Requirements  before dates reviewed submissions will 

be needed.  
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  .2 Submit number of opaque diazo copies of 
shop drawings, product data which 
Contractor requires for distribution,  

   plus two (2) copies which will be 
retained by Departmental Representative. 

 
  .3 Accompany submissions with transmittal 

letter, in duplicate, containing: 
   .1 Date. 
   .2 Project title and number. 
   .3 Contractor's name and address. 
   .4 Identification and quantity of each 

shop drawing, product data and 
sample submitted. 

   .5 Other pertinent data. 
 
  .4 Submissions to include: 
   .1 Date and revision dates. 
   .2 Project title and number. 
   .3 Name and address of: 
    .1 Subcontractor. 
    .2 Supplier. 
    .3 Manufacturer. 
    .4 Separate details when 

pertinent. 
   .4 Identification of product or 

material. 
   .5 Relation to adjacent structure or 

materials. 
   .6 Field dimensions, clearly 

identified as such. 
   .7 Specification Section Number. 
   .8 Applicable standards such as CSA or 

CGSB numbers. 
   .9 Contractor's stamp, initialed or 

signed, certifying review of 
submission, verification of field 
measurements and compliance with 
contract documents. 

 
8 Shop Drawings .1 The review of shop drawings by Public 
 Review  Works and Government Services Canada or 

its authorized consultant, is for the 
sole purpose of ascertaining conformance 
with the general concept. This review 
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  END   

   does not mean that Public Works and 
Government Services Canada approves the 
detail design inherent in the shop 
drawings, responsibility for which 
remains with the Contractor submitting 
same, and such review shall not relieve 
the Contractor of responsibility for 
errors or omissions in the shop drawings 
or of responsibility for meeting all 
requirements of the construction and 
contract documents. Without restricting 
the generality of the foregoing, the 
Contractor is responsible for dimensions 
to be confirmed and correlated at the 
job site, for information that pertains 
solely to fabrication processes or to 
techniques of construction and 
installation and for co-ordination of 
the work of all sub-trades. 

 
9 Other Reviews .1 As for shop drawings above, other 

reviews are for the sole purpose of 
ascertaining the general concept. 
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1.1 Section Includes .1  Fire Safety Requirements. 

.2  Hot Work Permit.  
 

.3  Existing Fire Protection and Alarm 
Systems.  

 

1.2 Related Sections .1  Section 01 35 29: Health and Safety 
Requirements.  

 

1.3 References  .1  National Fire Code 2010 

.2  National Building Code 2010 
 
1.4 Definitions  .1  Hot Work defined as: 

.1  Welding work.  

.2  Cutting of materials by use of torch 
or other open flame devices.  
.3  Grinding with equipment which 
produces sparks.  
.4  Use of open flame torches such as for 
roofing work.  

 
1.5 Submittals  .1  Submit copy of Hot Work Procedures and 

sample of Hot Work permit to Departmental 
Representative for review, within 14 
calendar days of acceptance of bid.  

 
.2  Submit in accordance with section 

01 33 00.  
 
1.6 Fire Safety   .1  Implement and follow fire safety measures 
 Requirements   during Work. Comply with following:  

.1  National Fire Code 2010.  

.2  National Building Code 2010.  

.3  Federal and Provincial Occupational 
Health and Safety Acts and Regulations.  

 
.2  In event of conflict between any 

provisions of above authorities the most 
stringent provision will apply. Should a 
dispute arise in determining the most 
stringent requirement, the Departmental 
Representative will advise on the course 
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of action to be followed.  
 
1.7 Hot Work    .1  Obtain the Departmental Representative's  
 Authorization   written "Authorization to Proceed" before 

conducting any form of Hot Work on site.  
 

.2  To obtain authorization submit to the 
Departmental Representative:  
.1  Contractor's typewritten Hot Work 
Procedures to be followed on site as 
specified below.  
.2  Description of the type and frequency 
of Hot Work required.  
.3  Sample Hot Work Permit to be used.  

 
.3  Upon review and confirmation that 

effective fire safety measures will be 
implemented and followed during 
performance of hot work, the Departmental 
Representative will give authorization to 
proceed as follows:  
.1  Issue one written "Authorization to 
Proceed" covering the entire project for 
duration of work or;  
.2  Subdivide the work into pre-
determined, individual activities, each 
activity requiring a separately written 
authorization to proceed.  

 
.4  Requirement for individual authorization 

will be based on:  
.1  Nature or phasing of work;  
.2  Risk to Facility operations;  
.3  Quantity of various trades needing 
to perform hot work on project or;  
.4  Other situation deemed necessary by 
the Departmental Representative to ensure 
fire safety on premises.  

 
.5  Do not perform any Hot Work until receipt 

of the Departmental Representative's 
written "Authorization to Proceed" for 
that portion of work.  
 

.6  In tenant occupied Facility, coordinate 



Public Works and Government Services Canada Section 01 35 24 
Wood Islands Centre Pier  
Copewall     Special Procedures On Fire 
Project No. R.077637.001  Safety Requirements Page 3 
 

 

performance of Hot Work with Facility 
Manager through the Departmental 
Representative. When directed, perform 
Hot Work only during non-operative hours 
of the Facility. Follow the Departmental 
Representative's directives in this 
regard.  

 
1.8 Hot Work    .1  Develop and implement safety procedures  
 Procedures   and work practices to be followed during 

the performance of Hot Work.  
 

.2  Hot Work Procedures to include:  
.1  Requirement to perform hazard 
assessment of site and immediate work area 
beforehand for each hot work event in 
accordance with Safety Plan specified in 
section 01 35 29.  
.2  Use of a Hot Work Permit system with 
individually issued permit by 
Contractor's Superintendent to worker or 
subcontractor granting permission to 
proceed with Hot Work.  
.3  Permit required for each Hot Work 
event.  
.4  Designation of a person on site as a 
Fire Safety Watcher responsible to conduct 
a fire safety watch for a minimum duration 
of 30-60 minutes immediately following the 
completion of the Hot Work.  
.5  Compliance with fire safety codes, 
standards and occupational health and 
safety regulations specified.  
.6  Site specific rules and procedures 
in force at the site as provided by the 
Facility Manager.  

 
.3  Generic procedures, if used, must be 

edited and supplemented with pertinent 
information tailored to reflect specific 
project conditions. Label document as 
being the Hot Work Procedures for this 
contract.  
 

.4  Procedures shall clearly establish 



Public Works and Government Services Canada Section 01 35 24 
Wood Islands Centre Pier  
Copewall     Special Procedures On Fire 
Project No. R.077637.001  Safety Requirements Page 4 
 

 

responsibilities of:  
.1  Worker performing hot work,  
.2  Person issuing the Hot Work Permit,  
.3  Fire Safety Watcher,  
.4  Subcontractor(s) and Contractor.  

 
.5  Brief all workers and subcontractors on 

Hot Work Procedures and of Permit system. 
Stringently enforce compliance.  

 
1.9 Hot Work Permit .1  Hot Work Permit to include the following: 

.1  Project name and project number;  

.2  Building name and specific room or 
area where hot work will be performed;  
.3  Date of issue;  
.4  Description of hot work type needed;  
.5  Special precautions to be followed, 
including type of fire extinguisher 
needed;  
.6  Name and signature of permit issuer.  
.7  Name of worker to which the permit 
is issued.  
.8  Permit validity period not to exceed 
8 hours. Indicate start time/date and 
termination time/date.  
.9  Worker's signature with time/date of 
hot work completion.  
.10  Stipulated time period of safety 
watch.  
.11  Fire Safety Watcher’s signature with 
time/date.  

 
.2  Permit to be typewritten form. Industry 

Standard forms shall only be used if all 
data specified above is included on form.  

 
.3  Each Hot Work Permit to be completed in 

full, signed and returned to Contractor's 
Superintendent for safe keeping on site.  

 
1.10 Fire Protection  .1  Fire protection and alarm systems  
 And Alarm Systems  shall not be: 

.1  Obstructed.  

.2  Shut-off, unless approved by 
Departmental Representative. 
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.3  Left inactive at the end of a working 
day or shift.  

 
.2  Do not use fire hydrants, standpipes and 

hose systems for purposes other than 
firefighting. 
 

.3  Costs incurred, from the fire department, 
Facility owner [and tenants], resulting 
from negligently setting off false alarms 
will be charged to the Contractor in the 
form of financial progress payment 
reductions and holdback assessments 
against the Contract.  

 
1.11 Documents On Site .1  Keep Hot Work Permits and Hazard 

assessment documentation on site for 
duration of Work. 

 
.2  Upon request, make available to 

Departmental Representative or to 
authorized safety representative for 
inspection.  
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1.1 Section Includes .1  Procedures to isolate and lockout 
electrical facility and other equipment 
from energy sources. 

 
1.2 Related Sections .1  Section 01 35 29: Health and Safety. 

 
1.3 References  .1  CSA C22.1-15, Canadian Electrical Code, 

Part 1, Safety Standard for Electrical 
Installations.  

 
.2  CAN/CSA-C22.3 No.1-15, Overhead Systems.  
 
.3  CSA C22.3 No.7-15, Underground Systems.  
 
.4  COSH: Canada Occupational Health and 

Safety Regulations made under Part II of 
the Canada Labour Code.  

 
1.4 Definitions  .1  Electrical Facility: means any system, 

equipment, device, apparatus, wiring, 
conductor, assembly or part thereof that 
is used for the generation, 
transformation, transmission, 
distribution, storage, control, 
measurement or utilization of electrical 
energy, and that has an amperage and 
voltage that is dangerous to persons.  

.2  Guarantee of Isolation: means a guarantee 
by a competent person in control or in 
charge that a particular facility or 
equipment has been isolated.  
 

.3  De-energize: in the electrical sense, that 
a piece of equipment is isolated and 
grounded, e.g. if the equipment is not 
grounded, it cannot be considered de-
energized (DEAD).  
 

.4  Guarded: means that an equipment or 
facility is covered, shielded, fenced, 
enclosed, inaccessible by location, or 
otherwise protected in a manner that, to 
the extent that is reasonably practicable, 
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will prevent or reduce danger to any 
person who might touch or go near such 
item.  
 

.5  Isolate: means that an electrical 
facility, mechanical equipment or 
machinery is separated or disconnected 
from every source of electrical, 
mechanical, hydraulic, pneumatic or other 
kind of energy that is capable of making 
it dangerous.  
 

.6  Live/alive: means that an electrical 
facility produces, contains, stores or is 
electrically connected to a source of 
alternating or direct current of an 
amperage and voltage that is dangerous or 
contains any hydraulic, pneumatic or other 
kind of energy that is capable of making 
the facility dangerous to persons.  

 
1.5 Compliance   .1  Comply with the following in regards to 
 Requirements   isolation and lockout of electrical 

facilities and equipment:  
.1  Canadian Electrical Code.  
.2  Federal and Provincial Occupational 
Health and Safety Acts and Regulations.  
.3  Regulations and code of practise as 
applicable to mechnical equipment or other 
machinery being de-energized.  
.4  Procedures specified herein.  

 
.2  In event of conflict between any 

provisions of above authorities the most 
stringent provision will apply.  

 
1.6 Submittals  .1  Submit copy of lockout procedures, sample 

of lockout permit and lockout tags 
proposed for use in accordance with 
Section 01 33 00. Submit within 14 
calendar days of acceptance of bid. 

1.7 Isolation Of   .1  Obtain the Departmental Representative's  
 Existing Services  written authorization prior to working on 

existing live or active electrical 
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facilities and equipment and before 
proceeding with isolation of such item.  

 
.2  To obtain authorization, submit to the 

Departmental Representative the following 
documentation:  
.1  Written request to isolate the 
particular service or facility and;  
.2  Copy of Contractor's Lockout 
Procedures.  

 
.3  Make a Request for Isolation for each 

event, unless directed otherwise by the 
Departmental Representative, as follows:  
.1  Fill-out standard form in current use 
at the Facility as provided by 
Departmental Representative or;  
.2  Where no form exist, make written 
request indicating:  

.1  The equipment, system or 
service to be isolated and its 
location;  
.2  Duration of isolation period 
(ie: start time & date and 
completion time & date).  
.3  Voltage of service feed to 
system or equipment being isolated.  
.4  Name of person making the 
request.  

 
.4  Do not proceed with isolation until 

receipt of written notification from 
Departmental Representative granting the 
Isolation Request and authorizing to 
proceed with the work.  
.1  Note that Departmental 
Representative may designate another 
person at the Facility being authorized 
to grant the Isolation Request.  

 
.5  Conduct safe, orderly shutdown of 

equipment or facility. De-energize, 
isolate and lockout power and other 
sources of energy feeding the equipment 
or facility.  
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.6  Determine in advance, as much as possible, 

in cooperation with the Departmental 
Representative, the type and frequency of 
situations which will require isolation 
of existing services.  
 

.7  Plan and schedule shut down of existing 
services in consultation with the 
Departmental Representative and the 
Facility Manager. Minimize impact and 
downtime of Facility operations. Follow 
Departmental Representative's directives 
in this regard.  
 

.8  Conduct hazard assessment as part of the 
process in accordance with health and 
safety requirements specified Section 
01 35 29.  

 
1.8 Lockouts  .1  De-energize, isolate and lockout 

electrical facility, mechanical equipment 
and machinery from all potential sources 
of energy prior to working on such items.  

 
.2  Develop and implement clear and specific 

lockout procedures to be followed as part 
of the Work.  
 

.3  Prepare typed written Lockout Procedures 
describing safe work practices, 
procedures, worker responsibilities and 
sequence of activities to be followed on 
site by workforce to safely isolate an 
active piece of equipment or electrical 
facility and effectively lockout and 
tagout it's sources of energy.  
 

.4  Include as part of the Lockout Procedures 
a system of lockout permits managed by 
Contractor's Superintendent or other 
qualified person designated by him/her as 
being "in-charge" at the site.  
.1  A lockout permit shall be issued to 
specific worker providing a Guarantee of 
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Isolation before each event when work must 
be performed on a live equipment or 
electrical facility.  
.2  Duties of person managing the permit 
system to include:  

.1  Issuance of permits and lockout 
tags to workers.  
.2  Determining permit duration.  
.3  Maintaining record of permits 
and tags issued.  
.4  Making a Request for Isolation 
to Departmental Representative when 
required as specified above.  
.5  Designating a Safety Watcher, 
when one is required based on type 
of work.  
.6  Ensuring equipment or facility 
has been properly isolated.  
.7  Collecting and safekeeping 
lockout tags returned by workers as 
a record of the event.  

 
.5  Clearly establish, describe and allocate 

responsibilities of:  
.1  Workers.  
.2  Person managing the lockout permit 
system.  
.3  Safety Watcher.  
.4  Subcontractor(s) and General 
Contractor.  

 
.6  Generic procedures, if used, must be 

edited and supplemented with pertinent 
information to reflect specific project 
requirements.  
.1  Incorporate site specific rules and 
procedures in force at site as provided 
by Facility Manager through the 
Departmental Representative.  
.2  Clearly label the document as being 
the Lockout procedures applicable to work 
of this contract.  

 
.7  Use energy isolation lockout devices 

specifically designed and appropriate for 
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type of facility or equipment being locked 
out.  
 

.8  Use industry standard lockout tags.  
 

.9  Provide appropriate safety grounding and 
guards as required.  

 
1.9 Conformance  .1  Brief all workers and subcontractors on 

requirements of this section. Stringently 
enforce use and compliance.  

1.10 Documents On   .1  Post Lockout Procedures on site in  
 Site    common location for viewing by workers. 
 

.2  Keep copies of Request for Isolation forms 
and lockout permits and tags issued to 
workers on site for full duration of Work.  
 

.3  Upon request, make available to the 
Departmental Representative or to 
authorized safety representative for 
inspection.  
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1.1 Related Sections .1  Section 01 35 24: Special Procedures on 
Fire Safety Requirements.  

.2  Section 01 35 25: Special Procedures on 
Lockout Requirements.  

 
1.2 Definitions  .1  COSH: Canada Occupational Health and 

Safety Regulations made under Part II of 
the Canada Labour Code.  

 
.2  Competent Person: means a person who is:  

.1  Qualified by virtue of personal 
knowledge, training and experience to 
perform assigned work in a manner that 
will ensure the health and safety of 
persons in the workplace, and;  
.2  Knowledgeable about the provisions 
of occupational health and safety statutes 
and regulations that apply to the Work 
and;  
.3  Knowledgeable about potential or 
actual danger to health or safety 
associated with the Work.  

 
.3  Medical Aid Injury: any minor injury for 

which medical treatment was provided and 
the cost of which is covered by Workers' 
Compensation Board of the province in 
which the injury was incurred.  
 

.4  PPE: personal protective equipment.  
 

.5  Work Site: where used in this section 
shall mean areas, located at the premises 
where Work is undertaken, used by 
Contractor to perform all of the 
activities associated with the 
performance of the Work.  

 
1.3 Submittals  .1  Make submittals in accordance with Section 

01 33 00.  
 

.2  Submit site-specific Health and Safety 
Plan prior to commencement of Work.  
.1  Submit within five (5) work days of 
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notification of Bid Acceptance. Allow for 
5-10 days for Department review and 
recommendations prior to the commencement 
of work.  Provide three (3) copies.  
.2  Departmental Representative will 
review Health and Safety Plan and provide 
comments.  
.3  Revise the Plan as appropriate and 
resubmit within five (5) work days after 
receipt of comments.  
.4  Departmental Representative's review 
and comments made of the Plan shall not 
be construed as an endorsement, approval 
or implied warranty of any kind by Canada 
and does not reduce Contractor's overall 
responsibility for Occupational Health 
and Safety of the Work.  
.5  Submit revisions and updates made to 
the Plan during the course of Work.  

 
.3  Submit name of designated Health and 

Safety Site Representative and support 
documentation specified in the Safety 
Plan.  
 

.4  Submit building permit, compliance 
certificates and other permits obtained.  
 

.5  Submit copy of Letter in Good Standing 
from Provincial Workers Compensation or 
other Department of Labour organization.  
.1  Submit update of Letter of Good 
Standing whenever expiration date occurs 
during the period of Work.  
 

.6  Submit copies of reports or directions 
issued by Federal, Provincial and 
Territorial health and safety inspectors.  
 

.7  Submit copies of incident reports.  
 

.8  Submit WHMIS MSDS - Material Safety Data 
Sheets.  
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1.4 Compliance   .1  Comply with Occupational Health and  
 Requirements   Safety Act for Province of Prince Edward 

Island, and Occupational Health and Safety 
Regulations made pursuant to the Act.  
 

.2  Comply with Canada Labour Code - Part II 
(entitled Occupational Health and Safety) 
and the Canada Occupational Health and 
Safety Regulations as well as any other 
regulations made pursuant to the Act.  
.1  The Canada Labour Code can be viewed 
at: www.http://laws-
lois.justice.gc.ca/eng/acts/L-2 
fulltext.html.  
.2  Canadian Occupational Health and 
Safety Regulations can be viewed at: 
http://laws-lois. 
justice.gc.ca/eng/regulations/SOR-86-
304/ index.html.  
.3  A copy may be obtained at: Canadian 
Government Publishing Public Works & 
Government Services Canada Ottawa, 
Ontario, K1A 0S9 Tel: 819-956-4800 or 1-
800-635-7943 Publication No. L31-85/2000 
(E or F).  

 
.3  Treasury Board of Canada Secretariat 

(TBS):  
.1  Treasury Board, Fire Protection 
Standard April 1, 2010 www.tbs-
sct.gc.ca/pol/doc-
eng.aspx?id=17316&section=text.  

 
.4  Canadian Standards Association (CSA):  

.1  CSA S350-M1980(R2003), Code of 
Practice for Safety in Demolition of 
Structures.  

 
.5  Observe construction safety measures of:  

.1  NBC 2010, Division B, Part 8.  

.2  Municipal by-laws and ordinances.  
 

.6  In case of conflict or discrepancy between 
above specified requirements, the more 
stringent shall apply.  
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.7  Maintain Workers Compensation Coverage in 

good standing for duration of Contract. 
Provide proof of clearance through 
submission of Letter in Good Standing.  
 

.8  Medical Surveillance: Where prescribed by 
legislation or regulation, obtain and 
maintain worker medical surveillance 
documentation.  
 

1.5 Responsibility  .1  Be responsible for health and safety of 
persons on site, safety of property on 
site and for protection of persons and 
environment adjacent to the site to extent 
that they may be affected by conduct of 
Work.  

 
.2  Comply with and enforce compliance by all 

workers, sub-contractors and other 
persons granted access to Work Site with 
safety requirements of Contract 
Documents, applicable federal, 
provincial, and local by-laws, 
regulations, and ordinances, and with 
site-specific Health and Safety Plan.  

 
1.6 Site Control  .1  Control the Work and entry points to Work 
 and Access   Site. Approve and grant access only to 

workers and authorized persons. 
Immediately stop and remove non-
authorized persons.  
.1  Departmental Representative will 
provide names of those persons authorized 
by Departmental Representative to enter 
onto Work Site and will ensure that such 
authorized persons have the required 
knowledge and training on Health and 
Safety pertinent to their reason for being 
at the site, however, Contractor remains 
responsible for the health and safety of 
authorized persons while at the Work Site.  

 
.2  Isolate Work Site from other areas of the 

premises by use of appropriate means.  
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.1  Erect fences, hoarding, barricades 
and temporary lighting as required to 
effectively delineate the Work Site, stop 
non-authorized entry, and to protect 
pedestrians and vehicular traffic around 
and adjacent to the Work and create a safe 
environment. See Section 01 51 00 for 
minimum acceptable requirements.  
.2  Post signage at entry points and 
other strategic locations indicating 
restricted access and conditions for 
access.  
.3  Use professionally made signs with 
bilingual message in the 2 official 
languages or international known graphic 
symbols.  

 
.3  Provide safety orientation session to 

persons granted access to Work Site. 
Advise of hazards and safety rules to be 
observed while on site.  
 

.4  Ensure persons granted site access wear 
appropriate PPE. Supply PPE to inspection 
authorities who require access to conduct 
tests or perform inspections.  
 

.5  Secure Work Site against entry when 
inactive or unoccupied and to protect 
persons against harm. Provide security 
guard where adequate protection cannot be 
achieved by other means.  

 
1.7 Protection  .1  Give precedence to safety and health of 

persons and protection of environment over 
cost and schedule considerations for Work.  

 
.2  Should unforeseen or peculiar safety 

related hazard or condition become evident 
during performance of Work, immediately 
take measures to rectify situation and 
prevent damage or harm. Advise 
Departmental Representative verbally and 
in writing.  
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1.8 Filing Of Notice .1  File Notice of Project with pertinent 
provincial health and safety authorities 
prior to beginning of Work.  
.1  Departmental Representative will 
assist in locating address if needed.  

 
1.9 Permits  .1  Post permits, licenses and compliance 

certificates, specified in section 
01 10 10, at Work Site. 

 
.2  Where a particular permit or compliance 

certificate cannot be obtained, notify 
Departmental Representative in writing 
and obtain approval to proceed before 
carrying out applicable portion of work.  

 
1.10 Hazard  .1  Perform site specific health and safety  
 Assessments  hazard assessment of the Work and its 

site.  

.2  Carryout initial assessment prior to 
commencement of Work with further 
assessments as needed during progress of 
work, including when new trades and 
subcontractors arrive on site.  

 
.3  Record results and address in Health and 

Safety Plan.  
 

.4  Keep documentation on site for entire 
duration of the Work.  

 
1.11 Project/Site  .1  Following are potential health,  
 Conditions  environmental and safety hazards at the 

site for which Work may involve contact 
with: 
.1  Existing hazardous and controlled 
products stored on site:  

.1  None are known.  
.2  Existing hazardous substances or 
contaminated materials:  

.1  Creosote timber and impacted 
soil to be excavated.   

.3  Known latent site and environmental 
conditions:  
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.1  Work will be occurring in a 
marine environment and will be 
occurring over water.  

.4  Facility on-going operations:  
.1  The Site is a part of an 
operational ferry facility.  
.2  Ferry operators will be on 
Site.  

 
.2  Above items shall not be construed as 

being Complete and inclusive of potential 
health and safety hazards encountered 
during Work.  
 

.3  Include above items in the hazard 
assessment of the Work.  
 

.4  MSDS Data sheets of pertinent hazardous 
and controlled products stored on site can 
be obtained from Departmental 
Representative.  

 
1.12 Meetings  .1  Attend pre-construction health and safety 

meeting, convened and chaired by 
Departmental Representative, prior to 
commencement of Work, at time, date and 
location determined by Departmental 
Representative. Ensure attendance of:  
.1  Superintendent of Work.  
.2  Designated Health & Safety Site 
Representative.  
.3  Subcontractors.  

 
.2  Conduct regularly scheduled tool box and 

safety meetings during the Work in 
conformance with Occupational Health and 
Safety regulations.  
 

.3  Keep documents on site.  
 
1.13 Health and Safety .1  Prior to commencement of Work, develop 
 Plan   written Health and Safety Plan specific 

to the Work. Implement, maintain, and 
enforce Plan for entire duration of Work 
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and until final demobilization from site.  

.2  Health and Safety Plan shall include the 
following components:  
.1  List of health risks and safety 
hazards identified by hazard assessment.  
.2  Control measures used to mitigate 
risks and hazards identified.  
.3  On-site Contingency and Emergency 
Response Plan as specified below.  
.4  On-site Communication Plan as 
specified below.  
.5  Name of Contractor's designated 
Health & Safety Site Representative and 
information showing proof of his/her 
competence and reporting relationship in 
Contractor's company.  
.6  Names, competence and reporting 
relationship of other supervisory 
personnel used in the Work for 
occupational health and safety purposes.  

.3  On-site Contingency and Emergency 
Response Plan shall include:  
.1  Operational procedures, evacuation 
measures and communication process to be 
implemented in the event of an emergency.  
.2  Evacuation Plan: site and floor plan 
layouts showing escape routes, 
marshalling areas. Details on alarm 
notification methods, fire drills, 
location of firefighting equipment and 
other related data.  
.3  Name, duties and responsibilities of 
persons designated as Emergency Warden(s) 
and deputies.  
.4  Emergency Contacts: name and 
telephone number of officials from:  

.1  General Contractor and 
subcontractors.  
.2  Pertinent Federal and 
Provincial Departments and 
Authorities having jurisdiction.  
.3  Local emergency resource 
organizations.  

.5  Harmonize Plan with Facility's 
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Emergency Response and Evacuation Plan. 
Departmental Representative will provide 
pertinent data including name of PWGSC and 
Facility Management contacts.  

 
.4  On-site Communication Plan:  

.1  Procedures for sharing of work 
related safety information to workers and 
subcontractors, including emergency and 
evacuation measures.  
.2  List of critical work activities to 
be communicated with Facility Manager 
which have a risk of endangering health 
and safety of Facility users.  

 
.5  Address all activities of the Work 

including those of subcontractors.  
 

.6  Review Health and Safety Plan regularly 
during the Work. Update as conditions 
warrant to address emerging risks and 
hazards, such as whenever new trade or 
subcontractor arrive at Work Site.  
 

.7  Departmental Representative will respond 
in writing, where deficiencies or concerns 
are noted and may request re-submission 
of the Plan with correction of 
deficiencies or concerns.  
 

.8  Post copy of the Plan, and updates, 
prominently on Work Site.  

 
1.14 Safety Supervision .1  Employ Health & Safety Site Representative 

responsible for daily supervision of 
health and safety of the Work.  

 
.2  Health & Safety Site Representative may 

be the Superintendent of the Work or other 
person designated by Contractor and shall 
be assigned the responsibility and 
authority to:  
.1  Implement, monitor and enforce daily 
compliance with health and safety 
requirements of the Work  
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.2  Monitor and enforce Contractor's 
site-specific Health and Safety Plan.  
.3  Conduct site safety orientation 
session to persons granted access to Work 
Site.  
.4  Ensure that persons allowed site 
access are knowledgeable and trained in 
health and safety pertinent to their 
activities at the site or are escorted by 
a competent person while on the Work Site.  
.5  Stop the Work as deemed necessary for 
reasons of health and safety.  

 
.3  Health & Safety Site Representative must:  

.1  Be qualified and competent person in 
occupational health and safety.  
.2  Have site-related working experience 
specific to activities of the Work.  
.3  Be on Work Site at all times during 
execution of the Work.  

 
.4  All supervisory personnel assigned to the 

Work shall also be competent persons.  
 

.5  Inspections:  
.1  Conduct regularly scheduled safety 
inspections of the Work on a minimum bi-
weekly basis. Record deficiencies and 
remedial action taken.  
.2  Conduct Formal Inspections on a 
minimum monthly basis. Use standardized 
safety inspection forms. Distribute to 
subcontractors.  
.3  Follow-up and ensure corrective 
measures are taken.  

 
.6  Cooperate with Facility's Occupational 

Health and Safety representative should 
one be designated by Departmental 
Representative.  
 

.7  Keep inspection reports and supervision 
related documentation on site.  

 
1.15 Training  .1  Use only skilled workers on Work Site who 
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are effectively trained in occupational 
health and safety procedures and practices 
pertinent to their assigned task.  

 
.2  Maintain employee records and evidence of 

training received. Make data available to 
Departmental Representative upon request.  

 
.3  When unforeseen or peculiar safety-

related hazard, or condition occur during 
performance of Work, follow procedures in 
place for Employee's Right to Refuse Work 
in accordance with Acts and Regulations 
of Province having jurisdiction and advise 
the Departmental Representative verbally 
and in writing.  

 
1.16 Minimum Site  .1  Notwithstanding requirement to abide by  
 Safety Rules   federal and provincial health and safety 

regulations; ensure the following minimum 
safety rules are obeyed by persons granted 
access to Work Site:  
.1  Wear appropriate PPE pertinent to the 
Work or assigned task; minimum being hard 
hat, safety footwear, safety glasses and 
hearing protection.  
.2  Immediately report unsafe condition 
at site, near-miss accident, injury and 
damage.  
.3  Maintain site and storage areas in a 
tidy condition free of hazards causing 
injury.  
.4  Obey warning signs and safety tags.  
 

.2  Brief persons of disciplinary protocols 
to be taken for noncompliance. Post rules 
on site.  

 
1.17 Correction Of   .1  Immediately address health and safety 
 Non-Compliance  non-compliance issues identified by 

authority having jurisdiction or by 
Departmental Representative.  

 
.2  Provide the Departmental Representative 

with written report of action taken to 
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correct non-compliance of health and 
safety issues identified.  
 

.3  Departmental Representative will stop 
Work if non-compliance of health and 
safety regulations is not corrected in a 
timely manner.  

 
1.18 Incident Reporting .1  Investigate and report the following 

incidents to Departmental Representative: 
.1  Incidents requiring notification to 
Provincial Department of Occupational 
Safety and Health, Workers Compensation 
Board or to other regulatory Agency.  
.2  Medical aid injuries.  
.3  Property damage in excess of 
$10,000.00,  
.4  Interruptions to Facility operations 
resulting in an operational lost to a 
Federal department in excess of $5,000.00.  

 
.2  Submit report in writing.  

 
1.19 Hazardous Products .1  Comply with requirements of Workplace 

Hazardous Materials Information System 
(WHMIS).  

 
.2  Keep MSDS data sheets for all products 

delivered to site.  
.1  Post on site.  
.2  Submit copy to Departmental 
Representative.  
.3  For interior work in an occupied 
Facility, post additional copy in one or 
more publically accessible locations.  

 
1.20 Blasting  .1  Blasting or other use of explosives is not 

permitted on site without prior receipt 
of written permission and instructions 
from the Departmental Representative.  

1.21 Powder Actuated .1  Use powder actuated fastening devices 
 Devices   only after receipt of written permission 

from Departmental Representative.  

1.22 Confined Spaces .1  Abide by occupational health and safety 
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regulations regarding work in confined 
spaces.  

 
.2  Obtain an Entry Permit in accordance with 

Part XI of the Canada Occupational Health 
and Safety Regulations for entry into an 
existing identified confined space 
located at the Facility or premises of 
Work.  
.1  Obtain permit from Facility Manager.  
.2  Keep copy of permit issued.  

 
.3  Safety for Inspectors:  

.1  Provide PPE and training to 
Departmental Representative and other 
persons who require entry into confined 
space to perform inspections.  
.2  Be responsible for efficacy of 
equipment and safety of persons during 
their entry and occupancy in the confined 
space.  

 
1.23 Site Records  .1  Maintain on Work Site copy of safety 

related documentation and reports 
stipulated to be produced in compliance 
with Acts and Regulations of authorities 
having jurisdiction and of those documents 
specified herein.  

 
.2  Upon request, make available to 

Departmental Representative or authorized 
Safety Officer for inspection.  

 
1.24 Posting of   .1  Ensure applicable items, articles,  
 Documents   notices and orders are posted in 

conspicuous location on Work Site in 
accordance with Acts and Regulations of 
Province having jurisdiction.  

.2  Post other documents as specified herein, 
including:  
.1  Site specific Health and Safety Plan.  
.2  WHMIS data sheets.  
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PART 1 – GENERAL 
 
1.1 References .1  Canada Shipping Act, Transport Canada, 

2001, amended 2013-12-01 
 
  .2  Canadian Coast Guard Regulations, 

Fisheries and Oceans Canada 
 
  .3  Canadian Environmental Assessment Act, 

2012, amended 2013-11-25 
 
  .4  Canadian Environmental Protection Act, 

1999, amended on 2014-03-28 
 
  .5  Fisheries Act, 1985, Fisheries and Oceans 

Canada, amended 2013-11-25 
 
  .6 Guidelines for the Use of Explosives In 

or Near Canadian Fisheries Waters, 1998 
 
  .7 Migratory Birds Convention Act, 1994, 

Environment Canada, amended 2010-12-10   
 
  .8 Navigation Protection Act, 1985. 

Transport Canada, amended 2014-04-01 
 
  .9 Species at Risk Act, 2002, amended 2013-

03-08   
 
  .10 The Federal Policy on Wetland 

Conservation, 1991, Environment Canada 
 
  .11  Transportation of Dangerous Goods Act, 

1992, Transport Canada, amended 2009-06-
16 

 
  .12  Workplace Hazardous Materials Information 

System, Health Canada. 
 
  .13 Prince Edward Island – Environmental 

Protection Act.  
 
1.2 Definitions .1  Buffer zone: a vegetated land that 

protects watercourses from adjacent land 
uses. It refers to the land adjacent to 
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watercourses, such as streams, rivers, 
lakes, ponds, oceans, and wetlands, 
including the floodplain and the 
transitional lands between the 
watercourse and the drier upland areas.  

   
  .2  Deleterious substance: (a) any substance 

that, if added to any water, would degrade 
or alter or form part of a process of 
degradation or alteration of the quality 
of that water so that it is rendered or 
is likely to be rendered deleterious to 
fish or fish habitat or to the use by man 
of fish that frequent that water, or (b) 
any water that contains a substance in 
such quantity or concentration, or that 
has been so treated, processed or changed, 
by heat or other means, from a natural 
state that it would, if added to any other 
water, degrade or alter of form part of a 
process of degradation or alteration of 
the quality of that water so that it is 
rendered or is likely to be rendered 
deleterious to fish or fish habitat or to 
the use by man of fish that frequent that 
water.  

 
  .3  Fish habitat: spawning grounds and any 

other areas, including nursery, rearing, 
food supply and migration areas, on which 
fish depend directly or indirectly in 
order to carry out their life processes.   

 
  .4  Hazardous material: Product, substance, 

or organism that is used for its original 
purpose; and that is either dangerous 
goods or a material that may cause adverse 
impact to the environment or adversely 
affect health of persons, animals, or 
plant life when released into the 
environment. 

 
  .5 Invasive or alien species: refers to a 

species or subspecies introduced outside 
its normal distribution whose 
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establishment and spread threaten 
ecosystems, habitats or species with 
economic or environmental harm.  

 
  .6  Navigable water: a canal and any other 

body of water created or altered as a 
result of the construction of any work. 

 
  .7 Surface watercourse: refers to the bed and 

shore of a river, stream, lake, creek, 
pond, marsh, estuary or salt-water body 
that contains water for at least part of 
each year. 

 
  .8 Wetlands: land where the water table is 

at, near or above the surface or which is 
saturated for a long enough period to 
promote such features as wet-altered soils 
and water tolerant vegetation. Wetlands 
include organic wetlands or "peatlands," 
and mineral wetlands or mineral soil areas 
that are influenced by excess water but 
produce little or no peat.  

 
1.3 Transportation .1  Transport hazardous materials and 

hazardous waste in compliance with the 
Transportation of Dangerous Goods Act.  

 
  .2  Eliminate free board spillage when 

excavating, loading and hauling 
dredged/excavated material.  

 
  .3 Trucks transporting excavated material 

will have watertight boxes. 
 
  .4 Do not overload trucks when hauling 

dredged/excavated material.  
 
  .5 Maintain trucks clean and free of mud, 

dirt and other foreign matter.  
 
  .6  Secure contents against spillage. Avoid 

potential release of contents and of any 
foreign matter onto highways, roads and 
access routes used for the work. 
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Immediately clean any ground spills and 
soils to extent as directed by authority 
having jurisdiction.  

    
  .7 Prior to commencement of work, advise and 

seek approval from the Departmental 
Representative of the existing roads and 
temporary routes / roads (including the 
construction of any temporary causeways 
or access roads for the purposes of the 
project) proposed to be used to access 
work areas and to haul material to and 
from the site, including roads to the 
excavated material disposal site.  

 
  .8 Work activities must comply with all / any 

conditions of the Navigation Protection 
Act (NPA) approval issued by Transport 
Canada. A copy of the NPA approval will 
be provided to the Contractor and must be 
kept on-site while the work is in 
progress. 

 
1.4 Temporary Causeways .1 It will be the Contractor’s responsibility 
 and Access Roads  to gain access to the construction and 

dredging areas. The construction and 
removal of temporary causeways and access 
roads will be at the Contractor's expense 
and will be removed immediately after 
clearance of the project area. 

 
.2 Identify a location for the disposal of 

material imported by the Contractor for 
the construction of temporary causeways 
and access roads.   

 
.3 All material used for construction of 

temporary causeways and access roads must 
be clean and free from excessive fines, 
organics, debris and non-toxic (i.e., free 
of fuel, oil, grease and/or any other 
contaminants), non-ore bearing and from a 
provincially approved non-water source.   
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.4 Material is to be screened, if required, 
to prevent any fines or stones less than 
0.2 kilograms are placed in the work.  

 
.5 Heavy machinery and equipment will not be 

allowed in the water and must be operated 
from a dry platform only.  Temporary 
causeways and access roads shall be 
constructed at an elevation such that 
machinery and equipment is operating 
completely out of the water at all stages 
of the tide.  If tidal work is being 
carried out, machinery and equipment shall 
be relocated back to a suitable elevation 
to prevent operating in submerged waters. 

 
.6 Maintain temporary buoys to mark the 

position of the access road including the 
outer toe as construction proceeds.  All 
buoys are to meet requirements of the 
applicable Canadian Coast Guard standard 
and be equipped with radar reflectors. 

 
1.5 Operation of .1 Confirm machinery arrives on site in 
 Machinery   a clean condition and is maintained free 

of fluid leaks, invasive species and 
noxious weeds. 

 
  .2 Whenever possible, operate machinery on 

land above the high water mark, on ice, 
or from a floating barge in a manner that 
minimizes disturbance to the banks and bed 
of the water body. 

 
  .3 Wash, refuel and service machinery and 

store fuel and other materials for the 
machinery in such a way as to prevent any 
deleterious substances from entering the 
water. 

 
1.6 Disposal of .1  All excavated/dredged material must be 
 Dredged Material  disposed of behind containment berms for 

service areas, as indicated on tender 
drawings. 
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  .2 Water that decants from the disposed 
dredge spoil shall not enter any 
waterways. 

 
  .3 Items such as rubber tires, bottles, cans 

and other debris or litter must be removed 
from the disposal site following 
regrading.  Failure to remove such debris 
may constitute a littering offence under 
applicable regulations. 

 
  .4   Control runoff of water containing 

suspended materials or other harmful 
substances in accordance with 
requirements of all federal, provincial 
and municipal authorities having 
jurisdiction. 

 
1.7 Containment and  .1  Comply with Federal (CEPA Storage Tank 
 Spill Management  Systems for Petroleum Products and Allied 

Petroleum Products Regulations) and 
Provincial regulations, codes, standards 
and guidelines for the storage of fuel and 
allied petroleum products on site.  

 
  .2  Do not dump petroleum products or any 

other deleterious substances on ground or 
in the water.  

 
  .3  Be diligent and take all necessary 

precautions to avoid spills and 
contaminate the soil and water (both 
surface and subsurface) when handling 
petroleum products on site and during 
fueling and servicing of vehicles and 
equipment.  

 
  .4  Maintain on site appropriate emergency 

spill response equipment consisting of at 
least one 250-litre (55 gallon) overpack 
spill kit for containment and cleanup of 
spills. 

 
  .5  Maintain vehicles and equipment in good 

working order to prevent leaks on site.  
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  .6  In the event of a petroleum spill, 

immediately notify the Departmental 
Representative and the Canadian Coast 
Guard (CCG) at 1-800-565-1633 (24 hour 
report line). Perform clean-up in 
accordance with all regulations and 
procedures stipulated by authority having 
jurisdiction.  

 
  .7 Materials such as paint, primers, blasting 

abrasives, rust solvents, degreasers, 
grout, or other chemicals are not to enter 
the watercourse. 

 
  .8 Develop a response plan that is to be 

implemented immediately in the event of a 
sediment release or spill of a deleterious 
substance. 

 
1.8 Hazardous  .1  Store and handle hazardous materials in 
 Material Handling  accordance with applicable federal and 

provincial regulations, codes, standards 
and guidelines. Store in a location that 
will prevent spillage into the 
environment. 

 
  .2  Label containers to WHMIS requirements and 

keep MSDS data sheets on site for all 
hazardous materials. 

 
  .3 Maintain inventory of hazardous materials 

and hazardous waste stored on site. List 
items by product name, quantity and date 
when storage.  

 
  .4 Store and handle flammable and combustible 

materials in accordance with National Fire 
Code. 

 
1.9 Disposal of Wastes .1  Do not bury rubbish, construction and 

demolition debris (i.e., concrete, 
creosote timbers, steel, impacted soil 
materials etc.) and waste materials on 
site.  
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  .2 Construction material and debris are not 
allowed to become waterborne.   

 
  .3 No person shall permit any tools, 

equipment, vehicles, temporary structures 
or parts thereof used or maintained for 
the purpose of building or placing a work 
in a navigable water to remain in such 
water after the completion of the project.  

 
  .4 All work(s) and associated equipment shall 

be removed from the waterway at 
Contractor’s expense in the event the 
operation of the work(s) is terminated. 

 
  .5  Dispose and recycle construction and 

demolition debris and waste materials in 
accordance with Provincial Waste 
Management Regulations and the project 
waste management requirements specified 
in Section 02 41 00 – Selective Site 
Removals.   

 
  .6  Do not dispose of hazardous waste, 

volatile materials (such as mineral 
spirits, paints, thinners etc.) and 
petroleum products into waterways, storm 
or sanitary sewers or in waste landfill 
sites.  

 
  .7  Dispose of hazardous waste in accordance 

with applicable federal and provincial, 
regulations, codes, standards and 
guidelines. 

 
  .8 Daily clean-up of floating or sinking 

construction materials, litter, and other 
debris arising from the work site will be 
conducted to ensure protection of the 
marine environment.  Any construction 
debris/material that enters the marine 
environment should be removed immediately 
and be disposed of in a provincially 
approved manner. 
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  .9  Concrete waste:  
   .1  Do not discharge residual or rejected 

concrete on site.  
   .2  Immediately clean any accidental 

release of concrete on site prior to 
solidification.  

   .3  Do not wash and clean concrete 
vehicles on site.  

   .4  Perform dumping of residual material 
and truck cleaning operations only at the 
concrete plant. Follow environmental 
regulations and good practices as approved 
by the Provincial Department of the 
Environment and other authorities having 
jurisdiction.  

  
1.10 Water Quality  .1  Conduct dredging/excavation of a 

watercourse in such a manner to limit 
turbidity and reduce sediment suspension 
in the water to an absolute minimum at all 
times.  

   .1  Maintain appropriate production 
speed and momentum of the excavation 
equipment. Make adjustments as required 
and as approved by Departmental 
Representative.  

   .2  Strategically position excavator 
equipment and haul vehicles to avoid over 
the water swings of excavated material 
whenever possible.  

   .3 Restrict the amount of material 
excavated to the area and depth required 
for the project.  

   .4 Dredged material must not re-enter 
the waterway. 

   .5 Avoid bottom stockpiling, dragging, 
or side casting material during 
dredging/excavation.   

a) If these activities are being 
proposed, the Contractor must: 

i.) Employ suitable 
operational and engineering 
controls (e.g., silt curtain), 
as approved by the Departmental 
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Representative, around the in-
water work or dredge areas, or  
ii) Hire a qualified 
professional to develop a Water 
Quality Monitoring (WQM) 
program for the site.  The 
Contractor will not be 
permitted to start any in-water 
work or dredging until the WQM 
program is approved by the 
Departmental Representative. 
The WQM program will require 
direct-read turbidity 
measurements from a data-logger 
as well as collection of water 
samples for Total Suspended 
Solids (TSS) for off-site 
analysis in a certified 
laboratory. The WQM program 
will include a suitable number 
of fixed collection points from 
which data shall be collected 
prior to any in-water work or 
dredging operations to 
establish background levels of 
turbidity and TSS.  A 
collection point must also be 
established for the collection 
of data within 30 meters of the 
in-water work or dredge area 
while the equipment is 
operating. If the turbidity and 
TSS results at any of the 
collection points exceed the 
CCME Water Quality Guidelines 
for the Protection of Aquatic 
Life, the Contractor shall 
cease in-water work activities 
immediately and a DFO Fisheries 
Protection Program (FPP) 
Biologist, Jean-Francois Mallet 
must be contacted at 506-851-
2913 to determine what adaptive 
measures shall be employed 
including additional 
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operational and engineering 
controls (e.g. silt curtains). 

 
  .2  Visual monitoring for suspended solids 

shall occur daily during periods of in 
water works, dredging and other related 
work.  If any changes occur in the 
turbidity of the water in the vicinity of 
the work area as a result of construction 
activities, the work should immediately 
stop and Jean-Francois Mallet will be 
contacted at 506-851-2913 to determine if 
further mitigation measures are required. 

 
  .3 Where work may affect the water quality 

adjacent to water intake lines used by 
lobster holding facilities, fish 
processing facilities and other harbour 
users, schedule work in cooperation with 
the Harbour Authority as directed by 
Departmental Representative to minimize 
interference and impact to harbour users. 

 
  .4 Do not wash down equipment within a 30 

metre buffer zone of a wetland, 
watercourse or other identified 
environmentally sensitive area.  

 
  .5 Install effective sediment control 

measures before starting work to prevent 
the entry or re-suspension of sediment in 
the water body. Inspect sediment control 
measures regularly to ensure they are 
functioning properly, and make all 
necessary repairs if any damage occurs. 
Upon completion of use, remove these 
control measures in a way that prevents 
the escape of settled sediment. 
.1 The interior face of the service 
areas must be lined with filter fabric in 
a manner to ensure that the dredge 
material remains in the service areas and 
does not re-enter Havre Boucher Harbour 
or any other waterbody. 
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.2 The dredge material in the service 
areas will be held in place with a 
granular fill layer/geotextile. 
.3 The material in the service areas 
must be stabilized to ensure that the 
material remains in the service area and 
does not re-enter Havre Boucher Harbour 
or any other waterbody. 

 
  .6 All soils resulting from the construction 

must be stabilized as soon as possible in 
order to control sediment runoff during 
and after construction. 

 
.7 Develop and implement an Erosion and 

Sediment Control Plan for the site that 
minimizes risk of sedimentation of the 
water body during all phases of the work. 
Erosion and sediment control measures 
should be maintained until all disturbed 
ground has been permanently stabilized, 
suspended sediment has resettled to the 
bed of the water body or settling basin 
and runoff water is clear. The plan 
should, where applicable, include:  
a) Installation of effective erosion 
and sediment control measures before 
starting work to prevent sediment from 
entering the water body. 
b) Measures for managing water flowing 
onto the site, as well as water being 
pumped / diverted from the site such that 
sediment is filtered out prior to the 
water entering a water body. For example, 
pumping / diversion of water to a 
vegetated area, construction of a settling 
basin or other filtration system. 
c) Site isolation measures (e.g., silt 
boom or silt curtain) for containing 
suspended sediment where in-water work is 
required (e.g., dredging, construction, 
underwater cable installation). 
d) Measures for containing and 
stabilizing waste material (e.g., dredge 
material/excavated material, construction 
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waste and materials, commercial logging 
waste, uprooted or cut aquatic plants, 
accumulated debris) above the high water 
mark of nearby water bodies to prevent re-
entry. 
e) Regular inspection and maintenance 
of erosion and sediment control measures 
and structures during the course of the 
work.  
f) Repairs to erosion and sediment 
control measures and structures if damage 
occurs. 
g) Removal of non-biodegradable erosion 
and sediment control materials once site 
is stabilized. 

 
  .8  Water contamination by preservative 

treated wood:  
   .1  Preservative treated lumber and 

timber, whether plant or site treated, 
shall be cured for a minimum of 30 days 
from date of the treatment application 
before their installation in areas which 
will be in contact with the water.  

   .2  Do not cut treated wood lumber over 
the surface of a watercourse or wetland.  

   .3  Do not use liquid applied 
preservative products over the surface of 
a watercourse or wetland.  

   .4  Wood treated with Chromate Copper 
Arsenate (CCA) or Ammoniac Copper Zinc 
Arsenate (ACZA) must be CSA or American 
Wood Preserver Association (AWPA)  

   .5  Do not use timber and lumber treated 
with creosote, petroleum and 
pentachlorophenol for any part of the 
work.  

 
1.11 Socioeconomic  .1  Abide by municipal and provincial 
 Restrictions  regulations for any restrictions on work 

performed during the night time and on 
flood lighting of the site. Obtain 
applicable permits.  
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  .2  Place flood lights in opposite direction 
of adjacent residential and business 
areas.  

 
  .3  Work equipment and machinery must be 

equipped with purposely designed mufflers 
to reduce noise on site to lowest possible 
level. Maintain mufflers in good operating 
condition at all times.  

 
1.12 Bird and Bird .1  Become knowledgeable with and abide by  
 Habitat    the Migratory Birds Convention Act (MBCA) 

in regards to the protection of migratory 
birds, their eggs, nests and their young 
encountered on site and in the vicinity.  

 
  .2  Minimize disturbance to all birds on site 

and adjacent areas during the entire 
course of the Work.  

 
  .3  Do not approach concentrations of 

seabirds, waterfowl and shorebirds when 
anchoring equipment, accessing wharves or 
ferrying supplies.  

 
  .4  During night time work, position flood 

lights in opposite direction of nearby 
bird nesting habitat.  

 
  .5  Do not use beaches, dunes and other 

natural previously undisturbed areas of 
the site to conduct work unless 
specifically approved by the Departmental 
Representative.  

 
  .6  Should nests of migratory birds in 

wetlands be encountered during work, 
immediately notify Departmental 
Representative for directives to be 
followed.  

   .1  Do not disturb nest site and 
neighbouring vegetation until nesting is 
completed.  

   .2  Minimize work immediately adjacent 
to such areas until nesting is completed.  
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   .3  Protect these areas by following 
recommendations of Canadian Wildlife 
Service.  

   
1.13 Fish Protection .1 Avoid wet, windy and rainy periods that 

may increase erosion and sedimentation. 
  .2 Confirm all in-water activities, or 

associated in-water structures, do not 
interfere with fish passage, constrict the 
channel width, or reduce flows. 

 
  .3 Screen any water intakes or outlet pipes 

to prevent entrainment or impingement of 
fish. Entrainment occurs when a fish is 
drawn into a water intake and cannot 
escape. Impingement occurs when an 
entrapped fish is held in contact with the 
intake screen and is unable to free 
itself.  

 
  .4  Be aware of the risk for contamination of 

the fish habitat at the site as a result 
of alien species being introduced in the 
water.  

 
  .5  To minimize the possibility of fish 

habitat contamination and the spread of 
aquatic invasive (alien species), all 
construction equipment which will be 
immersed into the water of a watercourse, 
or has the possibility of coming into 
contact with such water during the course 
of the work, must be cleaned and washed 
to ensure that they are free of marine 
growth and alien species.  

   .1  Equipment to include boats, barges, 
cranes, excavators, haul trucks, pumps, 
pipe lines and other all miscellaneous 
tools and equipment previously used in a 
marine environment.  

 
  .6  Perform cleaning and washing of equipment 

immediately upon their arrival at the site 
and before use in or over the body of 
water.  
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  .7  Conduct cleaning and washing operations 

as follows:  
   .1  Scrape and remove heavy accumulation 

of mud and dispose appropriately.  
   .2  Wash all surfaces of equipment by use 

of a pressurized fresh water supply.  
   .3  Immediately follow with application 

of a heavy sprayed coating of undiluted 
vinegar or other environmentally approved 
cleaning agent to thoroughly remove all 
plant matter, animals and sediments.  

   .4  Check and remove all plant, animal 
and sediment matter from the all bilges 
and filters.  

   .5  Drain standing water from equipment 
and let fully dry before use.  

   .6  Upon removal from the water, drain 
standing water from equipment and let 
fully dry before removal off the site.  

 
  .8  Do not perform cleaning and washdown 

within a 30 metre buffer zone of a 
wetland, watercourse or other identified 
environmentally sensitive area.  

 
  .9  Record of Assurance Logbook:  
   .1  Maintain an on-going log of past and 

present usage and washdowns of all 
equipment to illustrate mitigation 
measures undertaken against fish habitat 
contamination by alien species.  

   .2  Write data in a hard cover bound 
logbook to include the following:  

   .1  Date and location where 
equipment was previously used in a 
watercourse or wetland;  

   .2  Type of work performed.  
   .3  Dates of wash down for each 

piece of equipment;  
   .4  Cleaning method and cleaning 

agent(s) used.  
 
  .10  Keep Record of Assurance Logbook updated 

from project to project. Upon request, 
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submit logbook to Departmental 
Representative for review.  

 
  .11  Abide by requirements and recommendations 

from Fisheries and Oceans Canada – 
Fisheries Protection Program in cleaning 
and wash down of equipment.  

 
  .12  Work activities must comply with all 

conditions of the Fisheries Act 
Authorization (FAA). Departmental 
Representative shall provide a copy of the 
FAA, which must remain onsite at all 
times, while work is in progress. 

   
  .13 Implement project works and mitigation 

measures to the satisfaction of the 
Departmental Representative. 

 
  .14 The deposition of a deleterious substance 

in water frequented by fish is not 
permitted.  The Fisheries Act prohibits 
the deposit of any deleterious substance 
into waters frequented by fish. 

   
1.14 Air Quality  .1  Keep airborne dust and dirt resulting from 

the work on site to an absolute minimum.  
 
  .2  Dust suppression by the application of 

water must be employed, when required. 
Apply dust control measures to roads, 
parking lots and work areas. The 
Departmental Representative will 
determine locations where water is to be 
applied, the amount of water to be 
applied, and the times at which it will 
be applied. Waste oil must not to be used 
for dust control under any circumstances. 

 
 
  .3  Spray surfaces with water or other 

environmentally approved product. Use 
purposely suited equipment or machinery 
and apply in sufficient quantity and 
frequency to provide effective result and 
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continued dust control during the entire 
course of the work.  

 
  .4  Do not use oil or any other petroleum 

products for dust control.  
 
1.15 Fires  .1  Fires and burning of rubbish on site is 

not permitted.  
 
1.16 Archaeological .1 All construction personnel are 

responsible for reporting any unusual 
materials unearthed during construction 
to the construction supervisor. If the 
find is believed to be an archaeological 
resource, the construction supervisor 
will immediately stop work in the vicinity 
of the find and notify his / her immediate 
supervisor. 

 
  .2 If an archaeological and / or historically 

significant item is discovered during work 
activities, work in the area will be 
stopped immediately and the Departmental 
representative will be contacted as well 
as the provincial Archaeological Services 
unit.  

 



Public Works and Government Services Canada  Section 01 45 00 
Wood Islands Centre Pier 
Copewall     Testing Laboratory 
Project No. R.077637.001  Services Page 1 
 

 

 
1. Related   .1 Particular requirements for inspection 
  Requirements   and testing to be carried out by testing 

laboratory designated by Departmental 
Representative are specified under 
various sections. 

 
2. Appointment and .1 Departmental Representative will appoint  
 Payment    and pay for services of testing 

laboratory except for the following: 
      .1 Inspection and testing required by 

laws, ordinances, rules, regulations or 
orders of public authorities. 

      .2 Inspection and testing performed 
exclusively for Contractor's 
convenience. 

      .3 Testing, adjustment and balancing 
of conveying systems, mechanical and 
electrical equipment and systems. 

      .4 Mill tests and certificates of 
compliance. 

      .5 Tests specified to be carried out 
by Contractor under the supervision of 
Departmental Representative. 

 
     .2 Where tests or inspections by designated 

testing laboratory reveal work not in 
accordance with contract requirements, 
Contractor shall pay costs for 
additional tests or inspections as 
Departmental Representative may require 
to verify acceptability of corrected 
work. 

 
3. Contractor's  .1 Furnish labour and facilities to: 
 Responsibilities  .1 Provide access to work to be 

inspected and tested. 
      .2 Facilitate inspections and tests. 
      .3 Make good work disturbed by 

inspection and test. 
   .4 Provide storage on site for 

laboratory's exclusive use to store 
equipment and cure test samples.  

 
.2 Notify Departmental Representative 

sufficiently in advance of operations to 
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allow for assignment of laboratory 
personal and scheduling of test. 

 
     .3 Where materials are specified to be 

tested, deliver representative samples 
in required quantity to testing 
laboratory. 

 
  .4 Pay costs for uncovering and making good 

work that is covered before required 
inspection or testing is completed and 
approved by Departmental Representative 
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1. Access   .1 Provide and maintain adequate access to 
project site. 

 
     .2 If authorized to use existing roads or 

structures for access to project site, 
maintain such roads for duration of 
Contract and make good damage resulting 
from Contractor's use of roads. 

 
     .3 The contractor is to maintain full 

access to the work site.  Should a court 
injunction be required ordering a person 
or group to refrain from impeding access 
to the site, such as a demonstration, 
picketing or union action, then 
obtaining the injunction and any 
associated costs will be considered 
incidental to this contract.  Any delays 
associated with such activity will be 
considered incidental to this contract. 

 
2. Contractor's  .1 Establish on the site of the work and 
 Site Office   keep open at all times during the 

execution of the work an office where 
all letters, orders, notices and other 
communications may be received or 
acknowledged either by the Contractor or 
his authorized agent or representative.  
Provide a telephone in the office. 

 
     .2 Keep one up-to-date copy of contract 

documents, bulletins and other materials 
as specified under Section 01 10 10. 

 
3. Departmental   .1 Provide temporary office for sole use of 
 Representative's  Departmental Representative, complete  
 Site Office   with heat and lights. Insulated office 

required during October to May. Locate 
on or adjacent to site. 

 
     .2 Inside dimensions minimum 5 m long x 3 m 

wide x 2.4 m high, with floor 0.3 m 
above grade,  complete with 4-50% 
opening windows and one lockable door. 
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     .3 Arrange and pay for telephone 
installation and service in Departmental 
Representative's office for the 
Departmental Representative's exclusive 
use.  Long distance calls placed on this 
phone by the Departmental Representative 
will be paid for by Departmental 
Representative. 

 
     .4 Washroom facilities not required in the 

office. Provide outside sanitary 
facilities to approval. 

 
     .5 Equip office with six chairs, flat 1200 

X 2400 X 25 table with writing surface 
and 4 drawer lockable filing cabinet. 

 
     .6 Maintain in clean condition. 
 
4. Storage Sheds  .1 Provide adequate weather tight sheds 

with raised floors, for storage of 
materials, tools and equipment which are 
subject to damage by weather. 

 
     .2 Make arrangements for on-site storage 

areas with the Departmental 
Representative. 

 
5. Sanitary   .1 Provide sanitary facilities for work 
 Facilities   force in accordance with governing 

regulations and ordinances. 
 
     .2 Post notices and take such precautions 

as required by local health authorities.  
Keep area and premises in sanitary 
condition. 

 
6. Parking   .1 Make arrangements to provide parking 

space for work force with the 
Departmental Representative. 

 
7. Power   .1 Arrange, pay for and maintain temporary 

electrical power supply in accordance 
with governing regulations and 
ordinances. 
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     .2 Install temporary facilities for power 
such as pole lines and cables to 
approval of local power supply 
authority. 

 
8. Water Supply  .1 Arrange, pay for and maintain temporary 

water supply in accordance with 
governing regulations and ordinances. 

 
9. Barricades  .1 Provide and maintain sufficient 

barricades, fencing, notices, warning 
signs, light signals, etc. for the 
protection of adjoining property and to 
warn others and workmen engaged on the 
job of the dangers caused by the work. 

 
     .2 Types and location of barricades, etc. 

to be in accordance with local 
regulations and to the satisfaction of 
Departmental Representative. 

 
     .3 The presence of such barricades, lights, 

etc. shall not relieve the Contractor of 
the responsibility for any damages. 

 
10. Security   .1 Provide security of his equipment, 

materials, damages resulting from fire 
and theft. 

 
11. Site Signs and  .1 Only Project Identification and 
 Notices    Consultant/ Contractor signboards and 

notices for safety or instruction are 
permitted on site. 

 
     .2 Format, location and quantity of site 

signs and notices to be accepted by 
Departmental Representative. 

 
     .3 Signs and notices for safety or 

instruction to be in English and French 
languages, or commonly understood 
graphic symbols.  
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12. Removal of  .1 Remove temporary facilities from site 
 Temporary    when directed by Departmental  
 Facilities   Representative. 
     
     .2 When project is closed down for a period 

of time, keep temporary facilities 
operational until no longer required by 
Departmental Representative. 
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1. General   .1 Use new material and equipment unless 
otherwise specified. 

 
     .2 Submit following information for any or 

all materials and products proposed for 
supply within seven (7) days of request 
by Departmental Representative: 

      .1 name and address of manufacturer 
      .2 trade name, model and catalogue 

number 
      .3 performance, descriptive and test 

data 
      .4 manufacturer's installation or 

application instructions 
      .5 evidence of arrangements to 

procure. 
 
     .3 Provide material and equipment of 

specified design and quality, performing 
to published ratings and for which 
replacement parts are readily available. 

 
     .4 Use products of one (1) manufacturer for 

equipment or material of same type or 
classification unless otherwise 
specified. 

 
2. Manufacturers  .1 Unless otherwise specified, comply with 
 Instructions   manufacturer's latest printed 

instructions for materials and 
installation methods. 

 
     .2 Notify Departmental Representative in 

writing of any conflict between these 
specifications and manufacturer’s 
instructions. Departmental 
Representative will designate which 
document is to be followed. 

 
3.  Fastenings-General .1 All fastenings are to be the sizes 

indicated on the contract plans and are 
to be hot dipped galvanized to ASTM A123 
unless otherwise noted.   
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4. Delivery and  .1 Deliver, store and maintain packaged 
 Storage    material and equipment with 

manufacturer's seal and labels intact. 
 
     .2 Prevent damage, adulteration and soiling 

of material and equipment during 
delivery, handling and storage.  
Immediately remove rejected material and 
equipment from site. 

 
     .3 Store material and equipment in 

accordance with supplier's instructions. 
  
5. Conformance  .1 When material or equipment is specified 

by standard or performance 
specifications, upon request of 
Departmental Representative, obtain from 
manufacturer an independent testing 
laboratory report, stating that material 
or equipment meets or exceeds specified 
requirements. 

 
6. Substitution  .1 Proposals for substitution may be 

submitted only after award of Contract.  
Such requests must include statements of 
respective costs of items originally 
specified and proposed substitutions. 

 
     .2 Proposals will be considered by 

Departmental Representative if: 
      .1 Products selected by tenderer from 

those specified, are not available, or 
      .2 Delivery date of products from 

those specified would unduly delay 
completion of Contract, or 

      .3 Alternative products to those 
specified, which are brought to 
attention of, and considered by 
Departmental Representative as 
equivalent to those specified and will 
result in a credit to Contract amount. 
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     .3 Should proposed substitution be accepted 
either in part or in whole, assume full 
responsibility and costs when 
substitution affects other work on 
project.  Pay for design or drawing 
changes required as result of 
substitution. 

 
     .4 Amounts of all credits arising from 

approval of substitutions will be 
determined by Departmental 
Representative and Contract price will 
be reduced accordingly. No substitutions 
will be permitted without prior written 
approval of Departmental Representative. 

 
     .5 Owner reserves the right for acceptance 

or rejection of substitution of 
materials. 

 
7. Construction  .1 On request, prove to the satisfaction of 
 Equipment and Plant  Departmental Representative that the 

construction equipment and plant are 
adequate to manufacture, transport, 
place and finish work to quality and 
production rates specified.  If 
inadequate, replace or provide 
additional equipment or plant as 
directed. 

 
     .2 Maintain construction equipment and 

plant in good operating order. 
 
8. Damaged and  .1 Immediately replace, repair or otherwise 
 Rejected Materials  make good any material damaged, broken 

or defaced during construction to the 
satisfaction of Departmental 
Representative. 

 
     .2 Remove rejected materials from site. 
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1.1 Record .1 Departmental Representative will provide 
 Drawings   two sets of white prints for record 

drawing purposes. 
 
  .2 Maintain project record drawings and 

accurately record deviations from 
contract documents caused by site 
conditions and changes ordered by 
Departmental Representative. 

 
  .3 Mark changes in red coloured ink. 
 
  .4 Record following information: 
   .1 Elevations of various elements in 

relation to Chart Datum. 
   .2 Field changes in dimensions and 

details. 
   .3 Changes made by Change Order. 
 
  .5 At completion of project and prior to 

final inspection, neatly transfer 
notations to second set and submit both 
sets to Departmental Representative. 
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1 General  .1 Conduct cleaning and disposal operations 
to comply with local ordinances and 
antipollution laws. 

 
  .2 Store volatile waste in covered metal 

containers and remove from premises at 
end of each working day. 

 
  .3 Prevent accumulation of waste which 

creates hazardous conditions. 
 
2 Cleaning During .1 Maintain the work, at least on a daily 
 Construction   basis free from accumulations of waste 

material and debris. 
 
  .2 Provide on-site containers for 

collection of waste materials, and 
debris. 

 
  .3 Remove waste materials, and debris from 

site. 
 
  .4 Schedule cleaning operations so that 

resulting dust, debris and other 
contaminants will not fall on wet, newly 
painted surfaces. 

 
3 Final Cleaning  .1 In preparation for acceptance of the 

project on an interim or final 
certificate of completion perform final 
cleaning. 

 
  .2 Remove grease, dust, dirt, stains, and 

other foreign materials, from exterior 
finished surfaces. 
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