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PART 1 – GENERAL 
 
1.1  RELATED SECTIONS .1 Section 013543 - Environmental Procedures 

 
.2 Section 024113 - Selective Site Demolition   
 
.3 Section 310099 - Earthworks for Minor Works 

 
1.2  BASIS OF PAYMENT  
  .1 The archaeological procedures during are included in the lump 

sum bid. The lump sum price bid shall be full compensation for 
all labour, materials and equipment to do the work. 

 
1.3  REFERENCES .1 Government of Ontario: 
              .1   Ontario Heritage Act - consolidated 2007. 

.2 Ontario Ministry of Tourism, Culture and Sport: 
.1 Standards and Guidelines for Consultant 

Archaeologists - 2011. 
 
  .2 Government of Canada: 
     .1  Federal Archaeological Heritage Framework - 1990 
       .2  Parks Canada 

 .1    Archaeological Recording Manual - 2005 
             .2      Standards and Guidelines for the Conservation of       
                                        Historic Places in Canada - 2010. 
 
  .3 Treasury Board: Material Safety Data Sheets (MSDS). 

  .1      Policy on the Management of Real Property and Material -     
      2006, 2008.                                         

 
            1.4  DEFINITION   .1   Archaeological Potential: Areas that consist of previously 

identified archaeological sites or intact occupation layers as 
well as structures and features identified by historic maps and 
plans. This also includes areas that are located within 100 
metres of a known archaeological site or in Southern Ontario 
within 300 metres of features of an identified archaeological 
potential such as proximity to water, historic roadways, historic 
landmark etc. All of Parliament Hill has previously been 
identified as having archaeological potential. 

 
 
PART 2 – PRODUCTS 
 
    NOT USED 
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PART 3 – EXECUTION 
 

3.1 ARCHAEOLOGY PROCEDURES  
  DURING SITE   
  DEVELOPMENT/EXCAVATION: 

.1 The contractor shall supply a qualified archaeologist (Referred 
to Herein as the ‘Project Archaeologist’) to conduct 
archaeological monitoring of all excavation, planting, seeding 
and sodding work during construction unless otherwise 
indicated by the Contract Documents or approved by the 
Departmental Representative. Archaeological monitoring is 
required during maintenance when dead plan material is being 
replaced and relocated in a new location.  
.1 Archaeological monitoring shall be completed in 

accordance with the contract documents, government 
regulations, industry standards and practices, as well 
as all guidelines and jurisdictional codes and 
requirements. 

 
 .2 The Project Archaeologist shall attend project meetings as 

required by the Departmental Representative. 
 
 .3 The Project Archaeologist shall provide weekly handwritten 

inspection and monitoring reports for all periods of excavation, 
followed up with a formal typed summary report at the 
completion of Work, even if no archaeological resources were 
discovered.  
.1 Submit weekly handwritten inspection and monitoring 

reports and formal summary report in accordance with 

Section 013300 – Submittal Procedures.  

.4 Before commencing any excavation activities, a the contractor 
shall develop a protocol with the Project Archaeologist as to 
the procedure to be followed if significant archaeological 
resources are found, allowing acceptable recording and 
recovery of archaeological data while causing minimal delay to 
the construction process. 

 .1       Be advised that this may involve, for example, shifting 
the excavation to another area while an archaeological 
feature is being recorded. 

 
.5         Should any archaeological deposits or features be identified 

during the  excavation or other project activities, notify the 
Departmental Representative immediately and stop work in the 
area of the finding until directed by the Departmental 
Representative as to what additional archaeological work will 
be required beyond the above noted procedures. 

 
3.2  UNANTICIPATED DISCOVERIES PLAN: 

.1  In the event that disturbed or undisturbed archaeological 
materials, are identified during project activities, implement the 
following step-by-step response procedure: 
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.2  Initial Response by Contractor: 
.1  Step 1: If intact or disturbed archaeological resources are 

encountered, stop 
construction in the immediate vicinity of the discovery; 

.2  Step 2: Contact the Departmental Representative who will 
contact the relevant authorities having jurisdiction.  The 
Departmental Representative may also request the 
contractor solicit further guidance from the Project 
Archaeologist.   

.3 Step 3: Based on the feedback obtained under Step 2, the 
Departmental Representative will advise on further action. 

 
.3  Action: Depending on the nature of the situation, one of the 

following responses is likely: 
.1 Based on a telephone description of the incident, it may be 

decided that there are no further concerns allowing 
construction to continue as planned; 

.2  Photographs of the potential archaeological resources may 
required to further ascertain the extent of the potential 
archaeological deposit; and 

.3  A field visit by with the Departmental Representative  may 
also be required  

 
.4  Management Options: In the event that an archaeological site 

(intact or disturbed) is in fact present, the Project 
Archaeologist, the  Departmental Representative, the First 
Nations representative (if necessary) and the Contractor shall 
consider the options prescribed in the article 3.4 of the present 
section "SITE SPECIFIC FIELD WORK AND FULL 
EXCAVATION". In this case, a fourth option may be 
considered: 
.1  Salvage Excavation. Upon approval from Parks Canada 

and/or MTCS, salvage excavation may be necessary in the 
event that no other alternative is available. 

 
3.3 EMERGENCY DISCOVERY  
 PLAN FOR HUMAN REMAINS 

.1  Initial Response by Contractor: 
.1  Step 1: Immediately stop construction in the vicinity of the 

remains; 
.2  Step 2: Immediately contact the local RCMP. Then contact 

the Coroner and the Departmental Representative for 
further guidance. If the remains are identified as having 
archaeological context (i.e. not a homicide) the Project 
Archaeologist may be contacted to seek further direction 
dependent on directions from the RCMP. The Ministry of 
Consumer Services and the Registrar of Cemeteries should 
be consulted. 

.3  Step 3: The RCMP, the Coroner and the Project 
Archaeologist shall advise on further action. 

 
.2  Action:  

.1  The Project Archaeologist shall notify the Contractor and 
the Departmental Representative; 
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.2  RCMP will contact the Office of the Coroner; 

.3  The RCMP and Project Archaeologist, or a designate who 
has specialized training in human osteology, will visit the 
site to determine further actions; and, 

.4  If it is determined that the remains are archaeological in 
nature, First Nations representatives will be invited to 
attend (if they are determined to be of First Nations origins), 
with negotiations to follow to establish an appropriate 
procedure for handling the remains. If the remains have 
been identified as Euro-Canadian, then no First Nations 
involvement is required. 

 
.3  Management Options: 

.1  Option 1: Avoidance through partial or complete project 
redesign or relocation. This would protect the remains from 
further disturbance; or; 

.2  Option 2: Salvage or emergency excavation to respectfully 
remove the remains for reburial in a location chosen by the 
First Nations (if applicable) in  discussion with the 
Departmental Representative and the Ministry of Consumer 
Services, Registrar of Cemeteries representative. 

 
.4  Be advised that removal of human remains and subsequent 

reburial might involve certain ceremonies or procedures that 
could delay construction. 

 
.5 If the Contractor or the Departmental Representative has any 

concerns about archaeological deposits or human remains, the 
Project Archaeologist should be contacted for direction. 

 
3.4 SITE-SPECIFIC  
 FIELDWORK AND  
 FULL EXCAVATION 

.1  If it has been determined that full excavation of the 
archaeological site is necessary based on the initial fieldwork 
investigation, in consultation with the Departmental 
Representative, the Project Archaeologist, Parks Canada, and 
MTCS, develop a strategy for mitigation of the impact of the 
work based on one or more of the following approaches as 
appropriate to the site: 
.1  Avoidance through partial project redesign or relocation. 

This results in minimal impact to the archaeological site and 
is the preferred option from a cultural resource 
management perspective. 

.2  Archaeological site protection, including both temporary 
and long term plans. 

Temporary strategies could include: 
.1  Erecting fencing or barricades to protect the 

archaeological site; 
.2  Removal of that portion from the project location. 
.3  Excavation: This consists of full documentation of the 

site. This option can delay construction schedules for 
several weeks if not planned ahead. 
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.3 Excavation should be undertaken only if avoidance and 
protection are not viable. 

 
 
                      *** END OF SECTION *** 


