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PART 1 - GENERAL

1.1 RELATED SECTIONS

1.2 BASIS OF PAYMENT

1.3 REFERENCES

1.3 SUBMITTALS

1.4 PROTECTION OF PUBLIC TRAFFIC

A

A

Section 011400 — Work Restrictions

Traffic control & Construction Site pedestrian Control Plan - The
work under this item consists of all traffic control required to
proceed with the construction work. Control and protection of
pedestrian and cyclist traffic is included under this item. The
Contractor shall supply, locate, relocate, erect, operate, maintain
and remove all temporary traffic control devices and supply
flagpersons as required by the construction operations. The
supply, placement and maintenance of advanced warning signs
indicating sidewalk or pathway closures or detours is also
included as part of the work. The number, configuration and
location of all traffic control devices shall be in accordance with
the Manual on Uniform Traffic Control Devices (MUTCD) and
shall be in both official languages.

The lump sum price shall be full compensation for all labour,
materials and equipment to do the work.

Ministry of Transportation, Ontario (MTO)
A Ontario Traffic Manual, Book 7: Temporary Conditions.

Submit detailed traffic plan for each phase of work to

Departmental Representative for review no later than ten (10)

days prior to mobilization of respective phase.

A Show pathway reductions and flagmen. Indicate
estimated dates and duration.

3 Show access points to approved work sites.

4 Show safe routes for pedestrian traffic flow.

5 Include the location of the proposed signage for
pedestrian and cyclist control including content.

.6 Approval of traffic plan must be obtained from
Departmental  Representative in  writing  before
construction activities of respective phase begin.

Comply with requirements of Acts, Regulations and By-Laws in
force for regulation of traffic or use of roadways upon or over
which it is necessary to carry out Work or haul materials or
equipment.

When working on travelled way or path:

A Place equipment in position to minimize interference and
hazard to travelling public.

2 Keep equipment units as close together as working
conditions permit and preferably on same side of travelled
way.

3 Do not leave equipment on travelled way overnight.

Close lanes of road or paths only after receipt of written
approval from Departmental Representative.
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1.5 INFORMATIONAL AND WARNING

DEVICES

1.6 CONTROL OF PUBLIC TRAFFIC

Keep travelled way graded, free from pot holes.

All vehicles above 3,2 meters high must be accompanied by a
supervisor appointed by the Departmental Representative to
circulate on Parks Canada property and the National Arts Centre

property.

Provide and maintain signs and other devices required to
indicate construction activities or other temporary and unusual
conditions resulting from Project Work which requires path user
response.

Supply and erect signs, delineators, barricades and
miscellaneous warning devices to Manual of Uniform Traffic
Control Devices for Streets and Highways and Ontario Traffic
Manual, Book 7: Temporary Conditions.

Signs with text shall be printed in both official languages.

Place signs and other devices in locations recommended in
Manual of Uniform Traffic Control Devices for Streets and
Highways Ontario Traffic Manual, Book 7: Temporary
Conditions.

Meet  with Departmental Representative  prior to
commencement of Work to prepare list of signs and other
devices required for project. If situation on site changes, revise
list to approval of Departmental Representative.

Continually maintain traffic control devices in use:

1 Check signs daily for legibility, damage, suitability and
location. Clean, repair or replace to ensure clarity and
reflectance.

2 Remove or cover signs which do not apply to conditions
existing from day to day.

Provide competent flag personnel, trained in accordance with,

and properly equipped to Manual of Uniform Traffic Control

Devices for Streets and Highways and Ontario Traffic Manual,

Book 7: Temporary Conditions for situations as follows:

A When public traffic is required to pass or is interrupted by
working vehicles or equipment that block all or part of
travelled roadway or pathway.

2 Where temporary protection is required while other traffic
control devices are being erected or taken down.

3 When offloading material or equipment on public
roadways or pathways.

4 For emergency protection when other traffic control
devices are not readily available.

5 In situations where complete protection for workers,
working equipment and public traffic is not provided by
other traffic control devices.

.6 Delays to public traffic including pedestrians and cyclists
due to contractor's operators: 30 minutes maximum.
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1.7 OPERATIONAL REQUIREMENTS

Maintain existing conditions for traffic throughout period of
contract except that, when required for construction under
contract and when measures have been taken as specified and
approved by Departmental Representative to protect and control
public traffic. Cranes and other machinery, if used, can not be
located on the paths, either pedestrian or vehicular.

Where reduction of traffic, including pedestrian and cycling
traffic, is required for construction under contract, Contractor
must:

A Plan into the project schedule.

2 Submit to Departmental Representative location, time,
duration and phasing of lane reduction, description of
reduction and proposed procedures for approval a
minimum of ten (10) days in advance of the lane closure.

Occupant parking spaces must remain accessible at all times
throughout period of contract except that, when required for
construction under contract and when measures have been
taken as specified and approved by the Departmental
Representative.

No parking is available for the Contractor except in the staging
area.

Offloading of material or equipment on roadways and pathways
is not permitted throughout period of contract except that, when
required for construction under contract and when measures
have been taken as specified and approved by Departmental
Representative to protect and control public traffic

Where offloading of material or equipment on public roadways is

required for construction under contract, Contractor must:

A Submit to Departmental Representative location, time,
duration of offloading a minimum of five (5) days in
advance of the activity.

2 Departmental Representatives may require that all or part
of work requiring offloading occur After Hours or during
Parliamentary Recess.

The Contractor is responsible for all the required snow removal
to do his construction work. All damages to surfaces due to
snow removal must be repaired before June 15 of every year
during the Contract period..

Maximum crane height allowed 3,6 meters. Maximum weight of
crane allowed 60 tons.
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PART 2 - PRODUCTS

PART 3 - EXECUTION

NOT USED.

NOT USED.

*** END OF SECTION ***



