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PART 1 - GENERAL

1.1  DESCRIPTION

1.2

1

Project Record Documents as follows:
As-built drawings;

As-built specifications;
Reviewed shop drawings.

1
2
3

PROJECT RECORD DOCUMENTS

1

Departmental Representative will provide two (2) white print sets of contract
drawings and two (2) copies of Specifications Manual specifically for “as-built”

purposes.

Maintain at site one (1) set of the contract drawings and specifications to record
actual as-built site conditions.

Maintain up-to-date, real time as-built drawings and specifications in good
condition and make available for inspection by the Departmental Representative at
any time during construction.

As-Built Drawings:

1 Record changes in red ink on the prints. Mark only on one (1) set of prints
and at completion of project and prior to final inspection, neatly transfer
notations to second set (also by use of red ink). Submit both sets to
Departmental Representative. All drawings of both sets shall be stamped
“As-built Drawings” and be signed and dated by Contractor.

2 Show all modifications, substitutions and deviations from what is shown on
the contract drawings or in specifications.

3 Record following information:

1 Horizontal and vertical location of various elements in relation to
Geodetic Datum.

2 Field changes of dimension and detail.

3 All design elevations, sections, and details dimensioned and
marked-up to consistently report finished installation conditions.

4 Any details produced in the course of the contract by the
Departmental Representative to supplement or to change existing
design drawings must also be marked-up and dimensioned to reflect
final as-built conditions and appended to the as-built drawing
document.

5 All change orders issued over the course of the contract must be

documented on the finished as-built documents, accurately and
consistently depicting the changed condition as it applies to all
affected drawing details.
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(CONT’D)
1.2 PROJECT RECORD DOCUMENTS
(CONT’D)
.5 As-built Specifications: legibly mark in red each item to record actual construction,
including:
1 Manufacturer, trade name, and catalogue number of each product actually

installed, particularly items substituted from that specified.

2 Changes made by Addenda and Change Orders.

3 Mark up both copies of specifications; stamp “as-built”, sign and date
similarly to drawings as per above clause.

.6 Maintain As-built documents current as the contract progresses. Departmental
Representative will conduct reviews and inspections of the documents on a regular
basis. Frequency of reviews will be subject to Departmental Representative’s
discretion. Failure to maintain as-builts current and complete to satisfaction of the
Departmental Representative shall be subject to financial penalties in the form of
progress payment reductions and holdback assessments.

1.3 REVIEWED SHOP DRAWINGS

1 Compile two (2) full sets of all reviewed shop drawings.

1.4  OPERATIONS AND MAINTENANCE MANUALS

1 Provide three (3) copies of operations and maintenance manuals for all equipment
installed in the works as applicable.



