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1.1 SCOPE OF WORK .1 The work of this portion of the
contract involves construction of a
new wharf structure 410P, located at
Annandale Harbour, Kings County, Prince
Edward Island which includes but is not
limited to:

1 Relocation of existing shore
protection to allow construction of new
wharf structure;

.2 Construction of a disposal cell
and shore protection to contain
excavated and dredged material as
indicated on drawings;

.3 Removal of existing pier including
composite concrete/timber deck, treated
pile caps, fender, wales, curbs, and
other items as indicated at location of
Work to Hlimits and extents shown on
plans;

.4 Provision for steel sheet piling,
concrete anchor blocks, tie rods, steel
wales, ladders, cleats, curbs, blocking
and miscellaneous work related to the

reconstruction;
.5 All related site work 1including
sandstone fill, imported gravel,

imported rip rap, and filter fabric;

.6 All environmental devices and
environmental protection;

-7 Where required, provision for
relocation and reinstatement of all
site services.

.2 All in accordance with the requirements
of these specifications and drawings
listed on the Index to Specifications
and Drawings, Construction Schedule and
Time and Order of Completion.

.3 During construction, the western end of
the wharf extension shall be marked
with a cautionary buoy (minimum 0.3m
diameter spar) which will be placed on
the extremity of the construction area,
and will carry a 2 nm amber light
displaying flash characteristic (F1)4S
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.4
1.2 CODES AND .1
STANDARDS

.2

.3

.4
1.3 DOCUMENTS -1
REQUIRED

from dusk to dawn and during periods of
reduced visibility.

Vessels shall be provided safe access
through and while operating in the area
of the work site, and shall be assisted
as necessary.

All work to be performed in conformity
with applicable codes and standards.

Perform work 1iIn accordance with the
latest editions of the National
Building Code of Canada, Canadian
Electrical Code, Canadian Standards

Association (CSA), P.E.l1. Occupational
Health and Safety Act, Canada Labour
Code Part 11, and any other code of
provincial or local application

provided that in any case of conflict
or discrepancy, the more stringent
requirements will apply.

Meet or exceed the requirement of
specified Standards, Codes, and
referenced documents.

Unless otherwise indicated, the latest
editions of referenced Standards,
Codes, and Documents will apply.

Maintain one copy of each of the
following at the job site:

Construction Document CCDC2
Contract drawings

Project manual

Addenda

Reviewed shop drawings

Change orders

Test reports

. Copy of updated approved work
schedule

.9 Manufacturers-® installation and
application instructions

.10 Health and Safety Plan and related
documents

O~NOUITAWNE
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1.4 SITE -1
EXAMINATION
.2
.3
-4
1.5 SITE -1
CONDITIONS

.11 Permits, Codes and Acts
.12 Specifications

.13 Waste Management Plan

.14 Fire Safety

.15 Other requested documents.

All bidders submitting tenders for this
Work shall Ffirst examine the site of
the Work 1In 1its entirety prior to
submission of tenders and make
themselves acquainted with site
conditions, tides and all information
necessary TfTor the proper execution of
the Work covered by the tender
documents. All tenders shall take into
consideration all such conditions as
may affect the Work under this
Contract.

Before visiting the site the bidders
MUST apply for and receive permission
to visit the site from the Departmental
Representative.

Must review Section 01 35 29 for
potential hazards, wearing safety gear
at site, and taking precautionary
measures.

No extra payment will be made to the
Contractor, above the Contract Price,
for costs resultant from failure to
determine the conditions that affect
the work.

Geotechnical Investigation: A
geotechnical iInvestigation was carried
out by Stantec, report Job No.
121618191, File No. 3697 dated 6 Aug
2015. Report can be reviewed at the
office of PWGSC, 3 Queen St.,
Charlottetown, PE. Borehole 1logs for
this site are included and indicated on
the design drawings.
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1.6 CONSTRUCTION .1
SCHEDULE AND
PROGRESS REPORTS

1.7 COST .1
BREAKDOWN

1.8 PERMITS .1

1.9 CONTRACTOR?S .1
USE OF SITE

Submit a consolidated schedule in
weekly i1ncrements within ten (10) days
of Contract award.

Discuss work proposed schedule with
Departmental Representative to ensure
incorporation of any specific
scheduling requirements of Departmental
Representative related to work being
carried out simultaneously by
Departmental Representative.

Make allowance i1n the construction
schedule for the Tfollowing specific
activities:

1 Deficiency review

.2 Deficiency clean-up

.3 Construction close-out

-4 Substantial completion

.5 Project Record Drawings (As-built)
submission

.6 Warranties submission

Update and re-issue the work schedule
as vrequired to conform to monthly
progress reviews.

NZA.

Contractor will apply and pay for any

necessary permits/certificates.

Provide notification to inspection
authorities.

Compliance certificates.

Submit copies to Departmental
Representative.

Do not unreasonably encumber site with
materials or equipment.

Move stored products or equipment,
which interfere with operations of
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Departmental Representative or other
Contractors.

.3 Obtain and pay for use of additional
off-site storage or work areas needed
for operations.

.4 Maintain all roads, streets, lanes,
walks, driveways free from mud and
debris tracked from construction site,
on a daily basis.

-5 New wharf construction can Dbegin
immediately after award of Contract.
However, demolition of the existing
wharf structure #401 will not Dbe
carried out until the new wharf
structure 410P IS complete and
available for use by the Harbour
Authority.

1.10 SECURITY 1 Watch the site at all times including
weekends and holidays. No compensation
will be paid by the Departmental
Representative Tfor materials of work
stolen, lost, damaged, or destroyed.

1.11 PROJECT -1 Hold bi-weekly project meetings at the
MEETINGS site and at a time approved by the
Departmental Representative and the
Departmental Representative. In

addition, hold any additional meetings
as the need arises or as directed by
the Departmental Representative.

.2 Notify all parties concerned of such
meetings.

.3 Contractor will record minutes of such
meetings and distribute to all parties
within three (3) working days of the

meetings.
1.12 SETTING OUT 1 Assume Ffull responsibility for and
THE WORK execute complete layout of work to

locations, lines and elevations
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indicated.

.2 Protect and maintain all
survey/reference points.

.3 Provide devices and qualified personnel
as required to layout and construct
work.

.4 Supply all stakes and markers required
for laying out work.

1.13 FIELD -1 Take all field measurements required to

DIMENSIONS

1.14 LOCATIONS OF .1
EQUIPMENT AND
FIXTURES

1.15 COORDINATION .1
AND COOPERATION

WITH OTHER

CONTRACTS

supplement drawing dimensions. The
Departmental Representative®s review of
shop drawings and erection diagrams
does not relieve the Contractor of this
responsibility.

Unless dimensioned, locations of
equipment and systems as indicated or
specified are to be considered as
approximate.

Inform Departmental Representative of
impending installations and obtain
Departmental Representative’s approval
of actual locations.

When required by the Departmental
Representative, submit Ffield drawings
to indicate the relative positions of
various services and equipment.

The construction scheduling Tfor the
work of this project necessitates that
the Contractors for the work of this
Contract should anticipate the
requirement to coordinate and cooperate
with the Departmental Representative
and also with other independent
contractors, engaged directly by the
Departmental Representative, working
simultaneously on other related work as
may be required.
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.2

Coordination and cooperation with other
contractors under the control and

direction of the Departmental
Representative, and with independent
contractors, electric/telephone

utilities and cable companies, will
include, but not be limited to:

21 Sharing access to site and various
areas of work within and adjacent to
the construction site.

.2 Sharing storage of reasonable
quantity of materials 1In areas as

directed by the Departmental
Representative.
.3 Incorporating flexibility into

work schedule as would normally be
required to integrate Work with work of
other trades working under separate
contracts.

.4  Attend coordination meetings
called by the Departmental
Representative and maintain on-going
consultation with on-site

superintendents or foremen of other
separate contracts, primarily, but not
necessarily limited to, activities
required to coordinate installation of
services or other components proposed
or built in, with the work of this
Contract.

.5 Directly arrange for work relating
to the relocation of electric and/or
telephone, and/or cable poles, and/or
lines to be carried out by the utility
companies to meet the Contractor®s
schedule.

Before starting the Work of this
Contract, it is the responsibility of
this Contractor to confirm to the
satisfaction of this Contractor, that
the existing work of other contractors,
whether fully completed, or Dbeing
completed simultaneously with the Work
of this Contract, upon which the Work
of this Contract will be installed,
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.4
.1
1.16 CUTTING,
FITTING & PATCHING
1.17 EXISTING -1

SERVICES

attached to or abut against, or in any
other way be affected by the condition
of the existing work, iIs acceptable to
this Contractor for the installation of
the work of this Contract. If the
existing work is deemed by this
Contractor to be unacceptable for the
installation of the Work of this
Contract, this Contractor shall stop
work  and notify the Departmental
Representative, In writing, stating
clearly the conditions, which 1in the
opinion of this Contractor are
unacceptable. If written notification
of unacceptable conditions has not been
received by the Departmental
Representative, the commencement or
continuation of the Work of this
Contract, insofar as i1t i1s affected by
the work of other contractors shall be
considered by the Departmental
Representative as an acknowledgement by
this Contractor that the existing work
of the other contractors is acceptable.

IT required, prepare co-ordination
drawings of installation for the
efficient use of available space, for
proper sequence of installation and to
resolve conflicts. Consult with, and
obtain the Departmental
Representative®s approval.

Do all cutting, fitting, boring, and
patching as required to complete the
work of this Contract.

Where work involves breaking into, re-
routing or connecting to existing
services, submit work schedule to
Departmental Representative
sufficiently in advance to allow
Departmental Representative to provide
Owner with minimum seven (7) days
notice of iInterruption of any active
service or facility. Confirm each
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interruption 24 hours immediately prior
to scheduled date of implementation.

.2 Obtain Departmental Representative and
Departmental Representative’s approval
of schedule of interruptions before
proceeding with work and where
applicable, coordinate with Local
Authority or Public Utility.

.3 Make all required connections to
existing services, carry out such
operations at the times directed by
governing authorities, and with minimum
disturbance to facilities and vehicular
traffic.

-4 Before starting the Work establish the
locations and extents of service lines
in the area of the Work. Notify
Departmental Representative i1t findings
in conflict with information or iIntent
shown on drawings or in specifications.

.5 Submit schedules to, and obtain

approval from the Departmental
Representative for any shut-down or
closure of active services or
facilities. Adhere to approved

schedules and provide notice to
affected parties.

.6 Where unknown services are encountered,
immediately advise the Departmental
Representative and confirm such
findings 1In writing.

.7 Record the locations of maintained, re-
routed, and abandoned service lines.
Include on the record drawings
specified 1iIn Section 01 78 00 -
Closeout Submittals.

1.18 ADDITIONAL 1 The Departmental Representative may
DRAWINGS furnish additional drawings to assist
the proper execution of work. These
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1.19 RELICS AND -1
ANTIQUITIES

.2
1.20 TRAFFIC .1

REQUIREMENTS

1.21 DUST CONTROL .1

drawings will be issued for
clarification only. Such drawings will
have the same meaning and intent as if
they were included with plans referred
to In the contract documents.

Relics and antiquities and 1i1tems of
historical or scientific interest such
as cornerstones and contents,
commemorative plaques, inscribed
tablets, and similar objects found
during the excavation work, shall
remain property of the Government,
except when excavation is on private
property when items become the property
of the property Owner. Protect such
articles and request directives from
Departmental Representative.

Give 1Immediate notice to Departmental

Representative it evidence of
archaeological finds are encountered
during construction, and await

Departmental Representative’s written
instructions before proceeding with
work in this area.

See Section 01 35 29 - Health and
Safety Requirements

See Section 01 35 14 - Special
Procedures for Traffic Control.

See Section 32 15 60 — Dust Control and

Appendix - Environmental Protection
Plan
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1.1 GENERAL

1.2 SUBMISSION
REQUIREMENTS

-1

This section specifies general requirements
and procedures for contractor’s submissions
of shop drawings, product data, samples and
mock-ups to Departmental Representative for
review.

Do not proceed with work until relevant
submissions are reviewed by Departmental
Representative.

Present shop drawings, product data, samples
and mock-ups in SI Metric units.

Contractor’s responsibility for errors and
omissions iIn submission iIs not relieved by
Departmental Representative’s review of
submissions.

Notify Departmental Representative in
writing at time of submission, identifying
deviations from requirements of Contract
Documents stating reasons for deviations.

Contractor’s responsibility for deviations
in submission from requirements of Contract
Documents 1is not relieved by Departmental
Representative’s review of submission,
unless Departmental Representative gives
written acceptance of specific deviations.

Make any changes 1In submissions which
Departmental Representative may require
consistent with Contract Documents and
resubmit as directed by Departmental
Representative.

Notify Departmental Representative, in
writing, when resubmitting, of any revisions
other than those requested by Departmental
Representative.

Coordinate each submission with requirements
of work and Contract Documents. Individual
submissions will not be reviewed until all
related information is available.
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1.3 SHOP DRAWINGS

-1

Allow 7 working days for Departmental
Representatives review of each submission.

Accompany submissions with transmittal
letter, containing:

1 Date.

2 Project title and number.

.3 Contractor’s name and address.

.4 Identification and quantity of each
shop drawing, product data and sample.

.5 Other pertinent data.

Submissions shall include:
.1 Date and revision dates.
2 Project title and number.
.3 Name and address of:

.1 Subcontractor.

-2 Supplier

.3 Manufacturer
.4 Contractor’s stamp, signed by
Contractors authorized representative
certifying approval of submissions,

verification of field measurements and
compliance with Contract Documents.
.5 Details of appropriate portions of Work
as applicable:
1 Fabrication
.2 Layout, showing dimensions,
including 1identified field dimensions,
and clearances.
.3 Setting or erection details.
-4  Capacities.
.5 Performance characteristics.
.6 Standards.
-7 Relationship to adjacent work.

After Departmental Representative’s review,
distribute copies.

Shop drawings: original drawings, or
modified standard drawings provided by
Contractor, to illustrate details of

portions of Work, which are specific to
project requirements.
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1.4 PRODUCT DATA

1.5 SAMPLES

1.6 MOCK-UPS

.2

-3

Maximum sheet size: 850 x 1050mm

Submit shop drawings as follows:

-1 Opaque diazo prints or photocopies of
number Contractor requires for distribution
plus 4 copies which will be retained by
Departmental Representative.

.2 Indicate materials, methods of
construction, connection details, etc.

Cross-reference shop drawing information to
applicable portions of Contract documents.

Product data: manufacturers catalogue
sheets, brochures, Hliterature, performance
charts and diagrams, used to 1llustrate
standard manufactured products.

Submit 6 copies of product data.
Sheet size: 215x280mm, maximum of 3 modules.

Delete information not applicable to
project.

Supplement standard information to provide
details applicable to project.

Cross-reference product data information to
applicable portions of Contract Documents.

Samples: examples of materials, equipment,
quality, finishes, workmanship.

Where colour, pattern or texture IS
criterion, submit full range of samples.

Reviewed and accepted samples will become
standard of workmanship and material against
which installed work will be verified.

Mock-ups: Ffield-erected example of work
complete with specified materials and
workmanship.

Erect mock-ups at Ilocations acceptable to
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1.7 SHOP DRAWINGS
REVIEW

-1

Departmental Representative.

Reviewed and accepted mock-ups will become
standards of workmanship and material
against which installed work will be
verified.

The review of shop drawings by Departmental
Representative 1is fTor the sole purpose of
ascertaining conformance with the general
concept. This review shall not mean that
Departmental Representative approves the
detail design inherent in the shop drawings,
responsibility for which shall remain with
the Contractor submitting same, and such
review shall not relieve the Contractor of
responsibility for errors or omissions 1in
the shop drawings or of responsibility for
meeting all requirements of the construction
and contract documents. Without restricting
the generality of the foregoing, the
Contractor is responsible for dimensions to
be confirmed and correlated at the job site,
for i1nformation that pertains solely to
fabrication processes or to techniques of
construction and installation and for co-
ordination of the work of all sub-trades.
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TRAFFIC
CONTROL

1.1 REFERENCES

1.2 PROTECTION OF PUBLIC
TRAFFIC

Manual of Uniform Traffic Control
Devices for Streets and Highways -
(latest Revision).

Comply with requirements of Acts,
Regulations and By-Laws in force for
regulation of traffic or use of
roadways upon or over which 1t 1s
necessary to carry out Work or haul
materials or equipment.

Review with Departmental
Representative all precautions to be
taken and safety measures to be put in
place and obtain acceptance before
proceeding with work.

When working on traveled way:

1 Place equipment 1iIn position to
present minimum of interference and
hazard to traveling public.

.2 Keep equipment units as close
together when working conditions
permit and preferably on same side of
traveled way.

.3 Do not leave equipment on
traveled way overnight.

Do not close any lanes of road without

approval of Departmental
Representative. Before re-routing
traffic erect suitable signs and
devices in accordance with
instructions contained in Part D of
UTCD.

Keep traveled way graded, free of pot
holes and of sufficient width for
required number of lanes of traffic.
-1 Provide minimum 7m wide temporary
roadway for traffic in two-way
sections through Work and on detours.
.2 Provide minimum 5m wide temporary
roadway for traffic in one-way
sections through Work and on detours.
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TRAFFIC
CONTROL

1.3 INFORMATION AND
WARNING DEVICES

As i1ndicated, provide graveled detours
or temporary roads to facilitate
passage of traffic around restricted
construction area.

Provide and maintain road access and
egress to property fronting along Work
under Contract and in other areas as
indicated, unless other means of road
access exist that meet approval of
Departmental Representative.

Provide and maintain signs, Tflashing
warning lights and other devices
required to indicate construction
activities or other temporary and
unusual conditions resulting from Work
which requires road user response.

Supply and erect signs, delineators,
barricades and miscellaneous warning
devices as specified 1iIn Part D,
Temporary Conditions Signs and
Devices, of UTCD Manual.

Place signs and other devices 1in
locations recommended in UTCD manual.

Meet with Departmental Representative
prior to commencement of Work to
prepare list of signs and other

devices required Tfor project. It
situation on site changes, revise list
to approval of Departmental
Representative.

Continually maintain traffic control
devices In use by:

-1 Checking signs daily for
legibility, damage, suitability and
location. Clean, repair or replace to
ensure clarity and reflectance.

2 Removing or covering signs which
do not apply to conditions existing
from day to day.
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1.4 CONTROL OF PUBLIC -1 Provide competent flag persons,

TRAFFIC

trained in accordance with, and
properly equipped as specified 1in,
UTCD manual in following situations:

.1 When public traffic i1s required
to pass working vehicles or equipment
that block all or part of traveled
roadway .

.2 When it is necessary to institute
one-way traffic system through
construction area or other blockage
where traffic volumes are heavy,
approach speeds are high and traffic
signal system is not In use.

.3 When workmen or equipment are
employed on traveled way over brow of
hills, around sharp curves or at other
locations where oncoming traffic would
not otherwise have adequate warning.

.4 Where temporary protection is
required while other traffic control
devices are being erected or taken
down.

.5 Provide +full time flag person
during daylight hours to control both
construction activities and public
traffic and to permit pedestrians safe
passage.

.6 For emergency protection when
other traffic control devices are not
readily available.

.7 In situations where complete
protection for workers, working
equipment and public traffic is not
provided by other traffic control
devices.

.8 Delays to public traffic due to
contractor’s operators: maximum 10
minutes.

.9 Flag person to have two-way radio
communications at all times.
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CONTROL

1.1 RELATED WORK

1.2 REFERENCES

1.3 DEFINITIONS

1.4 SUBMITTALS

1.5 FIRE SAFETY
REQUIREMENTS

1

1

Section 01 35 28 Health and Safety
Requirements.

Fire Protection Standards 1issued by Fire
Protection Services, Labour Program Division
of Service Canada:

A FCC No. 301-June 1982 Standard for
Construction Operations.

.2 FCC No. 302-June 1982 Standard for
Welding and Cutting.

FCC standards may be viewed at:

1 http://www.hrsdc.gc.caZen/lIp/lo/fp/
standards/commissioner.shtml.

.2 Fire Protection Services - Atlantic
Region office, Halifax, N.S, Tel. (902)
426-6053.

Hot Work defined as:

1 Welding work.

.2 Cutting of materials by use of torch or
other open flame devices.

.3  Grinding with equipment which produces
sparks.

.4 Use of open flame torches such as for
roofing work.

Submit copy of Hot Work Procedures and sample
of Hot Work permit to Departmental
Representative for review, within 14 calendar
days of acceptance of bid.

Submit in accordance with section 01 33 00.

Implement and follow fire safety measures
during Work. Comply with following:

1 National Fire Code.

.2 Fire Protection Standards FCC 301 and
FCC 302.

-3 Federal and Provincial Occupational
Health and Safety Acts and Regulations.

In event of conflict between any provisions
of above authorities the most stringent
provision will apply. Should a dispute arise
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CONTROL

1.6 HOT WORK .1
AUTHORIZATION

in determining the most stringent
requirement, Departmental Representative
will advise on the course of action to be
followed.

Obtain Departmental Representative®s written
"Authorization to Proceed" before conducting
any form of Hot Work on site.

To obtain authorization submit to
Departmental Representative:

-1 Contractor™s typewritten Hot Work
Procedures to be followed on site as specified
below.

.2 Description of the type and frequency
of Hot Work required.

.3 Sample Hot Work Permit to be used.

Upon review and confirmation that effective
fire safety measures will be implemented and
followed during performance of hot work,
Departmental Representative will give
authorization to proceed as follows:

1 Issue one written "Authorization to
Proceed”™ covering the entire project for
duration of work or;

.2 Subdivide the work into pre-determined,
individual activities, each activity
requiring a separately written authorization
to proceed.

Requirement for individual authorization
will be based on:

-1 Nature or phasing of work;

.2 Risk to Facility operations;

.3 Quantity of various trades needing to
perform hot work on project or;

.4 Other situation deemed necessary by
Departmental Representative to ensure fire
safety on premises.

Do not perform any Hot Work until receipt of
Departmental Representative®s written
"Authorization to Proceed"” for that portion
of work.
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.6 In tenant occupied Facility, coordinate
performance of Hot Work with Facility Manager
through the Departmental Representative.
When directed, perform Hot Work only during
non-operative hours of the Facility. Follow
Departmental Representative®™s directives in
this regard.

1.7 HOT WORK 1 Develop and implement safety procedures and
PROCEDURES work practices to be followed during the
performance of Hot Work.

.2 Hot Work Procedures to include:
1 Requirement to perform hazard
assessment of site and immediate work area
beforehand for each hot work event 1In
accordance with Safety Plan specified 1in
section 01 35 28.
2 Use of a Hot Work Permit system with
individually written permit 1issued by
Contractor"s Superintendent to specific
worker or subcontractor granting permission
to proceed with Hot Work.
-3 Permit required for each Hot Work event.
.4 Designation of a person on site as a Fire
Safety Watcher responsible to conduct a fire
safety watch for a minimum duration of 60
minutes immediately following the completion
of the Hot Work.
-5 Compliance with Tfire safety codes,
standards and occupational health and safety
regulations specified.
.6 Site specific rules and procedures in
force at the site as provided by the Facility
Manager .

.3 Generic procedures, if used, must be edited
and supplemented with pertinent information
tailored to reflect specific project
conditions. Label document as being the Hot
Work Procedures for this contract.

.4 Procedures shall clearly establish
responsibilities of:
.1 Worker performing hot work.
2 Person issuing the Hot Work Permit.
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1.8 HOT WORK
PERMIT

1.9 FIRE PROTECTION
AND ALARM SYSTEMS

-1

.3 Fire Safety Watcher.
.4 Subcontractor(s) and Contractor.

Brief all workers and subcontractors on Hot
Work Procedures and of Permit system.
Stringently enforce compliance.

Failure to comply with fire safety procedures
may result in the issue of a Non-Compliance
notification as specified In Section
01 35 28.

Hot Work Permit to include the following:
-1 Project name and project number.

.2 Date of issue.

.3 Description of hot work type needed.
.4  Special precautions to be Tfollowed,
including type of fire extinguisher needed.
-5 Name and signature of permit issuer.
.6 Name of worker to which the permit is
ssued.

.7 Permit validity period not to exceed 8
hours. Indicate start time/date and
termination time/date.

.8 Worker~®s signature with time/date of hot
work completion.

-9 Stipulated time period of safety watch.
.10 Fire Safety Watcher®s signhature with
time/date.

Permit to be typewritten form. Industry
Standard forms shall only be used if all data
specified above is included on form.

Each Hot Work Permit to be completed in full,
signed and returned to Contractor-s
Superintendent for safe keeping on site.

Fire protection and alarm systems shall not

be:
21 Obstructed.
.2 Shut-off, unless approved by

Departmental Representative.
-3 Left i1nactive at the end of a working
day or shift.
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.2 Do not use fire hydrants, standpipes and hose
systems for purposes other than fire
fighting.

.3 Costs incurred, from the fire department, and
Facility owner, resulting from negligently
setting off false alarms will be charged to
the Contractor i1n the form of financial
progress payment reductions and holdback
assessments against the Contract.

1.10 DOCUMENTS 1 Keep Hot Work Permits and Hazard assessment
ON SITE documentation on site for duration of Work.

.2 Upon request, make available to Departmental
Representative or to authorized safety
Representative for inspection.
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1.1 RELATED WORK

1.2 REFERENCES

1.3 DEFINITIONS

-1

-1

Section 01 35 29: Health and Safety.

CSA (C22.1-15 - Canadian Electrical Code,
Part 1, Safety Standard for Electrical
Installations.

CAN/CSA C22.3 No.1-15 - Overhead Systems.
CSA C22.3 No.7-15 - Underground Systems.

COSH: Canada Occupational Health and Safety
Regulations made under Part 11 of the Canada
Labour Code.

All standard mentioned above shall be of
latest edition.

Electrical Facility: means any system,
equipment, device, apparatus, wiring,
conductor, assembly or part thereof that 1is
used Tfor the generation, transformation,
transmission, distribution, storage,
control, measurement or utilization of
electrical energy, and that has an amperage
and voltage that i1s dangerous to persons.

Guarantee of Isolation: means a guarantee by
a competent person in control or iIn charge
that a particular facility or equipment has
been i1solated.

De-energize: iIn the electrical sense, that a
piece of equipment i1s isolated and grounded,
e.g. 1T the equipment is not grounded, it
cannot be considered de-energized (DEAD).

Guarded: means that an equipment or facility
iIs covered, shielded, fenced, enclosed,
inaccessible by location, or otherwise
protected in a manner that, to the extent
that is reasonably practicable, will prevent
or reduce danger to any person who might
touch or go near such item.

Isolate: means that an electrical facility,
mechanical equipment or machinery IS
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.6
1.4 COMPLIANCE .1
REQUIREMENTS

.2
1.5 SUBMITTALS .1

.2
1.6 ISOLATION OF .1

EXISTING SERVICES

separated or disconnected from every source
of electrical, mechanical, hydraulic,
pneumatic or other kind of energy that is
capable of making it dangerous.

Live/Zalive: means that an electrical
facility produces, contains, stores or 1is
electrically connected to a source of
alternating or direct current of an amperage
and voltage that i1s dangerous or contains
any hydraulic, pneumatic or other kind of
energy that 1is capable of making the
facility dangerous to persons.

Comply with the following 1in regards to
isolation and lockout of electrical
facilities and equipment:

21 Canadian Electrical Code.

.2 Federal and Provincial Occupational
Health and Safety Acts and Regulations.

-3 Regulations and code of practice as
applicable to mechanical equipment or other
machinery being de-energized.

.4 Procedures specified herein.

In event of conflict between any provisions
of above authorities the most stringent
provision will apply. Should a dispute arise
in determining the most stringent
requirement, Departmental Representative
will advise on the course of action to be
followed.

Submit copy of proposed lockout procedures
and sample of lockout permit or lockout tags
to Departmental Representative for review,
within 14 calendar days of acceptance of
bid.

Submit in accordance with Section 01 33 00.

Obtain Departmental Representative®s written
authorization prior to working on existing
live or active electrical facilities and
equipment and before proceeding with
isolation of such i1tem.
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To obtain authorization, submit to
Departmental Representative the following
documentation:

.1 Written request to isolate the
particular service or facility and;

.2 Copy of Contractor™s Lockout
Procedures.

Make a Request for Isolation for each event,
unless directed otherwise by Departmental
Representative, as follows:
1 Fill-out standard form in current use
at the Facility as provided by Departmental
Representative or;
2 Where no form exists, make written
request indicating:
.1 The equipment, system or service
to be i1solated and their location;
.2 Duration of isolation period
(i.e.: start time & date and completion
time & date).
.3 Voltage of service feed to system
or equipment being isolated.
.4 Name of person making the request.

Do not proceed with isolation until receipt
of written notification from Departmental
Representative granting the Isolation
Request and authorizing to proceed with the
work.

1 Note that Departmental Representative
may designate another person at the Facility
being authorized to grant the Isolation
Request.

Conduct safe, orderly shutdown of equipment
or fTacility. De-energize, isolate and
lockout power and other sources of energy
feeding the equipment or facility.

Determine in advance, as much as possible,
in cooperation with the Departmental
Representative, the type and frequency of
situations which will require isolation of
existing services.
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1.7 LOCKOUTS .1

Plan and schedule shut down of existing
services in consultation with the
Departmental Representative and the Facility
Manager. Minimize impact and downtime of
Facility operations. Follow Departmental
Representative®™s directives In this regard.

Conduct hazard assessment as part of the
process in accordance with health and safety
requirements specified Section 01 35 28.

De-energize, isolate and lockout electrical
facility, mechanical equipment and machinery
from all potential sources of energy prior
to working on such i1tems.

Develop and 1i1mplement clear and specific
lockout procedures to be followed as part of
the Work.

Prepare typed written Lockout Procedures
describing safe work practices, procedures,
worker responsibilities and sequence of
activities to be followed on site by
workforce to safely isolate an active piece
of equipment or electrical facility and
effectively lockout and tagout it"s sources
of energy.

Include as part of the Lockout Procedures a
system of lockout permits managed by
Contractor-"s Superintendent or other
qualified person designated by him/her as
being in-charge™ at the site.
.1 A Jlockout permit shall be issued to
specific worker providing a Guarantee of
Isolation before each event when work must
be performed on a [live equipment or
electrical facility.
.2 Duties of person managing the permit
system to include:

-1 Issuance of permits and lockout

tags to workers.

2 Determining permit duration.
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1.8 CONFORMANCE -1

.3 Maintaining record of permits and
tags issued.

.4 Making a Request for Isolation to
Departmental Representative when
required as specified above.

.5 Designating a Safety Watcher, when
one is required based on type of work.
-6 Ensuring equipment or facility has
been properly isolated.

-7 Collecting and safekeeping lockout
tags returned by workers as a record of
the event.

Clearly establish, describe and allocate
responsibilities of:

1 Workers.

.2 Person managing the [lockout permit
system.

.3 Safety Watcher.

.4 Subcontractor(s) and General
Contractor.

Generic procedures, if used, must be edited
and supplemented with pertinent information
to reflect specific project requirements.

-1 Incorporate site specific rules and
procedures in force at site as provided by
Facility Manager through the Departmental
Representative.

.2 Clearly label the document as being the
Lockout procedures applicable to work of
this contract.

Use energy isolation lockout devices
specifically designed and appropriate for
type of facility or equipment being locked
out.

Use industry standard lockout tags.

Provide appropriate safety grounding and
guards as required.

Brief all workers and subcontractors on
requirements of this section. Stringently
enforce use and compliance.
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.2
1.9 DOCUMENTS -1
ON SITE

.2

.3

Failure to  follow lockouts procedures
specified herein may result in the issuance
of a Non-Compl1ance notification as
specified in section 01 35 29.

Post Lockout Procedures on site 1In common
location for viewing by workers.

Keep copies of Request for Isolation forms
and lockout permits and tags 1issued to
workers on site for full duration of Work.

Upon request, make available to Departmental
Representative or to authorized safety
Representative for inspection.
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1.1 RELATED SECTIONS .1

1.2 SUBMITTALS -1

1.3 COMPLIANCE .1
REQUIREMENTS

Section 01 35 25: Special procedures
on lockout requirements.

Make submittals 1n accordance with
Section 01 33 00 Submittal Procedures
and copies of the following documents,
including updates:

21 Submit site-specific Health and
Safety Plan.

.2 Building permit, compliance
certificate and other permits
obtained.

Medical Surveillance: where prescribed
by legislation, regulation or safety

program, submit certification of
medical surveillance for site
personnel prior to commencement of
Work, and submit additional
certifications for any new site
personnel to Departmental
Representative.

Submit copies of reports or directions

issued by Federal, Provincial and
Territorial health and safety
inspectors.

Submit copies of iIncident and accident
reports.

Submit WHMIS MSDS - Material Safety
Data Sheets.

Name of contractor’s representative
designated to perform full time health
and safety supervision on site.

Comply with Occupational Health and
Safety Act, for the Province of PEI,
and the Occupational Health and Safety
Act Regulations made pursuant to the
Act.
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1.4 RESPONSIBILITY

Comply with Canada Labour Code - Part
Il Canada Occupational Safety and
Health Regulations made under part 11
of the Canada Labour Code.

Observe and enforce construction
safety measures required by:

-1 National Building Code of Canada;
.2 Provincial Worker’s Compensation
Board;

.2 Municipal statutes and
ordinances.

In event of conflict between any
provisions of above authorities the
most stringent provision will apply.
Should a dispute arise In determining
the most stringent requirement,
Departmental Representative will
advise on the course of action to be
followed.

A copy of the Canada Labour Code Part
Il may be obtained by contacting:
Canadian Government Publishing

Public Works & Government Services
Canada

Ottawa, Ontario K1A 0S9

Tel: (819) 956-4800 (1-800-635-7943)
Publication No. L31-85/2000 E or F

Maintain Workers Compensation Coverage

for duration of Contract. Submit
letter of good standing to
Departmental Representative upon
request.

Be responsible for health and safety
of persons on site, safety of property
on site and for protection of persons
adjacent to the site and environment
to extent that they may be affected by
conduct of Work.

Comply with and enforce compliance by
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1.5 SITE CONTROL AND
ACCESS

-1

employees with safety requirements of

Contract Documents, applicable
federal, provincial, territorial and
local statutes, regulations, and

ordinances, and with site-specific
Health and Safety Plan.

Control work site and entry points to
construction areas.

21 Delineate and isolate
construction areas from other areas of
site by use of appropriate means.

.2 Post notices and signage at entry
points and at other strategic
locations 1identifying entrance onto
site to be restricted to authorized
persons only.

.3 Signage must be professionally
made, bilingual in both official
languages or display internationally
understood graphic symbols.

Approve and grant access to site only
to workers and authorized persons.

-1 Immediately stop non-authorized
persons from circulating in
construction areas and remove from
site.

.2 Provide site safety orientation
to all persons before granting access.
Advise of site conditions, hazards and
mandatory safety rules to be observed
on site.

Secure site at night time to extent
required to protect against
unauthorized entry. Provide security
guard where protection cannot be
achieved by other means.

Ensure persons granted access to site
wear appropriate personal protective
equipment (PPE) suitable to work and
site conditions.

-1 Provide such PPE to authorized
persons who require access to perform
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1.6 PROTECTION -1

1.7 FILING OF NOTICE -1

1.8 PERMITS .1

inspections or other approved
purposes.

Ensure persons (granted access are
familiar with the Health and Safety
Plan defined in sub-section 1.2.

Carry out work placing emphasis on
health and safety of the Public,
Facility personnel, construction
workers and protection of the
environment.

Erect safety barricades, lights and
signage on site to effectively
delineate work areas, protect
pedestrian and vehicular traffic
around and adjacent to work and to
create a safe working environment.

-1 Erect fences, hoarding,
protective barriers and temporary
lighting as required. See Section 01
56 00 for minimum acceptable
barricades.

Should unforeseen or peculiar safety
related hazard or condition become
evident during performance of work,
immediately take measures to rectify
the situation and prevent damage or

harm. Advise Departmental
Representative verbally and in
writing.

File Notice of Project and other
Notices with Provincial authorities
prior to commencement of Work.

1 Departmental Representative will
assist in locating address for Filing
Notice of Project if needed.

Post on site permits, licenses,
compliance certificates specified iIn
Section 01 10 10.

Where particular permit or compliance
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1.9 HAZARD ASSESSMENTS .1
.2
-3
1.10 PROJECT/SITE -1
CONDITIONS

certificate cannot be obtained at the
required stage of work, notify
Departmental Representative in writing
and obtain his/her approval to proceed
before carrying out that portion of
work .

Conduct site specific health and
safety hazard assessment before
commencing project and during course
of work identifying risks and hazards
resulting from site conditions,

weather conditions and work
operations.
-1 Perform on-going assessments

addressing new risks and hazards as
wok progresses including when new sub
trade or sub-contractor arrives on
site.

.2 Also, conduct assessment when the
scope of work has been changed by
Change Order and when potential hazard
or weakness iIn current health and
safety practices are 1identified by
Departmental Representative or by an
authorized safety Representative.

Record results iIn writing and address
in Health and Safety Plan.

Keep copy of all assessments on site.

The fTollowing are known or potential
project related health, environmental
and safety hazards at the site which
must be properly managed it
encountered during course of work:
1 There are no known existing
hazardous or contaminated building
materials on site.
.2 Safety hazards due to existing
site conditions and conduct of work
are:

.1 overhead electrical wires.

.2  tidal waters.

3 winter work, freezing
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1.11 HEALTH AND SAFETY
MEETINGS

-1

conditions (ice, wind and water).

.4 unpredictable marine weather
and wave conditions.

.5 sharp or protruding objects.

.6 heavy vehicle movement.

.7 loading and unloading
materials.

.8 moving and working with
large and heavy materials.

.9 creosote timber and jagged
wharf materials.

.10 working over, near or on the
water.

.11 falling in the water.

.12 uneven and jagged travelling
and working surfaces.

.13 slippery surface conditions.

.14 slipping and falling.

.15 Tfalling materials.

.16 unknown load carrying
ability of structure and access
to site.

.17 structure not posted for
loads.

.18 structure partially
barricaded.

.19 Harbour users, activities
and traffic.

.20 pedestrians, vehicles and

Harbour operation traffic.

Above list shall not be construed as
being complete and inclusive of
potential health, and safety hazards
encountered during work. Include
above 1items into hazard assessment
process.

Attend pre-construction health and
safety meeting, conducted by
Departmental Representative. Have
following persons in attendance:

1 Site Superintendent.

.2 Contractor’s designated Health
and Safety Site Supervisor.

-3 Departmental Representative will
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1.12 HEALTH AND SAFETY
PLAN

-1

advise of date, time and location.

Conduct health and safety meetings and
tool box briefings on site. Hold on a
regular and pre-scheduled basis during
entire work in accordance with
requirements and frequency as
stipulated i1n provincial occupational
health and safety regulations.

1 Keep workers informed of
potential hazards and provide safe
work practices and procedures to be
followed.

.2 Take written minutes and post on
site.

.3 Conduct formal meetings on a
minimum monthly basis.

Develop written site-specific Project
Health and Safety Plan, based on
hazard assessments, prior to
commencement of work.

-1 Submit copy to Departmental
Representative within 7 calendar days
of contract award.

.2 Submit updates as work
progresses.

Health and Safety Plan shall contain
three 3 parts with following
information:

1 Part 1 — Hazards: List of
individual health risks and safety
hazards identified by hazard
assessment process.

.2 Part 2 — Safety Measures:
engineering controls, personal

protective equipment and safe work
practices used to mitigate hazards and
risks listed in Part 1 of Plan.
.3 Part 3a - Emergency Response:
standard operating procedures,
evacuation measures and emergency
response In the occurrence of an
accident, incident or emergency.

.1 Include response to all hazards
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listed in Part 1 of Plan.
.2 Evacuation measures.
.3 List names and telephone numbers
of officials to contact including:
.1 General Contractor and
all Subcontractors.
.2 Federal and Provincial
Departments as stipulated by
laws and regulations and
local emergency resource
organizations, as needed
based on nature of emergency
or accident.
.3 Officials from PWGSC and
site facility management.
Departmental Representative
will provide list.
-3 Part 3b: Site Communications:
.1 Procedures used on site to
share work related safety Iissues
between workers, subcontractors,
and General Contractor.

.2 List of critical tasks and

work activities, to be
communicated with the Facility
Manager, which has risk of

affecting tenant operations, or
endangering health and safety of

Facility personnel and the
general public. Develop list iIn
consultation with the

Departmental Representative.

.3 Prepare Health and Safety Plan iIn a
three column format, addressing the
three parts specified above, as
follows:

Column 1 Column 2 Column 3

Part 1 Part 2 Part 3a/3b

Identified Safety Emergency Response

Hazards Measures Site Communications

-4 Develop Plan 1i1n collaboration with
subcontractors. Address work

activities of all trades. Revise and
update Plan as Sub-Contractors arrive
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on site.
.5 Implement and enforce compliance with

requirements of Plan for full duration
of work to final completion and
demobilization from site.

.6 As work progresses, review and update
Plan. Address additional health risks
and safety hazards 1identified by on-
going hazard assessments.

-7 Post copy of Plan, and updates, on
site.

.8 Submission of the Health and Safety
Plan, and updates, to the Departmental
Representative i1s for review and
information purposes only.
Departmental Representative’s receipt
review and any comments made of the
Plan shall not be construed to imply
approval iIn part or in whole of such
Plan by Departmental Representative
and shall not be iInterpreted as a
warranty of being complete and
accurate or as a confirmation that all
health and safety requirements of the
Work have been addressed and that it
is legislative compliant.
Furthermore, Departmental
Representative’s review of the Plan
shall not relieve the Contractor of
any of his legal obligations for
Occupational Health and Safety
provisions specified as part of the
Work and those required by provincial

legislation.
1.13 SAFETY SUPERVISION -1 Designate one person to be present on
AND INSPECTION site at all times, responsible for
supervising health and safety of the
work .

1 Person to be competent in
Occupational Health and Construction
Safety as defined in the Provincial
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1.14 TRAINING -1

1.15 MINIMUM SITE SAFETY .1

Occupational Health and Safety Act.

Assign responsibility, obligation and
authority to such designated person to
stop work as deemed necessary for
reasons of health and safety.

Conduct regularly scheduled i1nformal
safety inspections of work site on a
minimum bi-weekly basis.

-1 Note deficiencies and remedial
action taken in a log book or diary.

Conduct Formal Inspections on a
minimum monthly basis.

21 Use standardized safety checklist
forms.

.2 Prepare written report of each
inspection. Document deficiencies,
remedial action needed and assign
responsibility for rectification to
appropriate subcontractor or worker.

.3 Distribute monthly reports to
subcontractors for their pursuance.

.4 Follow-up and ensure appropriate
action and corrective measures are
taken.

.5 Keep inspection reports on site.

Ensure that all workers and other
persons granted access to site are
competently trained and knowledgeable
on:

-1 Safe use of tools and equipment.
.2 How to wear and use personal
protective equipment (PPE).

.3 Safe work practices and procedures
to be followed iIn carrying out work.

.4 Site conditions and minimum safety
rules to be observed on site, as given
at site orientation session.

Maintain evidence and records of
worker training.

Notwithstanding the requirement to
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RULES

abide by federal and provincial health
and safety regulations, the following
safety rules shall be considered
minimum requirements to be obeyed by
all persons granted site access:

.1 Wear personal protective
equipment (PPE) appropriate to
function and task on site; the minimum
requirements being hard hat, safety
footwear, and eye protection.

.2 Immediately report unsafe
activity or condition at site, near-
miss accident, injury and damage.

.3 Maintain site iIn tidy condition.
.4 Obey warning signs and safety
tags.

Brief workers on site safety rules and
on disciplinary measures to be taken
by Departmental Representative for
violation or non compliance of such
rules. Post rules on site.

The following actions or conduct by
Contractor, workers and sub-
contractors will be considered as non
conformance with the health and safety
requirements of the contract for which
a Non-Compliance Notification will be
issued to the General Contractor by
the Departmental Representative.

1 Failure to fTollow the minimum
site safety rules specified above.

.2 Negligence resulting 1in serious
injury or major property damage.

.3 Deliberate non-compliance with
federal and Provincial Acts and
Regulations.

.4 Falsification of iInformation in
Workers Compensation Reports, safety
reports and other health and safety
related documents submitted to
Departmental Representative or to
Authority having jurisdiction.

.5 Possession of firearms on site.

.6 Possession of non-prescriptive
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1.16 ACCIDENT REPORTING

-1

illegal drugs or alcohol.

.7 Action, or lack thereof,
resulting in the issuance of Warning,
Fines or Stop Work Orders from a

Provincial Authority having
jurisdiction.

.8 Violation of other specified
health and safety rules and
requirements as determined by

Departmental Representative.

See elsewhere iIn this section for
details on Non-Compliance
Notifications and resulting
disciplinary measures.

Investigate and report the Tfollowing
incidents and accidents:
-1 Those as required by Provincial
Occupational Safety and Health Act and
Regulations.
.2 Injury requiring medical aild as
defined in the Canadian Dictionary of
Safety Terms — 1987, published by the
Canadian Society of Safety Engineers
(C.S.S.E.) as follows:
.1 Medical Aid Injury: any minor
injury for which medical
treatment was provided and the
cost of which 1s covered by
province in which the iInjury was
incurred.
-3 Property damage 1i1n excess of
$5,000.00.
-4 Interruption to Facility
operations with potential loss to a
Federal Department in excess of
$5000.00.
.5 Those which require notification
to Workers Compensation Board or other
regulatory agencies as stipulated by
applicable law or regulations.

Send written report to Departmental
Representative for all above cases.
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1.17 TOOLS AND EQUIPMENT
SAFETY

1.18 HAZARDOUS PRODUCTS

1.19 BLASTING

1.20 POWDER ACTUATED
DEVICES

1.21 POSTING OF DOCUMENTS

1.22 SITE RECORDS

Routinely check and maintain tools,
equipment and machinery for safe
operation.

Conduct checks as part of site safety
inspections. When requested, submit
proof that checks and maintenance have
been carried out.

Tag and immediately remove from site
items found faulty or defective.

Comply with requirements of Workplace
Hazardous Materials Information System
(WHMIS) .

Keep MSDS data sheets for all products
delivered to site. Post on site.
Submit copy to Departmental
Representative.

Blasting or other use of explosives is
not permitted.

Use powder actuated fastening devices
only after receipt of written
permission from Departmental
Representative.

Post on site a copy of all health and
safety documentation and reports
specified to be produced as part of
the work and received from authorities
having jurisdiction.

Maintain on Site a copy of all health
and safety related documentation and
reports specified to be produced as
part of the work and received from
authorities having jurisdiction.

Upon request, make available to

Departmental Representative, or
authorized Safety Representative, fTor
review. Provide copy when directed

by Departmental Representative.
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1.23 NON COMPLIANCE AND .1
DISCIPLINARY MEASURES

-4

Immediately address and correct health
and safety violations and non-
compliance issues.

Negligence or TfTairlure to follow
occupational health and safety
provisions specified iIn the Contract
Documents and of those of applicable
laws and regulations could result in
disciplinary measure taken by the
Departmental Representative against
the General Contractor.

PWGSC uses a system of Non-compliance
Notifications and Disciplinary
Measures on project as follows:
.1 A non-compliance notification 1is
issued to the General Contractor, by
the Departmental Representative,
whenever there is a violation of non
compliance of the project’s health and
safety requirements and of those of
Provincial and Federal regulations by
any worker, subcontractor or other
person to whom the Contractor has
granted access to the work site.
2 Non-Compliance notifications are
progressive in nature resulting in
disciplinary measures imposed
depending on the frequency, nature and
severity of the infraction.
-3 Disciplinary measures could
include:
.1 Removal of the offending
person or party from site;
.2 Financial penalties in the
form of progress payment
reduction or holdback assessments
made against the Contract and;
.3 Taking the Work out of
Contractor’s hands 1in accordance
with the General Conditions.

Departmental Representative will make
final decision as to what constitutes
a violation and when to i1ssue a Non-
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Compliance Notification.

Non-Compliance Notifications issued by
Departmental Representative shall not
be construed as to overrule or
disregard warning, orders and Ffines
levied against Contractor by a
regulatory agency having jurisdiction.

Each non-compliance notification
issued 1i1s given a numerical rating
based on a three level numbering
system. Each level 1s progressive 1in
nature to reflect:

.1 The seriousness of the infraction
as viewed by the Departmental
Representative.

.2 The degree of disciplinary action
which will be taken by the
Departmental Representative.

Numerical ratings are as follows:
.1 Non-Compliance Notification — Level
No. 1 Rating:
.1 Situation: Occurrence of a
first time infraction by a person
or party on site.
.2 Action: Verbal warning to
general contractor, documented 1iIn
departmental files and copy sent to
the general contractor.
.2 Non-Compliance Notification — Level
No. 2 Rating:
.1 Situation:
.1 The second occurrence of a
previous infraction by the
same person or party on site
or;
.2 Accumulation of several
level-1 notifications for
different 1infractions by the
same person or party on site
or;
.3 Non-action on the part of
the Contractor or subcontractor
to rectify non-compliance
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infractions previously
identified 1n one or several
Level-1 notifications or;
-4 Violation or non observance
of a Federal or Provincial
Safety law or Regulation by
subcontractor or Contractor or;
.5 Negligence by a person or
party resulting in injury or
major property damage.
.2 Action: written notice to
General Contractor complete with an
order for immediate remedial action
to be taken. Depending on the
severity of the offense, the order
may include request  for the
immediate removal of the offending
person or party from site.

.3 Non-Compliance Notification — Level
No. 3 Rating:

.1 Situation:
.1 Continued and repeated non-
compliance with health and
safety requirements by the
General Contractor or by
subcontractor(s) or;
.2 The occurrence of a serious
accident on site resulting 1in
serious bodily or death.

.2 Action:
.1 Formal letter 1issued to
General Contractor with an

order to “Immediately Stop
Work™ until so notified to
proceed.

.2 Review of all non compliance
and/or accident occurrences 1iIn
the project with possible
investigation by the Department
of PWGSC.

.3 Based on outcome of the
review/investigation, work
could be suspended or taken out
of the Contractor’s hands 1in
accordance with the General
Conditions.



Structure 410P Construction
Steel Sheet Piling
Annandale, Kings Co., PE
Project No. R. 077227.001

HEALTH AND Section 01 35 29
SAFETY Page 17
REQUIREMENTS

.3 The term *“serious accident” used
herein shall have the same meaning
a defined in the Canadian
Dictionary of Safety Terms — 1987
issue from the Canadian Society of
Safety Engineers (C.S.S.E.)

Decision on which rating level to be
placed on any given Non-Compliance
Notification will be determined solely
by Departmental Representative.

Be responsible to fully brief workers
and subcontractors on the operation
and importance of this system.
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1.1 RELATED WORK

1.2 DEFINITIONS

1.3 FIRES

1.4 HAZARDOUS
MATERIAL HANDLING

Waste Management and Disposal: Section
01 74 21.

Hazardous Material: Product,
substance, or organism that 1iIs used
for i1ts original purpose; and that is
either dangerous goods or a material
that may cause adverse 1mpact to the
environment or adversely affect health
of persons, animals, or plant life
when released into the environment.

Fires and burning of rubbish on site
not permitted.

Where fires or burning permitted,
prevent staining or smoke damage to
structures, materials or vegetation
which 1is to be preserved. Restore,
clean and return to new condition

stained or damaged work . Be
responsible for obtaining all
necessary burning permits. Be

responsible for any damage which may
result from such fires.

Provide supervision, attendance and
fire protection measures as directed.

Store and handle hazardous materials
in accordance with applicable federal
and provincial laws, regulations,
codes and guidelines. Store in
location that will prevent spillage
into the environment

Label containers to WHMIS requirements
and keep MSDS data sheets on site for
all hazardous materials.

Maintain inventory of hazardous
materials and hazardous waste stored
on site. List items by product name,
quantity and date when storage began.

Store and handle flammable and
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1.5 DISPOSAL OF
WASTES

1.6 DRAINAGE

1.7 SITE AND

combustible materials i1n accordance
with National Fire Code.

Transport hazardous materials in
accordance with federal Transportation
of Dangerous Goods Regulations and
applicable Provincial regulations.

Do not bury rubbish and waste
materials on site. Dispose in
accordance with project waste
management requirements specified 1iIn
section 01 74 21.

Do not dispose of hazardous waste or
volatile materials, such as mineral
spirits, paints, thinners, oil or fuel
into waterways, storm or sanitary
sewers or waste landfill sites.

Dispose of hazardous waste in
accordance with applicable federal and
provincial laws, regulations, codes
and guidelines.

Provide temporary drainage and pumping
as necessary to keep excavations and
site free from water.

Do not pump water containing suspended
materials 1Into waterways, sewer oOr
drainage systems.

Control disposal or runoff of water
containing suspended materials or
other harmful substances in accordance
with governing regulations and
requirements.

Provide control devices such as filter
fabrics, sediment traps and settling
ponds to control drainage and prevent
erosion of adjacent lands. Maintain in
good order for duration of work.

Protect trees and plants on site and
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PLANT PROTECTION

1.8 WORK ADJACENT
TO WATERWAYS

adjacent properties where indicated.

Wrap in burlap, trees and shrubs
adjacent to construction work, storage
areas and trucking lanes, and encase
with protective wood framework from
grade level to height of 2 m.

Protect roots of designated trees to
dripline during excavation and site
grading to prevent disturbance or
damage. Avoid unnecessary traffic,
dumping and storage of materials over
root zones.

Minimize stripping of topsoil and
vegetation.

Restrict tree removal to areas
indicated or designated by
Departmental Representative.

Do not operate construction equipment
in waterways.

Do not use waterway beds for borrow
material.

Do not dump excavated Tfill, waste
material or debris in waterways.

At borrow sites, design and construct
temporary Ccrossings to minimize
erosion to waterways in strict
conformance with provincial, federal
and environmental regulations.

Do not skid logs or construction
materials across waterways.

Avoid i1ndicated spawning beds when
constructing temporary crossings of
waterways.

Do not blast under water or 100 m of
spawning beds.
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1.9 POLLUTION -1
CONTROL

Do not refuel any type of equipment
within 100 meters of a water body.
Maintain equipment 1In good working
condition with no fluid leaks, loose
hoses or fittings.

Construct, install and maintain 1iIn-
water silt containment devices (silt
booms) around the construction site to
prevent sediment laden water from
seeping out beyond the silt boom.
Provide suitable anchors, chairs, and
other devices. Maintain and repair
silt boom on a regular basis and iIn a
like new condition.

Maintain temporary erosion and
pollution control features installed
under this contract.

Control emissions from equipment and
plant to local authorities” emission
requirements.

Prevent sandblasting and other
extraneous materials from
contaminating air beyond application
area, by providing temporary
enclosures.

Cover or wet down dry materials and
rubbish to prevent blowing dust and
debris. Provide dust control for
temporary roads and around entire
construction site.

Have appropriate emergency spill
response equipment and rapid clean-up
kit on site located adjacent to
hazardous materials storage area.
Provide personal protective equipment
required for clean-up.
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1.10 WILDLIFE
PROTECTION

Report, spills of petroleum and other
hazardous materials as well as
accidents having potential of
polluting the environment to Federal
and Provincial Department of the
Environment.

1 Notify Departmental
Representative and submit a written
spill report to Departmental

Representative within 24 hours of
occurrence.

Should nests of migratory birds in
wetlands be encountered during work,
immediately notify Departmental
Representative fTor directives to be
followed.

21 Do not disturb nest site and
neighbouring vegetation until nesting
is completed.

.2 Minimize work immediately
adjacent to such areas until nesting
is completed.

-3 Protect these areas by fTollowing
recommendations of Canadian Wildlife
Service.
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1.

1

WATER QUALITY
MITIGATION

-1

Visual monitoring for suspended solids shall
occur daily. If any changes occur 1in the
turbidity of the water iIn the vicinity of
the work area as a result of construction
activities, the work should immediately stop
and the Departmental Representative will be
contacted to determine i1f further mitigation
measures are required.

The construction material used must be clean
and non-toxic (free of fuel, oil, grease,
and/or any contaminants).

Any debris entering the marine environment
will be i1mmediately retrieved when 1t 1is
safe to do so.

All work equipment shall be free from loose
petroleum fluid or lubricants harmful to the
marine environment.

Any equipment that has been i1In the marine
environment will be cleaned of any
sediments, plants or animals and pressure
washed with freshwater and/or sprayed with
undiluted vinegar prior to being mobilized,
and prior to leaving, the project site.

To minimize and control the release or
resuspension of sediments or contaminants
resulting from 1iIn-water activities the
following measures shall be implemented:

1 Work i1s scheduled so as to avoid

periods of heavy precipitation.

.2 Any disturbed areas along the shoreline

are to be stabilized to prevent erosion.

Machinery must be checked for Ileakage of
lubricants or fuel and must be in good
working order. Refueling must be done at
least 30m from any water body and on an
impermeable surface. Basic petroleum spill
clean-up equipment must be on-site. Spill
equipment will 1include, as a minimum, at
least one 250L (i.e., 55 gallon) overpak
spill kit containing 1i1tems to prevent a
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1.2 WASTE
MANAGEMENT
MITIGATION

1.3 NOISE AND
DISTURBANCE
MITIGATION

.10

.11

spill from spreading; absorbent booms,
pillows, and mats; rubber gloves; and
plastic disposal bags. All spills or leaks
must be promptly contained, cleaned up and
reported to the 24-hour environmental
emergencies reporting system (1-800-565-
1633).

Machinery and equipment fuel level must be
inspected on a daily basis to ensure there
is no leakage to the surrounding
environment.

Storage of fuels and petroleum products
shall comply with safe operating procedures,
including facilities i1n case of a spill.

Careful maintenance and monitoring of all
equipment must be carried out to minimize
the risk of spills or leaks of petroleum
based products.

Do not use creosote, petroleum and
pentachlorophenol timbers. Timber treated
with Chromate Copper Arsenate (CCA) or
Ammoniac Copper Zinc Arsenate (ACZA) must be
CSA or AWPA approved. Freshly treated wood
should be seasoned for at Ileast 30 days
before they are to be iIn contact with water.
All newly treated wood must be treated 1in
accordance with the methods outlined in the
most recent Canadian version of the document
entitled “Best Management Practices for the
Use of Treated Wood in Aquatic
Environments”.

Any construction or demolition debris will
be disposed of 1n a Provincially approved
manner

All machinery shall be well muffled.
The contractor must supply adequate signage

and safety measures during transportation of
materials and equipment to the harbor.
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1.4 OTHER

MITIGATION

-1

.10

During the proposed project activities, 1if
hydrocarbon fumes are detected as a result
of soil disturbance iIn the vicinity of new
wharf structure, then PWGSC-ES should be
contacted for further advice.

IT any material 1s excavated (i.e. iIn the
vicinity of the new structure) then the
material shall be tested before it leaves
DFO-SCH property.

Workers who may come in contact with
hazardous materials or soil must be provided
with and use appropriate personal protective
equipment.

Site access must be restricted to authorized
workers only.

Concentrations of seabirds, waterfowl, or
shorebirds shall not be approached when
anchoring equipment, accessing wharves, or
ferrying supplies.

Contractors shall ensure that food scraps
and garbage are not left at the work site.

All work to be conducted in accordance with
the Migratory Birds Convention Act, which
outlines that no migratory bird nests or
eggs will be moved or obstructed during the
construction or operational phase of the
project.

Project vehicles will keep to Harbour
Authority /  Departmental Representative
designated transportation routes.

No staging of vehicles or equipment/material
storage will take place on any beach or
dune.

Employees will be trained in health and
safety protocols (e.g. safe work practices,
emergency response).



Structure 410P Construction ENVIRONMENTAL Section 01 35 44

Steel Sheet Piling
Annandale, Kings Co., PE
Project No. R.077227.001

PROTECTION PLAN Page 4

.11

.12

.13

.14

Any and all federal, provincial, or
municipal legislation and regulations and
their authorities or their officers must be
strictly followed. Any discrepancies must be
successtully resolved before the pertinent
work may begin.

Construction will be carried out during
daylight hours unless special arrangements
are made with the Harbour Authority 7/
Departmental Representative to fTacilitate
work at night.

Contractor to co-ordinate construction
activities with Harbour Authority /
Departmental Representative to mitigate any
impact to function of Harbour.

All construction personnel will be
responsible  for reporting any unusual
materials unearthed during construction
activities to the Construction Supervisor.

In those situations where the find is
believed to be an archaeological resource,
the Construction Supervisor will immediately
stop work in the vicinity of the find and
notify his/her 1mmediate supervisor and the
PWGSC Project Manager.

Work 1n the area will be stopped immediately
and an archaeological curator with the
Province of Prince Edward Island will be
contacted regarding next steps.

Work can only resume in the vicinity of the
find when authorized by the PWGSC Project
Manager and Construction Supervisor, after
approval has been granted by the Province of
Prince Edward Island.

In the event of the discovery of human
remains or evidence of  burials, the
excavation work will immediately cease and
nearest law enforcement agency will Dbe
contacted immediately by the PWGSC Project
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1.1 TESTING
REQUIREMENTS
SPECIFIED
ELSEWHERE

1.2 APPOINTMENT
AND PAYMENT

1.3 CONTRACTOR™S
RELATED
RESPONSIBILITIES

1.4 MISCELLANEOUS
INSPECTION &
TESTING
REQUIREMENTS

-1

Additional and particular requirements
for 1nspection and testing to be
carried out and paid for by the Owner
are specified under various technical
Sections of the Specification.

The Departmental Representative will
arrange and pay for the services of an
independent testing firm to carry out
all inspection and testing in
accordance with the requirements of
Paragraph 1.4 below.

Contractor to  furnish labour and
facilities to:

-1 Provide access to work to be
inspected and tested.

.2 Facilitate inspections and tests.
-3 Make good work disturbed by
inspection and test.

Where materials are specified to be
tested, deliver representative samples
in required quantity to testing
laboratory.

Pay costs for uncovering and making
good work that 1is covered before
required inspection or testing 1is
completed and accepted by Departmental
Representative.

Provide Departmental Representative
with test reports carried out by the
Contractor, submitted immediately
following the testing operations.

Sandstone Sub-base Material:
.1 Testing of material at source,

including collection of sample
materials by testing firm, to verify
compliance with material
specifications.

2 Follow up testing of material
delivered to site.
-3 Monitoring placement and verifying
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compaction.

Granular Base:
.1 Testing of material at source,

including collection of sample
materials by testing firm, to verify
compliance with material
specifications.

.2 Follow up testing of material
delivered to site.

-3 Monitoring placement and verifying
compaction.

Concrete Testing:

-1 Review of concrete mix design
submitted by Contractor.

.2 Monitoring placement of concrete
including but not limited to slump, air
content, water content and as required
in CAN-A23.2.

.3 Include for representative from
testing firm to be on-site TfTull-time
during placement of concrete panels and
blocks.

.4  Testing of concrete for compliance
with material specifications from
samples taken by testing firm.

Other tests as required.

Note: Specification Sections referred
to above designate Section under which
the requirements are specified. The
work, however, may occur under various
Sections of the Specifications.
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1.1 RELATED WORK

1.2 DESCRIPTION OF WORK

1.3 MATERIALS

1.4 INSTALLATION

1.5 REMOVAL

Special Procedures for Traffic
Control: Section 01 35 14.

Health and Safety Requirements:
Section 01 35 29.

The work of this Section comprises the
supply, installation, maintenance and
removal of temporary barricades to
isolate the work sites, for the work
of this Contract, from both public
streets and private property.

Barricades:

.1 Al pedestrian or vehicular
traffic control devices required by
Municipal Regulations, as iInterpreted
by the Authority having jurisdiction,
to safely direct and/or control all
traffic In the areas of construction.
.2 All pedestrian or vehicular
traffic control devices as required to
safely direct and/or control all
traffic i1n the areas of construction
on the wharf and as directed by the
Departmental Representative.

Erect temporary barricades as directed
and where required before any
construction work takes place.

Barricades to remain in place and be
maintained by Contractor during entire
construction period, except as noted
in Par. 1.5 below.

Barricades may be removed in areas of
work where all site work restitution
is completed and the area has been
accepted by the Departmental
Representative.
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1.1 GENERAL

1.2 MATERIALS

1.3 CLEANING DURING
CONSTRUCTION

Conduct cleaning, dust control and
dirt disposal operations during
construction to comply with 1local
ordinances and anti-pollution laws.

Store volatile wastes iIn covered metal
containers, and remove from premises
at end of each working day.

Prevent accumulation of wastes, which
create hazardous conditions.

Provide adequate ventilation during
use of volatile or noxious substances.

Use only cleaning materials
recommended by manufacturer of surface
to be cleaned, and as recommended by
cleaning material manufacturer.

Maintain the site free from
accumulations of waste materials and
debris on a daily basis.

Provide on-site metal containers for
collection of waste materials, and
debris.

Remove waste materials and rubbish
from site on a daily basis.

Wash down new paved surfaces as
required or directed by Departmental
Representative to remove mud, dirt and
other debris and also existing paved
surfaces where mud and dirt has been
tracked on to existing roads from the
construction area.

Provide and use marked separate bins
for recycling. Refer to Section 01 74
21 Construction / Demolition Waste
Management and Disposal.
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1.4 FINAL CLEANING

Remove grease, dust, dirt, stains,
labels, fingerprints and other foreign
materials from exposed finished
surfaces.

Broom clean and wash all paved
surfaces, rake clean other areas.

Clean catch basin sediment traps
affected by construction activity.
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1.1 DEFINITIONS .1
.2
.3
-4
1.2 DOCUMENTS .1

1.3 USE OF WORK SITES -1

AND FACILITIES

1.4 SUBMITTAL .1

Waste Reduction Workplan (WRW): Written
report which addresses opportunities
for reduction, reuse, or recycling of
materials.

Materials Source Separation Program
(MSSP) : Consists of a series of
ongoing activities to separate reusable
and recyclable waste material into
material categories from other types of
waste at point of generation.

Waste Management Coordinator (WMC):

Designate individual who iIs in
attendance on-site, full-time.
Designate, or have designated,

individuals from each Subcontractor to
be responsible for waste management
related to their trade and for
coordinating activities with WMC.

Separate Condition: Refers to waste
sorted into individual types.

Maintain at job site, one copy of
following documents:

1 Waste Reduction Workplan.

.2 Material Source Separation Plan.

Execute work with least possible
interference or disturbance to normal
use of premises.

Maintain security measures established
by existing facility provide temporary
security measures approved by
Departmental Representative.

Submit requested submittals in
accordance with Section 01 33 00 -
Submittal Procedures.

Prepare and submit the following
submittals prior to project start-up:

-1 Submit 2 copies of completed
Waste Reduction Workplan (WRW).
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1.5 WASTE REDUCTION -1
WORKPLAN
.2
.3
-4
.5
1.6 MATERIALS SOURCE .1
SEPARATION PROGRAM
.2
.3
.4
-5
.6
-7

.2 Submit 2 copies of Materials
Source Separation Program description.

Prepare WRW prior to project start-up.

Structure WRW to prioritize actions and
follow 3R"s hierarchy, with Reduction
as Tirst priority, followed by Reuse,
then Recycle.

Describes management of waste.

Identify opportunities for reduction,
reuse, and/or recycling (3Rs) of
materials. Based on information
acquired from WA.

Post Workplan or summary where workers
at site are able to review its content.

Prepare MSSP and have ready for use
prior to project start-up.

Implement MSSP for waste generated on
project in compliance with approved
methods and as approved by Departmental
Representative.

Provide on-site facilities for
collection, handling, and storage of
anticipated quantities of reusable
and/or recyclable materials.

Provide containers to deposit reusable
and/or recyclable materials.

Locate containers in locations, to
facilitate deposit of materials without
hindering daily operations.

Locate separated materials 1In areas
which minimize material damage.

Collect, handle, store on-site, and
transport off-site, salvaged materials
In separate condition. Transport to
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approved and authorized recycling
facility to users of material for
recycling.

.8 Collect, handle, store on-site, and
transport off-site, salvaged materials
in combined condition. Ship materials
to site operating under Certificate of
Approval premises of Departmental
Representative. Materials must be
immediately separated 1iInto required
categories for reuse of recycling.

1.7 WASTE PROCESSING -1 Province of Prince Edward Island
SITES -1 Name: Island Waste Management
Corporation
.2 Telephone: 1-888-280-8111
.3  Fax: 1-902-436-8401

.2 Burning of waste is not permitted.

1.8 DISPOSAL OF WASTES .1 Burying of rubbish and waste materials
is prohibited unless approved by
Departmental Representative.

.2 Disposal of waste volatile materials
mineral spirits oil paint thinner into
waterways, storm, or sanitary sewers 1is
prohibited.

1.9 STORAGE, HANDLING -1 Store, materials to be reused, recycled
AND PROTECTION and salvaged i1n locations as directed
by Departmental Representative.

.2 Unless specified otherwise, materials
for removal do become Contractor®s
property.

.3 Protect, stockpile, store and catalogue
salvaged items.

.4  Separate non-salvageable materials from
salvaged 1items. Transport and deliver
non-salvageable 1tems to licensed
disposal facility.
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-5 Protect structural components not
removed for demolition from movement or
damage.

.6 Support affected structures. If safety
of building IS endangered, cease
operations and immediately notify
Departmental Representative.

-7 Protect surface drainage, mechanical
and electrical from damage and blockage

1.10 SCHEDULING 1 Coordinate work with other activities
at site to ensure timely and orderly
progress of the work.

1.11 APPLICATION -1 Do work in compliance with WRW.

.2 Handle waste materials not reused,
salvaged, or recycled 1iIn accordance
with appropriate regulations and codes.

1.12 CLEANING -1 Remove tools and waste materials on
completion of work, and leave work area
in clean and orderly condition.

.2 Clean-up work areas as work progresses.

.3 Source separate materials to be
reused/recycled 1i1nto specified sort

areas.
1.13 DIVERSION OF 1 From following list, separate materials
MATERIALS from general waste stream and

stockpile in separate piles or
containers, to approval of Departmental
Representative, and consistent with
applicable fire regulations. Mark
containers or stockpile areas. Provide
instruction on disposal practices.

.2 On-site sale of salvaged recovered
reusable recyclable materials IS
permitted Is not permitted.
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.3 Demolition Waste
Material Recommended Actual
Type Diversion% Diversion%
Metals 100
Rubble 100
Wood (treated) 100
Other
.4 Construction Waste
Material Recommended Actual
Type Diversion% Diversion%
Cardboard 100
Plastic Packaging 100
Rubble 100
Steel 100
Wood (uncontaminated) 100
Other
1.14 WASTE REDUCTION €5 @) (€)) (C)) o) ®)
Material Persons Total Actual Actual Material

WORKPLAN

Category Responsible Quantity Reused
of Waste Amount
(Units)

(Unit)

Recycled Destination
Amount
(Unit)

Projected Projected

Wood and
Plastic
Material
Descrip.-
Chutes
Warped
Pallet
Forms
Plastic
Packaging
Cardboard
Packaging
Other

Doors and
Windows
Material
Descrip.
Painted
Frames
Glass
Wood
Metal
Other
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1.15 CANADIAN -1 Province: Prince Edward Island

GOVERNMENT DEPARTMENTS Department of Communities, land and

CHIEF RESPONSIBILITY Environment, 11 Kent Street, PO Box

FOR THE ENVIRONMENT 2000, Charlottetown, PEI Cl1A  7N8
General Inquiries: (902) 368-5000 Fax:

(902) 368-5830
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	1 TESTING  REQUIREMENTS SPECIFIED ELSEWHERE
	.1 Additional and particular requirements for inspection and testing to be carried out and paid for by the Owner are specified under various technical Sections of the Specification.

	2 APPOINTMENT AND PAYMENT
	.1 The Contractor will arrange and pay for the services of an independent testing firm to carry out all inspection and testing in accordance with the requirements of Paragraph 4 below.

	3 CONTRACTOR'S RELATED RESPONSIBILITIES
	.1 Furnish labour and facilities to:
	.1 Provide access to work to be inspected and tested.
	.2 Facilitate inspections and tests.
	.3 Make good work disturbed by inspection and test.

	.2 Where materials are specified to be tested, deliver representative samples in required quantity to testing laboratory.
	.3 Pay costs for uncovering and making good work that is covered before required inspection or testing is completed and accepted by Departmental Representative.
	.4 Provide Departmental Representative with two (2) sets of fully documented test reports, submitted immediately following the testing operations.

	4 MISCELLANEOUS  INSPECTION & TESTING REQUIREMENTS
	.1 Sandstone Sub-base Material:
	.2 Granular Base:
	.3 Concrete testing:
	.4 Other tests as required.
	.5 Note: Specification Sections referred to above designate Section under which the requirements are specified. The work, however, may occur under various Sections of the Specifications.



