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Ce qui suit doit être interprété comme faisant partie 
intégrante de la proposition/appel d'offres et des 
documents relatifs au contrat : 
 
1.  La fermeture de l’appel d’offre est prolongée au 4 

mars 2016 à 15h00 à la demande de 
soumissionnaires. Aucune autre extension de la 
durée d’appel d’offres ne sera permise dû aux 
travaux qui doivent être faits comme la coupe 
d’arbres et arbustes et la mise en place de filets de 
protection sous le pont avant le nidification des 
oiseaux au début d’avril’16.   

     
2. Des soumissionnaires demandent plus d’information  

concernant les piles existantes qui resteront en place 
et qui pourraient servir comme points d’appui pour 
l’installation du nouveau pont. Référer à la note 
montrée à la vue en élévation du dessin no. B-
02 pour les piles existantes. Selon le devis 01 35 43 
Protection de l’environnement, il est interdit 
d’emmagasiner ou d’utiliser de matériaux fins et 
friables (argile, sable, béton) à proximité de ou dans 
le cours d’eau. Tous travaux d’étaiement des piles  
doivent se limiter à partir du dessus des semelles de 
piles existantes et ne pas déborder de l’aire de la 
semelle pour des raisons environnementales. Les 
quelques informations disponibles sont jointes à cet 
addenda tel que suit: Rapport d’étude d’avant-projet 
définitif (en partie -20 pages)  préparé par la firme 
de consultants Dessau en février 2013. Prendre note 
que ces informations sont approximatives suite à une 
étude exploratoire et la Commission de la capitale ne 
se porte pas garante de ces informations; les 
soumissionnaires doivent faire leur propre 
interprétation de cette information. De plus, 
l’Entrepreneur doit se référer à la Condition générale 
GC3.4.5 qui stipule que les ouvrages temporaires 
sont de l’entière responsabilité de l’Entrepreneur : 
tout dispositif ou infrastructures utilisés pour 
l’érection/mise en place de structures sont 
considérés comme des ouvrages temporaires.   

 
3. La certification d’autorisation environnementale sera 

obtenue de MDDELCC le 18 mars 2016. 
 Aucun travail de construction n’est permis sous la 

ligne naturelle des hautes eaux (LNHE) ou dans et 

The following shall be read in conjunction with 
and shall form an integral part of the 
Tender/Proposal and Contract Documents: 
 
1. Tender closure is extended to March 4, 2016 at 

3:00 p.m. at the request of bidders. No other 
extension to tender period shall be granted due 
to works to be done such as tree and shrub 
cutting and installation of protection nets under 
bridge prior to bird nesting at the beginning of 
April’16. 

 
 
2. Bidders have requested more information 

regarding the existing piers to remain into place 
and which may be used as points of support for 
the installation of the new bridge. Refer to the 
note shown at the elevation plan on drawings 
no. B-02 for the existing piers. As per Section 
01 35 43 Environmental Protection, it is 
forbidden to store or use fine and friable 
materials (clay, sand, concrete) at the proximity 
of or in the watercourse. All shoring works to 
piers shall be limited on top of the footing of the 
existing piers and shall not go beyond the area 
of the footing for environmental reasons. The 
few available information is attached to this 
addendum as follows: Final Design Study 
Report (partial – 20 pages) prepared by 
consultant Dessau in February 2013. Take note 
that this information is approximate following 
an exploratory study and the National Capital 
Commission does guarantee this information; 
bidders have to make their own interpretation of 
this information.  Contractor shall refer to 
General Condition GC3.4.5 stipulating that 
temporary structures are of the sole 
responsibility of Contractor: any devices or 
infrastructure used for erection/installation of 
structures is being considered as temporary 
structures.   

 
3. Environmental Authorization Certificate will be 

granted from MDDELCC by March 18, 2016. 
No construction work is allowed under the 
natural high water line (NHWL) or into or over 
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au-dessus du cours d’eau sans ce certificat et du 1er 
avril au 15 juillet 2016 tel que stipulé dans les devis. 

 
 
4. Dessin no. B-01 : Vue  en plan – Corrections : les 

bollards (typ.) sont seulement les trois (3) petits 
points. Les gros points sont des arbres de plus de 
150? mm de diamètre. 

 
5. Devis 01 11 00 – Description des articles de 

paiement 2.1 – Article no. 1 – Ajouter à 2.1.1: Il y 
une rampe de mise à l’eau existante localisée au sud-
est de l’approche est du pont de la décharge du lac 
Leamy qui peut être utilisée au fin de ce contrat. 

 
 
6. Devis 01 11 00 – Description des articles de 

paiement - 2.1 et 2.2 Articles nos. 1 et 2 – Ajouter à 
2.1.1 et 2.2.1: Référer aux deux (2) croquis nos. SK 
T-1 and T-2 montrant l’utilisation commune des 
entrées d’accès au chantier avec Gazifère. Ces 
croquis préliminaires sont fournis uniquement à titre 
d’information de façon à montrer les zones de travail 
respectifs et l’impact sur les entrées au chantier. Les 
entrepreneurs de Gazifère et du nouveau pont 
doivent coordonner leurs travaux de préparation 
d’entrées/chemins d’accès et le contrôle de la 
circulation incluant le détournement de sentier. Cette 
coordination doit inclure le coût de signaleur et de 
toutes autres mesures de contrôle de circulation 
requise pour assurer la sécurité des usagers du 
sentier. 
 

7. Devis 01 11 00 – Description des articles de 
paiement - 2.10 Article no. 10 – Excavation 
exploratoire aux culées – Ajouter : Si les excavations 
sont exécutées avant la mise en fonction du 
détournement du sentier, les travaux qui requièrent la 
fermeture du sentier ne doivent pas durer plus de 
deux (2) jours et le sentier doit être remis à son état 
original avec une surface d’asphalte. Aviser le 
représentant de la CCN deux (2) semaines avant les 
travaux. 

 
8. Devis 01 11 00 – Description des articles de 

paiement – 2.33 Article no. 33: ``This work shall be 
optimized and executed before the start of bird 
nesting.`` est remplacé par: ``Ce travail doit être 
optimisé et exécuté avant le commencement de la 
nidification des oiseaux.`` 

 
 
9. La CCN ne connait pas la limite de poids permise 

sur le pont existant à démolir vieux de plus de 80 
ans. Un véhicule de patrouille ou d’entretien de 
2,000 to 2,500 kg maximum passait sur le pont 
occasionnellement, mais plus maintenant. 

 
 
 
 

waterways without this certificate and from 1st 
April to 15th of July as stipulated in the 
specifications. 

 
4.  Drawing no. B-01 : plan view – Corrections: the 

bollards (typ.) are only the three (3) small dots. 
The big dots are the trees of diameter 150 mm 
and larger.  

 
5.  Section 01 11 00 - Pay Item Descriptions – 2.1 

Item no. 1 – Add to 2.1.1 : There is an existing 
usable access ramp to waterway located 
southeast of the east approach to Lake Leamy 
Discharge Bridge which could be used for this 
contract.   

 
6. Section 01 11 00 - Pay Item Descriptions – 2.1 

et 2.2 Items nos. 1 and 2 – Add to 2.1.1 et 2.2.1: 
Refer to attached two (2) sketches nos. SK T-1 
and T-2 showing the common use of entrances 
for site access with Gazifère. These preliminary 
sketches are provided only as information so to 
show the respective work areas and the impact 
on the site entrances. Contractors of Gazifère 
and of the new bridge shall coordinate their 
works for the preparation of access 
entrances/roads and the traffic control including 
the pathway detour.  Such coordination shall 
include the cost of flagman and any other 
required traffic control measures to insure the 
safety of the users of the pathway. 
 
 

7. Section 01 11 00 - Pay Item Descriptions - 2.10  
Item no. 10 – Exploratory excavation at 
abutments – Add: If the excavations are 
executed before the detour pathway is in 
operation, works requiring the pathway closure 
shall not last more than two (2) days and the 
pathway shall be re-instate to its original state 
with an asphalt surface. Notify the NCC 
Representative two (2) weeks in advance of 
work.  

 
8. Section 01 11 00 - Pay Item Descriptions – 2.33 

Item no. 33: ``Ce travail doit être optimisé et 
exécuté avant le commencement de la 
nidification des oiseaux.`` is  replaced by:  ``This 
work shall be optimized and executed before the 
start of bird nesting.`` 

 
 
9. The NCC does not know the allowable weight 

limit on the existing 80 year old bridge to 
demolish. A patrol vehicle or maintenance of 
2,000 to 2,500 kg maximum has crossed the 
bridge occasionally, but not anymore. 
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10. Ci-joint est la feuille de présence de la visite au 

chantier le 18 février. 
 
Allan Lapensée, Agent principal des contrats 
Services d’approvisionnement 

 
10. Attached is the Feb 18th site visit sign in sheet. 
 
 
Allan Lapensée, Senior Contract Officer 
Procurement Services  
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