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RETURN BIDS TO:
RETOURNER LES SOUMISSIONS À:
Bid Receiving - PWGSC / Réception des soumissions
- TPSGC
11 Laurier St. / 11, rue Laurier
Place du Portage , Phase III
Core 0B2 / Noyau 0B2
Gatineau
Québec
K1A 0S5
Bid Fax: (819) 997-9776 CCC No./N° CCC - FMS No./N° VME

SOLICITATION AMENDMENT
Time Zone

MODIFICATION DE L'INVITATION  
02:00 PM
2016-03-24

Fuseau horaire
Eastern Standard Time
EST

Destination: � Other-Autre:

FAX No. - N° de FAX
(   )    -    

Issuing Office - Bureau de distribution

Ship Construction, Refit and Related 
Services/Construction navale, Radoubs et services 
connexes
11 Laurier St. / 11, rue Laurier
6C2, Place du Portage
Gatineau
Québec
K1A 0S5

indicated, all other terms and conditions of the Solicitation
The referenced document is hereby revised; unless otherwise

remain the same.

les modalités de l'invitation demeurent les mêmes.
Ce document est par la présente révisé; sauf indication contraire,

Instructions:  Voir aux présentes

Instructions:  See Herein

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address

Comments - Commentaires

Raison sociale et adresse du
fournisseur/de l'entrepreneur

Title - Sujet
8.3-8.6m.Hydro Survey Workboats
Solicitation No. - N° de l'invitation
F7047-150011/B

Client Reference No. - N° de référence du client

F7047-150011
GETS Reference No. - N° de référence de SEAG

PW-$$MC-024-25684

File No. - N° de dossier

024mc.F7047-150011

Solicitation Closes - L'invitation prend fin
at - à
on - le
F.O.B. - F.A.B.

Plant-Usine:

Address Enquiries to: - Adresser toutes questions à:

Pilon, Chantal
Telephone No. - N° de téléphone

(819) 956-4308 (    )

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

See herein

024mc
Buyer Id - Id de l'acheteur  

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de l'entrepreneur

Facsimile No. - N° de télécopieur
Telephone No. - N° de téléphone

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)
Nom et titre de la personne autorisée à signer au nom du fournisseur/
de l'entrepreneur (taper ou écrire en caractères d'imprimerie)

Signature Date

2016-02-27
Date 
001
Amendment No. - N° modif.
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Amendment 1: 

This amendment is raised to extend the closing date of the solicitation period to March 24, 2:00pm EST, to 
change the milestone schedule to include milestones for the R2SONIC CHS850S 2022 Systems, to reduce 
the warranty period milestones, to extend the warranty period of the survey electronics outfits and to 
answer a question from a potential bidder, see Annex “D” attached.  

_________________________________________ 

DELETE:

7.6.6 Schedule of Milestones

The schedule of milestones for which payments will be made in accordance with the Contract is as follows:

Milestone
No. 

National 
Asset 
Code
(NAC) 

Description of deliverable(s)  % Firm Amount 

A

VZA64

Hull materials delivered to Contractor 
and sustained construction commenced 30 

B Workboat, trailer and technical manuals 
delivered and accepted by Canada 65 

C End of the 12 month warranty period.  
Final acceptance 5

   100 

D

VZB72

Hull materials delivered to Contractor 
and sustained construction commenced 30 

E Workboat, trailer and technical manuals 
delivered and accepted by Canada 65 

F End of the 12 month warranty period.  
Final acceptance 5

   100 

G

VZB33

Hull materials delivered to Contractor 
and sustained construction commenced 30 

H Workboat, trailer and technical manuals 
delivered and accepted by Canada 65 

I End of the 12 month warranty period.  
Final acceptance 5

   100 

J

VZA74

Hull materials delivered to Contractor 
and sustained construction commenced 30 

K Workboat, trailer and technical manuals 
delivered and accepted by Canada 65 

L End of the 12 month warranty period.  
Final acceptance 5

   100 

M

VZB82

Hull materials delivered to Contractor 
and sustained construction commenced 30 

N Workboat, trailer and technical manuals 
delivered and accepted by Canada 65 

O End of the 12 month warranty period.  
Final acceptance 5

   100 
P VZA84 Hull materials delivered to Contractor 30  



Page 2 of - de 5

and sustained construction commenced 

Q Workboat, trailer and technical manuals 
delivered and accepted by Canada 65 

R End of the 12 month warranty period.  
Final acceptance 5

   100 

S

VZB43

Hull materials delivered to Contractor 
and sustained construction commenced 30 

T Workboat, trailer and technical manuals 
delivered and accepted by Canada 65 

U End of the 12 month warranty period.  
Final acceptance 5

   100 

The milestones shown above must be included and identified in all production schedules.   

The payment for the delivery, Milestone “B”, “E”, “H”, “K”, “N”, “Q” and “T” must be payable by 
Canada upon delivery of the workboat, trailer and manuals and Acceptance by Canada, minus the 
holdback for double the total estimated value of any outstanding work items.

The holdback for outstanding work must be payable by Canada upon completion of the outstanding work 
and when the work is accepted by Canada. 

The payment for completion of the twelve month warranty period, Milestone “C”, “F”, “I”, “L”, “O”, “R” 
and “U” must be payable by Canada upon completion of the warranty period of the workboat, minus the 
total cost of any work undertaken by Canada to repair any defects subject to warranty. 

REPLACE WITH:  

7.6.6 Schedule of Milestones

The schedule of milestones for which payments will be made in accordance with the Contract is as follows:

Milestone
No. 

National 
Asset 
Code
(NAC) 

Description of deliverable(s)  % Firm Amount 

A

VZA64

Hull materials delivered to Contractor 
and sustained construction commenced 30 

B R2SONIC CHS850S 2022 System  30  

C Workboat, trailer and technical manuals 
delivered and accepted by Canada 37 

D End of the 12 month warranty period.  
Final acceptance 3

   100 

E

VZB72

Hull materials delivered to Contractor 
and sustained construction commenced 30 

F R2SONIC CHS850S 2022 System 30  

G Workboat, trailer and technical manuals 
delivered and accepted by Canada 37 

H End of the 12 month warranty period.  
Final acceptance 3

   100 
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I

VZB33

Hull materials delivered to Contractor 
and sustained construction commenced 30 

J R2SONIC CHS850S 2022 System 30  

K Workboat, trailer and technical manuals 
delivered and accepted by Canada 37 

L End of the 12 month warranty period.  
Final acceptance 3

   100 

M

VZA74

Hull materials delivered to Contractor 
and sustained construction commenced 30 

N R2SONIC CHS850S 2022 System 30  

O Workboat, trailer and technical manuals 
delivered and accepted by Canada 37 

P End of the 12 month warranty period.  
Final acceptance 3

   100 

Q

VZB82

Hull materials delivered to Contractor 
and sustained construction commenced 30 

R R2SONIC CHS850S 2022 System 30  

S Workboat, trailer and technical manuals 
delivered and accepted by Canada 37 

T End of the 12 month warranty period.  
Final acceptance 3

   100 

U

VZA84

Hull materials delivered to Contractor 
and sustained construction commenced 30 

V R2SONIC CHS850S 2022 System 30  

W Workboat, trailer and technical manuals 
delivered and accepted by Canada 37 

X End of the 12 month warranty period.  
Final acceptance 3

   100 

Y

VZB43

Hull materials delivered to Contractor 
and sustained construction commenced 30 

Z R2SONIC CHS850S 2022 System 30  

AA Workboat, trailer and technical manuals 
delivered and accepted by Canada 37 

BB End of the 12 month warranty period.  
Final acceptance 3

   100 

The milestones shown above must be included and identified in all production schedules.   

The payment for the delivery, Milestone “C”, “G”, “K”, “O”, “S”, “W” and “AA” must be payable by 
Canada upon delivery of the workboat, trailer and manuals and Acceptance by Canada, minus the 
holdback for double the total estimated value of any outstanding work items.

The holdback for outstanding work must be payable by Canada upon completion of the outstanding work 
and when the work is accepted by Canada. 

The payment for completion of the twelve month warranty period, Milestone “D”, “H”, “L”, “P”, “T”, “X” 
and “BB” must be payable by Canada upon completion of the warranty period of the workboat, minus the 
total cost of any work undertaken by Canada to repair any defects subject to warranty. 



Page 4 of - de 5

DELETE:

7.2.2 Supplemental General Conditions 

1028, 2010-08-16, Ship Construction - Firm Price, apply to and form part of the Contract.  

Warranty

The Supplemental General Conditions 1028, Article 12 – Warranty, paragraph 3 is deleted and replaced 
with the following:  

The warranty period for the propelling machinery and auxiliaries, fittings and equipment of all kinds 
(excluding GSM) is twelve (12) months and the warranty period for the hull is 24 months from the date of 
its delivery to and acceptance by Canada. 

REPLACE WITH: 

7.2.2 Supplemental General Conditions 

1028, 2010-08-16, Ship Construction - Firm Price, apply to and form part of the Contract.  

Warranty

The Supplemental General Conditions 1028, Article 12 – Warranty, paragraph 3 is deleted and replaced 
with the following:  

The warranty period for the propelling machinery and auxiliaries, fittings and equipment of all kinds 
(excluding GSM and survey electronics outfits) is twelve (12) months from the date of delivery and 
acceptance by Canada, the warranty period for the survey electronics outfits is five (5) years from the date 
of the delivery and acceptance by Canada and the warranty period for the hull is 24 months from the date 
of delivery and acceptance by Canada. 

_______________________ 

ALL OTHER TERMS AND CONDITIONS REMAINS THE SAME. 
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Annex “D” 

Bidder's Questions and Canada Responses 

Solicitation #F7047-150011 

   

REQUIREMENT: SEVEN (7) 8.3 TO 8.6M ALUMINUM WORKBOAT WITH TRAILERS FOR THE 
DEPARTMENT OF FISHERIES AND OCEANS  

Question 1: 

Is certification by the American Welding Society (AWS) acceptable?  

Answer:  AWS is considered equivalent to CWS therefore acceptable. 

Question 2: 

In reference to the 5% final payment for the boat that is not due until 12 months after delivery. Would net 
30 payment terms be acceptable? 

Answer: No but will accept to lower to 3%.   


