Change Island Wharf CLOSEOUT PROCEDURES Section 01 77 00

Wharf Reconstruction Page 1
Change Islands, NL
SCH Project No.: 710689 2016-03-14
Part1 General
1.1 RELATED SECTIONS

1.2

Section 01 78 00 — Closeout Submiittals.

Section 01 74 11 - Cleaning

INSPECTION AND DECLARATION

Contractor's Inspection: Contractor and Subcontractors to conduct inspection of Work,

identify deficiencies and defects, and repair as required conforming to Contract Documents.

1 Notify Departmental Representative in writing of satisfactory completion of
Contractor's Inspection and that corrections have been made.

2 Request Departmental Representative's Inspection.

Departmental Representative's Inspection: Departmental Representative and Contractor will
perform inspection of Work to identify obvious defects or deficiencies. Contractor is to
correct work accordingly.

Completion: submit written certificate that following have been performed:

1 Work has been completed and inspected for compliance with Contract Documents.
2 Defects have been corrected and deficiencies have been completed.

3 Equipment and systems have been tested, and are fully operational.

4 Operation of systems have been demonstrated to Departmental Representative.

.5 Work is complete and ready for final inspection.

Final Inspection: when items noted above are completed, request final inspection of Work by
Departmental Representative, and Contractor. If Work is deemed incomplete by Departmental
Representative, complete outstanding items and request re-inspection.

Declaration of Substantial Performance: when Departmental Representative considers
deficiencies and defects have been corrected and it appears requirements of Contract have
been substantially performed, make application for certificate of Substantial Performance.

Commencement of Lien and Warranty Periods: date of Owner's acceptance of submitted
declaration of Substantial Performance shall be date for commencement for warranty period
and commencement of lien period unless required otherwise by lien statute of Place of Work.

Final Payment: when Departmental Representative considers final deficiencies and defects
have been corrected and it appears requirements of Contract have been totally performed,
make application for final payment. If Work is deemed incomplete by Departmental
Representative, complete outstanding items and request re-inspection.

Payment of Holdback: after issuance of certificate of Substantial Performance of Work,
submit an application for payment of holdback amount in accordance with Contract
Documents.
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1.3 CLEANING
.1 In accordance with Section 01 74 11 - Cleaning.
2 Remove waste and surplus materials, rubbish and construction facilities from the site.
Part 2 Products
2.1 NOT USED
1 Not Used.
Part3 Execution
3.1 NOT USED
.1 Not Used.

END OF SECTION



