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Part1 General
1.1 RELATED SECTIONS

1.2

1.3

Section 01 35 43 — Environment Procedures.
Section 02 41 16.01 — Structure Demolition.
Section 03 30 00 — Cast-in-Place Concrete.
Section 06 05 73 — Wood Treatment.
Section 31 53 13.01 — Timber Cribwork.
Section 31 53 16 — Structural Timber.

WASTE MANAGEMENT PLAN

Prior to commencement of work, prepare Waste Management Workplan.

Workplan to include:

1 Waste audit.

2 Waste reduction practices.

3 Material source separation process.

4 Procedures for sending recyclables to recycling facilities.

5 Procedures for sending non-salvageable items and waste to approved waste

processing facility or landfill site.
.6 Training and supervising workforce on waste management at site.

Workplan to incorporate waste management requirements specified herein and in other
sections of the Specifications.

Where applicable, develop Workplan in collaboration with all subcontractors to ensure all
waste management issues and opportunities are addressed.

Implement and manage all aspects of Waste Management Workplan for duration of work.

Revise Plan as work progresses addressing new opportunities for diversion of waste from
landfill.

WASTE AUDIT

At project startup, conduct waste audit of:

1 Site conditions identifying salvageable and non-salvageable items and waste resulting
from demolition and removal work.

2 Develop written list. Record type, composition and quantity of various salvageable
items and waste anticipated, reasons for waste generation and operational factors
which contribute to waste.



Change Island Wharf CONSTRUCTION / DEMOLITIONWASTE Section 01 74 21

Wharf Reconstruction MANAGEMENT & DISPOSAL Page 2

Change Islands, NL

SCH Project No.: 710689 2016-03-14
14 WASTE REDUCTION

1 Based on waste audit, develop waste reduction program.

2 Structure program to prioritize actions, with waste reduction as first priority, followed by
salvage and recycling effort, then disposal as solid waste.

3 Identify materials and equipment to be:

.1 Protected and turned over to Departmental Representative when indicated.
2 Salvaged for resale or reuse by Contractor.

3 Sent to recycling facility.

4 Sent to waste processing/landfill site for their recycling effort.

5 Disposed of in approved landfill site.

4 Reduce construction waste during installation work. Undertake practices which will minimize
waste and optimize full use of new materials.

1.5 MATERIAL SOURCE SEPARATION PROCESS

1 Develop and implement material source separation process at commencement of work as part
of mobilization and waste management at site.

2 Provide on-site facilities to collect, handle and store anticipated quantities of reusable,
salvageable and recyclable materials.

1 Use suitable containers for individual collection of items based on intended purpose.
2 Locate to facilitate deposit but without hindering daily operations.
3 Clearly mark containers and stockpiles as to purpose and use.

3 Perform demolition and removal of existing structure components and equipment following a
systematic deconstruction process.

1 Separate materials and equipment at source carefully dismantling, labelling and
stockpiling alike items for the following purposes:

1 Reinstallation into the work where indicated.

2 Salvaging reusable items not needed in project which Contractor may sell to
other parties. Sale of such items not permitted on site.

3 Sending as many items as possible to locally available recycling facility.

4 Segregating remaining waste and debris into various individual waste
categories for disposal in a “non-mixed state” as recommended by waste
processing/landfill sites.

4 Send leftover material resulting from installation work for recycling whenever possible.

.5 Establish methods whereby hazardous and toxic waste materials, and their containers,
encountered or used in the course work are properly isolated, stored on site and disposed in
accordance with applicable laws and regulations from authorities having jurisdiction.

1.6 WORKER TRAINNG AND SUPERVISION
1 Provide adequate training to workforce to emphasize purpose and worker responsibilities in

carrying out the Waste Management Plan.
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2 Waste Management Coordinator: designate full-time person on site, experienced in waste

1.7

1.8

management and having knowledge of the purpose and content of Waste Management Plan
to:

1 Oversee and supervise waste management during work.
2 Provide instructions and directions to all workers and subcontractors on waste
reduction, source separation and disposal practices.

Post a copy of Plan in a prominent location on site for review by workers.

CERTIFICATION OF MATERIAL DIVERSION

Submit to Departmental Representative, copies of certified weigh bills from authorized waste
processing sites and sale receipts from recycling/reuse facilities confirming receipt of building
materials and quantity of waste diverted from landfill.

Submit data at pre-determined project milestones as determined by Departmental
Representative.

Compare actual quantities diverted from landfill with projections made during waste audit.
DISPOSALREQUIREMENTS

Burning of rubbish and waste materials is prohibited. Dispose of construction waste materials
including creosote treated timbers and demolition debris, resulting from work, at approved
landfill sites only. Carry out such disposal in strict accordance with Provincial and Municipal
rules and regulations. Separate out and prevent improper disposal of items banned from
landfills.

Disposal of waste, volatile materials, mineral spirits, oil, paint, paint thinner or unused
preservative material into waterways, storm, or sanitary sewers is prohibited.

Do not dispose of preservative treated wood through incineration.

Do not dispose of preservative treated wood with other materials destined for recycling or
reuse.

Dispose of treated wood, end pieces, wood scraps and sawdust at a sanitary landfill.

Dispose of waste only at approved waste processing facility or landfill sites approved by
authority having jurisdiction.

Contact the authority having jurisdiction prior to commencement of work, to determine what,
if any, demolition and construction waste materials have been banned from disposal in
landfills and at transfer stations. Take appropriate action to isolate such banned materials at
site of work and dispose in strict accordance with provincial and municipal regulations.

Transport waste intended for landfill in separated condition, following rules and
recommendations of Landfill Operator in support of their effort to divert, recycle and reduce
amount of solid waste placed in landfill.
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9 Collect, bundle and transport salvaged materials to be recycled in separated categories and

.10

a1

Part 2

2.1

Part3

3.1

condition as directed by recycling facility. Ship materials only to approved recycling
facilities.

Sale of salvaged items by Contractor to other parties not permitted on site.

Approved landfill: Norris Arm Regional Waste Management Facility.

Products

NOT USED
Not Used.

Execution

NOT USED
Not Used.

END OF SECTION



