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1 GENERAL 

1.01 PRECEDENCE  

.1 For Federal Government projects, Division 01 Sections take precedence over 
technical specifications section in other Division of this Project Manual.  

1.02 SITE EXAMINATION 

.1 All parties tendering should visit the site of the work prior to the 
submission of tenders and make themselves thoroughly acquainted with site 
conditions, conditions of existing objects to be removed, tides, degree 
of exposure and all information necessary for the proper carrying out of 
the work covered by the drawings and this Specifications. Submission of 
Tender will be deemed that Contractor is conversant with site conditions.  

.2 The Departmental Representative will give no consideration whatsoever to 
any claim by the Contractor resulting from failure to have made all the 
necessary investigations prior to tendering.  

1.03 CONTRACTOR USE OF PREMISES 

.1 Unrestricted use of site until Substantial Performance. 

.2 Obtain and pay for use of additional storage or work areas needed for 
operations under this Contract.  

.3 Remove or alter existing work to prevent injury or damage to portions of 
existing work which remain.  

.4 Repair or replace portions of existing work which have been altered during 
construction operations to match existing or adjoining work, as directed 
by Departmental Representative.  

.5 At completion of operations condition of existing work: equal to or better 
than that which existed before new work started.  

.6 Existing light must remain operational with a 360 degree view for the 
duration of the project.  

1.04 DOCUMENTS REQUIRED 

.1 Maintain at job site, one copy each document as follows:  
.1 Contract Drawings. 
.2 Specifications. 
.3 Addenda. 
.4 Reviewed Shop Drawings. 
.5 List of Outstanding Shop Drawings.  
.6 Change Orders.  
.7 Other Modifications to Contract.  
.8 Field Test Reports.  
.9 Copy of Approved Work Schedule.  
.10 Health and Safety Plan and Other Safety Related Documents.  
.11 Other documents as specified. 
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1.05 WORK SEQUENCE 

 
.1 Coordinate project schedule with Departmental Represented.  

 
.2 Required Stages 

.1 Site staging, shop drawing, submittal and mock-up preparation.  

.2 Hazardous Materials Abatement in coordination with surface 
perpetration instructions for 09 03 61 Historic Repainting. Refer 
to Section 01 11 01 Hazardous Materials Work Summary for a detailed 
description of the stages of work.  

.3 Existing window removal to allow for Selective concrete repairs.  

.4 Selective concrete restoration at lantern and on vertical surfaces 
of the tower.  

.5 Concrete stair demolition and reconstruction. 

.6 Lantern metal restoration including coating removal, surface 
preparation and glazing replacement.   

.7 Repair, installation of new bolted connections and painting of metal 
ladders. 

.8 Surface preparation and application of new concrete floor paint.   

.9 Existing coating removal and surface preparation for the application 
of the new pedestrian deck coating and new elastomeric wall coatings.  

.10 Installation of new reproduction metal windows. 

.11 Installation of new reproduction metal railing at lantern level.  

.12 Archeological monitoring during excavations for new drainage boarder, 
concrete stair and foundations for new ramp.   

2 PRODUCTS 

2.01 NOT USED 

.1 Not used.  

3 EXECUTION 

3.01 NOT USED 

.1 Not used.  

END OF SECTION 

 


