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1 GENERAL 

1.01 RELATED REQUIREMENTS 

.1  Section  01 56 00 - Temporary Barriers and Enclosures  

.2  Section  01 32 16.07 - Construction Progress Schedule  

1.02 ACCESS AND EGRESS 

.1 Design, construct and maintain temporary "access to" and "egress from" work 
areas, including stairs, runways, ramps or ladders and scaffolding, 
independent of finished surfaces and in accordance with relevant municipal, 
provincial and other regulations.  

1.03 USE OF SITE AND FACILITIES 

.1  Execute work with least possible interference or disturbance to normal use 
of premises. Make arrangements with Departmental Representative to 
facilitate work as stated.  

.2  Maintain existing services to building.  

.3  Where security is reduced by work provide temporary means to maintain 
security.  

.4  Contractor is responsible for the temporary provision of sanitary facilities 
for use by Contractor's personnel.  Keep facilities clean.  

.6  Closures: protect work temporarily until permanent enclosures are 
completed.  

.7  Coordinate all work activities and temporary enclosures to allow for the 
continuous operation and 360 degree sightlines of the existing lantern 
light.  

.8 Temporarily support light in place from above, to allow for through slab 
concrete repair below.  

1.04 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING 

.1  Execute work with least possible interference or disturbance to building 
operations and normal use of premises. Arrange with Departmental 
Representative to facilitate execution of work.  

1.05 EXISTING SERVICES 

.1  Notify, Departmental Representative and utility companies of intended 
interruption of services and obtain required permission.  

.2  Where Work involves breaking into or connecting to existing services, give 
Departmental Representative 48 hours of notice for necessary interruption 
of mechanical or electrical service throughout course of work. Keep duration 
of interruptions minimum. Carry out interruptions after normal working hours 



     
Lighthouse Restoration WORK RESTRICTIONS SECTION 01 14 00 
Sambro Island Lighthouse  PAGE  2 
R.077624.001  March 2016     
 

of occupants, preferably on weekends.  

.3 The Contractor is responsible for the provision of potable water onsite.  

.4 The Contactor is responsible for the provision of temporary power and lights 
as required to complete the work.  

.5  Construct barriers in accordance with Section 01 56 00 - Temporary Barriers 
and Enclosures. 

1.06 SPECIAL REQUIREMENTS 

.1  Submit schedule in accordance with Section 01 32 16.07 - Construction 
Progress Schedule.  

.2  Ensure Contractor's personnel employed on site become familiar with and 
obey regulations including safety, fire, traffic and security regulations.  

.3  Submit a written method statement outlining temporary protection and 
coordination measures related to the continuous operation of the lantern.  

1.07 BUILDING SMOKING ENVIRONMENT 

.1  Comply with smoking restrictions. Smoking is not permitted.  

2 PRODUCTS 

2.01 NOT USED 

.1  Not Used.  

3 EXECUTION 

3.01 NOT USED 

.1  Not Used.  

END OF SECTION 

 


