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1 GENERAL

1.01 RELATED REQUIREMENTS

1.02

1.03

1.04

1.05

A Section 01 56 00 - Temporary Barriers and Enclosures

2 Section 01 32 16.07 - Construction Progress Schedule

ACCESS AND EGRESS

21 Design, construct and maintain temporary "access to" and "egress from" work
areas, including stairs, runways, ramps or ladders and scaffolding,
independent of finished surfaces and in accordance with relevant municipal,
provincial and other regulations.

USE OF SITE AND FACILITIES

21 Execute work with least possible interference or disturbance to normal use
of premises. Make arrangements with Departmental Representative to
facilitate work as stated.

2 Maintain existing services to building.

-3 Where security is reduced by work provide temporary means to maintain
security.

-4 Contractor is responsible for the temporary provision of sanitary facilities

for use by Contractor®s personnel. Keep facilities clean.

-6 Closures: protect work temporarily until permanent enclosures are
completed.

-7 Coordinate all work activities and temporary enclosures to allow for the
continuous operation and 360 degree sightlines of the existing lantern
light.

.8 Temporarily support light in place from above, to allow for through slab

concrete repair below.

ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING

A Execute work with least possible interference or disturbance to building
operations and normal use of premises. Arrange with Departmental
Representative to facilitate execution of work.

EXISTING SERVICES

1 Notify, Departmental Representative and utility companies of intended
interruption of services and obtain required permission.

2 Where Work involves breaking into or connecting to existing services, give
Departmental Representative 48 hours of notice for necessary interruption
of mechanical or electrical service throughout course of work. Keep duration
of interruptions minimum. Carry out interruptions after normal working hours
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of occupants, preferably on weekends.
The Contractor is responsible for the provision of potable water onsite.

The Contactor is responsible for the provision of temporary power and lights
as required to complete the work.

Construct barriers in accordance with Section 01 56 00 - Temporary Barriers
and Enclosures.

1.06 SPECIAL REQUIREMENTS

1

Submit schedule In accordance with Section 01 32 16.07 - Construction
Progress Schedule.

Ensure Contractor®s personnel employed on site become familiar with and
obey regulations including safety, fire, traffic and security regulations.

Submit a written method statement outlining temporary protection and
coordination measures related to the continuous operation of the lantern.

1.07 BUILDING SMOKING ENVIRONMENT

-1

Comply with smoking restrictions. Smoking is not permitted.

2 PRODUCTS

2.01 NOT USED

1

Not Used.

3 EXECUTION

3.01 NOT USED

1

Not Used.

END OF SECTION



