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1 GENERAL

1.01 PRECEDENCE

1.02 SITE

For Federal Government projects, Division 01 Sections take precedence over
technical specifications section in other Division of this Project Manual.

EXAMINATION

All parties tendering should visit the site of the work prior to the
submission of tenders and make themselves thoroughly acquainted with site
conditions, conditions of existing objects to be removed, tides, degree
of exposure and all information necessary for the proper carrying out of
the work covered by the drawings and this Specifications. Submission of
Tender will be deemed that Contractor is conversant with site conditions.

The Departmental Representative will give no consideration whatsoever to
any claim by the Contractor resulting from failure to have made all the
necessary investigations prior to tendering.

1.03 CONTRACTOR USE OF PREMISES

1

.2

-5

Unrestricted use of site until Substantial Performance.

Obtain and pay for use of additional storage or work areas needed for
operations under this Contract.

Remove or alter existing work to prevent injury or damage to portions of
existing work which remain.

Repair or replace portions of existing work which have been altered during
construction operations to match existing or adjoining work, as directed
by Departmental Representative.

At completion of operations condition of existing work: equal to or better
than that which existed before new work started.

1.04 DOCUMENTS REQUIRED

1

1.05 WORK

Maintain at job site, one copy each document as follows:
1 Contract Drawings.

.2 Specifications.
-3 Addenda.
.4 Reviewed Shop Drawings.

-5 List of Outstanding Shop Drawings.

-6 Change Orders.

7 Other Modifications to Contract.

.8 Field Test Reports.

.9 Copy of Approved Work Schedule.

210 Health and Safety Plan and Other Safety Related Documents.
.11  Other documents as specified.

SEQUENCE
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A Coordinate project schedule with Departmental Represented.

.2 Required Stages

1 Site staging, shop drawing, submittal and mock-up preparation.

2 Hazardous Materials Abatement in coordination with surface
perpetration instructions for 04 03 06 Historic Cleaning, 09 03 61
Historic Repainting. Refer to Section 01 11 01 Hazardous Materials
Work Summary for a detailed description of the stages of work.

-3 Wood window removal and temporary support of wood stairs to allow
for stair bolster and stringer replacements and selective masonry
building and repointing.

.4 Lantern railing removal for shop restoration.

-5 Selective concrete restoration at lantern level.

-6 Selective concrete restoration at concrete collar.

-7 Lantern metal restoration including coating removal, surface
preparation and window replacements.

.8 Asphalt shingle removal and installation of a new standing seam metal
roof.

-9 White washing of interior masonry walls, underside of wood stairs

and painting of interior wood elements, including top of wood stairs
and wood post.

.10 Selective repairs to exterior shingles followed by surface
preparation and repainting of shingles.

211 Installation of pedestrian deck coating and elastomeric wall
coatings.

212 Installation of shop restored windows and lantern railing.

2 PRODUCTS

2.01 NOT USED

.1 Not used.

3 EXECUTION

3.01 NOT USED
1 Not used.

END OF SECTION



