Washroom Buildings Recapitalization
Buildings 32, 34 & 38
Newman Sound Campground
Terra Nova National Park, NL
Proj. No.: R.079272.001

Section 26 80 00 — Commissioning of Electrical Systems Page 1 of 3
PART 1 GENERAL
11 SCOPE OF WORK

12

13

14

15

16

Testing and commissioning are called for throughout the individual specifications. Thisdoes
not relieve thistrade from providing al testing and commissioning necessary to ensure that
systems and equipment operate as required and that they interface with other systems and
equipment as required.

SECTION INCLUDES
Commissioning of al building electrical systems and component including:

A Testing and adjustment.

Demonstrations and Training.

Instructions of al procedures for Owner’s personnel.
Updating as-built data.

Co-ordination of Operation and Maintenance material.

o wiv

RELATED SECTION
Section 01 78 00 — Closeout Submittals.

Section 26 05 00 — Common Work Results - Electrical.
REFERENCES

CSA (Canadian Standards Association).

Underwriters Laboratories of Canada.

QUALITY ASSURANCE

Provide qualified trades persons, certified testing agencies, factory trained and approved by
the Commissioning Team Leader.

Submit the names of all personnel to be used during the Commissioning activitiesfor Owner
Approval.

COMMISSIONING

The purpose of the commissioning process is to fully test al building systems including
architectural, mechanical and electrical components and operating procedures by challenging
these systems to realistic operation conditions.

The Commissioning activities shall be co-ordinated by the General Contractor.
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1.7
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Commissioning activities for the electrical systems must have available up to date as-built
drawing information and accurate Operations and Maintenance Manuals. These documents
shall be amagjor part of this activity.

Contractor shall be responsible to update al documentation with information and any changes
duly noted during the Commissioning exercise.

Contractor shall arrangefor all outside suppliers, equipment manufacturers, test agenciesand
others asidentified in the commissioning sections of this specification. The cost associated
with this requirement shall be included as part of the tender price.

SUBMITTALS
The electrical sub-contractor shall be responsible for ensuring all activities are properly
documented in this manual and co-ordinated through the General Contractor.

As-built drawings and data books must be available two weeks prior to commissioning for
review and use by the consultant and Commissioning Team prior to the start of the
commissioning activities.

PREPARATION

Providetest instrumentsrequired for al activitiesasdefined in the manufacturer’ sinstallation
documents.

Verify al systems arein compliance with the requirements of the manufacturer’ sinstallation
documents prior to the precommissioning check out operation.

Confirm all scheduled activities have identified personnel available.

Where systems or equipment do not operate as required, make the necessary corrections or
modifications, re-test and re-commission.

SYSTEM DESCRIPTION

Perform all start up operations, control adjustment, trouble shooting, servicing and
maintenance of each item of equipment as defined in the manufacturer’s installation
documentation.

Owner will provide list of personnel to receive instructions and will co-ordinate their
attendance at agreed upon times.

Prepare and insert additional datain the operations and maintenance manuals and update as-
built drawings when need for additional data becomes apparent during the commissioning
exercise.

Conduct presentation on Owner’s premises. Owner will provide space.
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1.10
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FINAL REPORT

Thistrade shall assemble all testing data and commissioning reports and submit them to the
Owner.

Each form shall bear signature of recorder, and that of supervisor of reporting organizer.

SCHEDULE OF ACTIVITIES

Commissioning activities shall be conducted based on pre-established schedule with all
members of the commissioning team, refer to Division O1.

Adhering to the established schedul eis very important as the co-ordination and scheduling of
the participants will be difficult to alter once thisis established. Close co-ordination of this
schedule is important.

In the event project cannot be commissioned in the allotted time dlot, the contractor shall pay
for al costs associated with assembling the Commissioning Team at a later date. If the
contractor has not performed his duties to reach commissioning stage as outlined earlier, he
will incur al expenses of other trades and the Commissioning Team due to his non-
compliance.

END OF SECTION



