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PART 1 GENERAL 

1.1 SECTIONS INCLUDE 

.1 Inspection and testing, administrative and enforcement requirements. 

.2 Tests and mix designs. 

.3 Mock-ups. 

.4 Mill tests. 

.5 Equipment and system adjust and balance. 

1.2 RELATED SECTIONS 

.1 Section 01 33 00 – Submittal Procedures 

.2 Section 01 78 00 – Closeout Submittals 

1.3 INSPECTION 

.1 Allow Departmental Representative access to Work. If part of Work is in preparation at 
locations other than Place of Work, allow access to such Work whenever it is in 
progress. 

.2 Give timely notice requesting inspection if Work is designated for special tests, 
inspections or approvals by Departmental Representative instructions. 

.3 If Contractor covers or permits to be covered Work that has been designated for special 
tests, inspections or approvals before such is made, uncover such Work, have inspections 
or tests satisfactorily completed and make good such Work. 

.4 Departmental Representative may order any part of Work to be examined if Work is 
suspected to be not in accordance with Contract Documents.  If, upon examination such 
work is found not in accordance with Contract Documents, correct such Work and pay 
cost of examination and correction. If such Work is found in accordance with Contract 
Documents, Departmental Representative shall pay cost of examination and replacement. 

1.4 INDEPENDENT INSPECTION AGENCIES 

.1 Independent Inspection/Testing Agencies will be engaged by Departmental 
Representative for purpose of inspecting and/or testing portions of Work.  

.2 Provide equipment required for executing inspection and testing by appointed agencies. 
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.3 Employment of inspection/testing agencies does not relax responsibility to perform Work 
in accordance with Contract Documents. 

.4 If defects are revealed during inspection and/or testing, appointed agency will request 
additional inspection and/or testing to ascertain full degree of defect. Correct defect and 
irregularities as advised by Departmental Representative at no cost to Departmental 
Representative. Pay costs for retesting and reinspection. 

1.5 ACCESS TO WORK 

.1 Allow inspection/testing agencies access to Work, off site manufacturing and fabrication 
plants. 

.2 Co-operate to provide reasonable facilities for such access. 

1.6 PROCEDURES 

.1 Notify appropriate agency and Departmental Representative in advance of requirement 
for tests, in order that attendance arrangements can be made. 

.2 Submit samples and/or materials required for testing, as specifically requested in 
specifications. Submit with reasonable promptness and in an orderly sequence so as not 
to cause delay in Work. 

.3 Provide labour and facilities to obtain and handle samples and materials on site. Provide 
sufficient space to store and cure test samples. 

1.7 REJECTED WORK 

.1 Remove defective Work, whether result of poor workmanship, use of defective products 
or damage and whether incorporated in Work or not, which has been rejected by 
Departmental Representative as failing to conform to Contract Documents. Replace or 
re-execute in accordance with Contract Documents. 

.2 Make good other Contractor's work damaged by such removals or replacements 
promptly. 

.3 If in opinion of Departmental Representative it is not expedient to correct defective 
Work or Work not performed in accordance with Contract Documents, Departmental 
Representative may deduct from Contract Price difference in value between Work 
performed and that called for by Contract Documents, amount of which shall be 
determined by Departmental Representative. 
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1.8 REPORTS 

.1 Submit 3 copies of inspection and test reports to Departmental Representative, plus 
electronic copies in PDF format. 

.2 Provide copy to Subcontractor of work being inspected or tested, manufacturer or 
fabricator of material being inspected or tested. 

.3 Include copy of all inspection and test reports in Commissioning Manuals. 

1.9 MOCK-UPS 

.1 Prepare mock-ups for Work specifically requested in specifications. Include for Work of 
all Sections required to provide mock-ups. 

.2 Construct in all locations acceptable to Departmental Representative as specified in 
specific Section. 

.3 Prepare mock-ups for Departmental Representative review with reasonable promptness 
and in an orderly sequence, so as not to cause any delay in Work. 

.4 Failure to prepare mock-ups in ample time is not considered sufficient reason for an 
extension of Contract Time and no claim for extension by reason of such default will be 
allowed. 

.5 Remove mock-up at conclusion of Work or when acceptable to Departmental 
Representative       

.6 Specification section identifies whether mock-up may remain as part of Work or if it is to 
be removed and when. 

.7 Reviewed and accepted mock-ups will become standards of workmanship and material 
against which installed work will be verified. 

.8 Mock-ups may remain as part of Work. 

1.10 EQUIPMENT AND SYSTEMS 

.1 Submit adjustment and balancing reports for mechanical, electrical and building 
equipment systems. 

.2 Mechanical – coordinate with mechanical division. 

.3 Electrical – Coordinate with electrical division. 
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PART 2 PRODUCTS (NOT APPLICABLE) 

PART 3 EXECUTION (NOT APPLICABLE) 

END OF SECTION 
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