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Part 1 General 

1.1 SECTION INCLUDES 

.1 Title and description of Work. 

.2 Contractor use of premises. 

1.2 PRECEDENCE 

.1 For Federal Government projects, Division 1 Sections take precedence over technical 
specification sections in other Divisions of this Project Manual. 

1.3 WORK COVERED BY CONTRACT DOCUMENTS 

.1 Works under this contract include: 

.1 Improvement of the underground and surface drainage of the runway 07-25. 

.2 The repair of major cracks on the pavement of the runway 07-25. 

and related works at the Kuujjuaq airport, Quebec. 

1.4 CONTRACTOR USE OF PREMISES 

.1 Limit use of premises for Work, restrict to the necessary area for the execution of the 
works. 

.2 Co-ordinate use of premises under direction of the departmental representative. 

 

1.5 AIRPORT IN SERVICE 

.1 Be conform to the directive of spec 01 35 13.13 Airport in Uses. 

.2 At the end of each working days, the perimeter of the fence must be closed. No open 
section on the fence will be tolerated outside the working shift hour. 

.3 Report any animal intrusion inside the airfield fence to the airport manager. 

1.6 EXISTING SERVICES 

.1 Where Work involves breaking into or connecting to existing services, give Departmental 
representative 48 hours notice for necessary interruption of electrical service throughout 
course of work. Minimize duration of interruptions. Carry out work at times as directed 
by governing authorities with minimum disturbance to operations. 

.2 Establish location and extent of service lines in area of work before starting Work. Notify 
the departmental representative of findings. 

.3 Where unknown services are encountered, immediately advise the departmental 
representative and confirm findings in writing. 
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.4 Protect, relocate or maintain existing active services. When inactive services are 
encountered, cap off in manner approved by authorities having jurisdiction. 

.5 Record locations of maintained, re-routed and abandoned service lines. 

1.7 DOCUMENTS REQUIRED 

.1 Maintain at job site, one copy each document as follows: 

.1 Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed Shop Drawings. 

.5 List of Outstanding Shop Drawings. 

.6 Change Orders. 

.7 Other Modifications to Contract. 

.8 Field Test Reports. 

.9 Copy of Approved Work Schedule. 

.10 Health and Safety Plan and Other Safety Related Documents. 

.11 Other documents as specified. 

1.8 TYPE OF CONTRACT 

.1 Tenders will be made on a unit and/or a lump sum price to include labour, materials, 
equipment and all other cost pertaining to the work or as set forth in the contract 
agreement. 

.2 The Contractor when submitting his tender agrees that he is fully informed regarding all 
the conditions affecting the work to be done, the labour, materials, equipment plant he is 
to supply and the means of access to the side and that his information was obtained by 
personal investigation on the site by himself or his authorized representative and not from 
verbal information given to him by representatives of this Department. 

.3 While the drawings and specifications indicate the general nature of the work to be 
performed, it must be distinctly understood that the Department reserves the right to alter 
the alignment grades or the extent of the work as may be found desirable without in any 
way invalidating the conditions of the contract.  

.4 All expenses incurred to meet the requirements of the present contract and non covered 
by item of payment of the unit price table will have to be included in the overheads of the 
contractor and distributed proportionally on the different items of tender. 

1.9 CODES 

.1 The works must be executed in a manner to satisfy at all exigency: 

.1 Of contractual documents. 

.2 Regulations and specified Codes and all other document referred to. 

.3 Local authority. 

.2 In any case of conflict or discrepancy, the more stringent requirements shall apply. 
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1.10 MEASUREMENT FOR PAYMENT 

.1 Notify the departmental representative sufficiently in advance of operations to permit the 
required measurements necessary for payment. 

1.11 WORK SCHEDULE 

.1 Provide within 5 working days after Contract award, a schedule showing anticipated 
progress stages and final completion of work within time period required by Contract 
documents as describe in 1.15 of this section. 

.2 Interim reviews of real work progress based on work schedule will be done as required 
by the departmental representative. Schedule updates will be carried out by the 
Contractor with the collaboration and approval of the Departmental representative. 

.3 The approval of the revised schedule by the Departmental representative does not free the 
Contractor from his responsibility relative to all consequences resulting from a non 
respect of the original calendar requirements. 

1.12 REGULATED ZONE 

.1 The work of the present contract is situated at the interior of a regulated zone of the 
airport. Please refer to the requirements of section 01 35 13.13 – Airports in Use, for 
information regarding the requirements in terms of safety and security at airports. 

1.13 ACCESS TO JOB SITE 

.1 Access to airport enclosed space will be done in accordance to the escort directives, as 
indicated in spec 01 35 13.13 – airports in uses. 

.2 At anytime, it will be not permitted to circulate on the movement area open to aircraft or 
at proximity of those one. 

1.14 ADDITIONAL DRAWINGS 

.1 The departmental representative may furnish additional drawings for clarification. These 
additional drawings have same meaning and intent as if they were included with the plans 
referred to in Contract documents. 

1.15 SCHEDULE TO COMPLETE ALL WORKS 

.1 Work shall begin immediately following reception of the official awarding notice. 

.2 Work being the object in this present contract shall be obligatorily realized and 
completed in the following delay and order: 

Phase   Délais d’exécution  
- Contractor mobilization Day 1 to 15 
- All works indicated in plans and specifications Jour 15 to 55 
 
N.B. day one is the date of the contract attribution. 
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.3 Failing to comply to the above requirements, the Departmental representative can resort 
to means that he judges appropriate in order to minimize the impact of all delays on the 
operations of the airport and this at the expense of the contractor 

1.16 PARTICULAR CONDITIONS 

.1 Between day 1 and day 55, the runway 07-25 will be closed if required to the aircraft 
operation from 06h00 and 22h00, except for the period of operations describe bellow. 

Valid Operation period from June 1 ending august 18 and after 7 of October 2016 

Monday Tuesda
y 

Wednesday  Thursday Friday  Saturda
y 

Sunday 

11h55 
@13h15 

and 

15h55@  
17h05 

11h55 
@12h25 

and 

14h15@ 
 14h45 

11h55 
@13h15 

and 

15h55@  
17h05 

11h55 
@12h25 

and 

14h15@  
14h45 

11h55 
@13h15 

and 

15h55@ 
 17h05 

11h55 
@12h25 

and 

14h15@ 
 14h45 

11h55 
@12h25 

and 

14h15@ 
 14h45 

N.B. this schedule is indicative only, runway closures could varied depending of delays 
of Airlines Company and weather. 

.2 The contractor must take into consideration that the Improvement of the underground and 
surface drainage of the runway 07-25 and the repair of major cracks on the pavement of 
the runway 07-25 will be executed outside the operation period describe above. In 
preparation for a period of operation, the contractor will have to remove his equipment 
and his personnel to more than 90 m from the edge of the runway. 

.3 The length of time for each operation will be from 15 minutes before each arrival and 15 
minutes after departure. For each period of operation and during emergency operation, 
the contractor should remove his equipment and his personnel to more than 90 m from 
the edge of the runway. 

.4 During the period of operation, the trench excavation must be backfilled and the initial 
compaction must be done before each aircraft operation. The stockpile of excavation or 
backfill material will not be tolerated.  

.5 Construct Work in stages to provide for continuous daily normal airport operations usage 
as per planned schedule. The progress of works must also allow outside of the period of 
operation, the restore of air traffic in 2 hours after notice of reopening for the case of 
emergency and medical evacuation. 

 

Part 2 Products 

2.1 NOT USED 

.1 Not used. 
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Part 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 
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Part 1 General 

1.1 CASH ALLOWANCES 

.1 Include in Contract Price specified cash allowances. 

.2 Cash allowances, unless otherwise specified, cover net cost to Contractor of services, 
products, construction machinery and equipment, freight, handling, unloading, storage  
and other authorized expenses incurred in performing Work. 

.3 Contract Price, and not cash allowance, includes Contractor's overhead and profit in 
connection with such cash allowance. 

.4 Contract Price will be adjusted by written order to provide for excess or deficit to each 
cash allowance. 

.5 Where costs under a cash allowance exceed amount of allowance, Contractor will be 
compensated for excess incurred and substantiated plus allowance for overhead and profit 
as set out in Contract Documents. 

.6 Include progress payments on accounts of work authorized under cash allowances in 
monthly certificate for payment. 

.7 Amount of each allowance, for Work specified in respective specification Sections is as 
follows: 

.1 Section 01 35 13.13- Airports in use, include allowance of $40 000 for the supply 
of airport escort services. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 PRECONSTRUCTION MEETING 

.1 Within 15 days after award of Contract, the departmental representative will organise a 
meeting of parties in contract to discuss and resolve administrative procedures and 
responsibilities. 

.2  Senior representatives or Departmental Representative, Contractor, major 
Subcontractors, field inspectors and supervisors will be in attendance. 

.3 The departmental representative will establish time and location of meeting and notify 
parties concerned minimum 5 days before meeting. 

.4 Incorporate mutually agreed variations to Contract Documents into Agreement, prior to 
signing. 

.5 Agenda to include: 

.1 Appointment of official representative of participants in the Work. 

.2 Schedule of Work, Construction Progress Schedules - Bar (GANTT) Chart. 

.3 Schedule of submission of shop drawings, samples, colour chips. Submit 
submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.4 Requirements for temporary facilities, site sign, offices, storage sheds, utilities, 
fences in accordance with Section 01 52 00 - Construction Facilities. 

.5 Delivery schedule of materials. 

.6 Site security in accordance with Section 01 56 00 - Temporary Barriers and 
Enclosures. 

.7 Proposed changes, change orders, procedures, approvals required, mark-up 
percentages permitted, time extensions, overtime, administrative requirements. 

.8 Record drawings in accordance with Section 01 33 00 - Submittal Procedures. 

.9 Monthly progress claims, administrative procedures, photographs, hold backs. 

.10 Appointment of inspection and testing agencies or firms. 

.11 Insurances, transcript of policies. 

1.2 PROGRESS MEETINGS 

.1 During course of Work and 2 weeks prior to project completion, schedule progress 
meetings. 

.2 Contractor, major Subcontractors involved in Work Departmental Representative are to 
be in attendance. 

.3 The departmental representative will notify parties minimum 5 days prior to meetings. 

.4 Departmental representative will record minutes of meetings and circulate to attending 
parties and affected parties not in attendance within 3 days after meeting. 

.5 Agenda to include the following: 
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.1 Review, approval of minutes of previous meeting. 

.2 Review of Work progress since previous meeting. 

.3 Field observations, problems, conflicts. 

.4 Problems which impede construction schedule. 

.5 Review of off-site fabrication delivery schedules. 

.6 Corrective measures and procedures to regain projected schedule. 

.7 Revision to construction schedule. 

.8 Progress schedule, during succeeding work period. 

.9 Review submittal schedules: expedite as required. 

.10 Maintenance of quality standards. 

.11 Review proposed changes for affect on construction schedule and on completion 
date. 

.12 Other business. 

Part 2 Products 

2.1 NOT USED 

Part 3 Execution 

3.1 NOT USED 

END OF SECTION 
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Part 1 General 

1.1 SECTION INCLUDES 

.1 Shop drawings and product data. 

.2 Samples. 

.3 Certificates and transcripts. 

1.2 ADMINISTRATIVE 

.1 Submit to The departmental representative submittals listed for review. Submit with 
reasonable promptness and in orderly sequence so as to not cause delay in Work. Failure 
to submit in ample time is not considered sufficient reason for an extension of Contract 
Time and no claim for extension by reason of such default will be allowed. 

.2 Work affected by submittal shall not proceed until review is complete. 

.3 Present shop drawings, product data, samples and mock-ups in SI Metric units. 

.4 Where items or information is not produced in SI Metric units converted values are 
acceptable. 

.5 Review submittals prior to submission to the departmental representative. This review 
represents that necessary requirements have been determined and verified, or will be, and 
that each submittal has been checked and co-ordinated with requirements of Work and 
Contract Documents. Submittals not stamped, signed, dated and identified as to specific 
project will be returned without being examined and shall be considered rejected. 

.6 Notify the departmental representative, in writing at time of submission, identifying 
deviations from requirements of Contract Documents stating reasons for deviations. 

.7 Verify field measurements and affected adjacent Work are coordinated. 

.8 Contractor's responsibility for errors and omissions in submission is not relieved by the 
departmental representative’s review of submittals. 

.9 Contractor's responsibility for deviations in submission from requirements of Contract 
Documents is not relieved by the departmental representative review. 

.10 Keep one reviewed copy of each submission on site. 

1.3 SHOP DRAWINGS AND PRODUCT DATA 

.1 The term "shop drawings" means drawings, diagrams, illustrations, schedules, 
performance charts, brochures and other data which are to be provided by Contractor to 
illustrate details of a portion of Work. 

.2 Indicate materials, methods of construction and attachment or anchorage, erection 
diagrams, connections, explanatory notes and other information necessary for completion 
of Work. Where articles or equipment attach or connect to other articles or equipment, 
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indicate that such items have been coordinated, regardless of Section under which 
adjacent items will be supplied and installed. Indicate cross references to design drawings 
and specifications. 

.3 Allow 10 days for the departmental representative’s review of each submission. 

.4 Adjustments made on shop drawings by the departmental representative are not intended 
to change Contract Price. If adjustments affect value of Work, state such in writing to the 
departmental representative prior to proceeding with Work. 

.5 Make changes in shop drawings as the departmental representative may require, 
consistent with Contract Documents. When resubmitting, notify the departmental 
representative in writing of any revisions other than those requested. 

.6 Accompany submissions with transmittal letter, in [duplicate], containing: 

.1 Date. 

.2 Project title and number. 

.3 Contractor's name and address. 

.4 Identification and quantity of each shop drawing, product data and sample. 

.5 Other pertinent data. 

.7 Submissions shall include: 

.1 Date and revision dates. 

.2 Project title and number. 

.3 Name and address of: 

.1 Subcontractor. 

.2 Supplier. 

.3 Manufacturer. 

.4 Contractor's stamp, signed by Contractor’s authorized representative certifying 
approval of submissions, verification of field measurements and compliance with 
Contract Documents. 

.5 Details of appropriate portions of Work as applicable: 

.1 Fabrication. 

.2 Layout, showing dimensions, including identified field dimensions, and 
clearances. 

.3 Setting or erection details. 

.4 Capacities. 

.5 Performance characteristics. 

.6 Standards. 

.7 Operating weight. 

.8 Wiring diagrams. 

.9 Single line and schematic diagrams. 

.10 Relationship to adjacent work. 

.8 After the departmental representative’s review, distribute copies. 
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.9 Submit one transparency on plastic film or electronic copy of shop drawings for each 
requirement requested in specification Sections and as consultant may reasonably 
request. 

.10 Submit 3 electronic copies of product data sheets or brochures for requirements requested 
in specification Sections and as requested by the departmental representative where shop 
drawings will not be prepared due to standardized manufacture of product. 

.11 Delete information not applicable to project. 

.12 Supplement standard information to provide details applicable to project. 

.13 If upon review by the departmental representative, no errors or omissions are discovered 
or if only minor corrections are made, a copy will be returned and fabrication and 
installation of Work may proceed. If shop drawings are rejected, noted copy will be 
returned and resubmission of corrected shop drawings, through same procedure indicated 
above, must be performed before fabrication and installation of Work may proceed. 

.14 The review of shop drawings by Public Works and Government Services Canada 
(PWGSC) is for sole purpose of ascertaining conformance with general concept. This 
review shall not mean that PWGSC approves detail design inherent in shop drawings, 
responsibility for which shall remain with Contractor submitting same, and such review 
shall not relieve Contractor of responsibility for errors or omissions in shop drawings or 
of responsibility for meeting all requirements of construction and Contract Documents. 
Without restricting generality of foregoing, Contractor is responsible for dimensions to 
be confirmed and correlated at job site, for information that pertains solely to fabrication 
processes or to techniques of construction and installation and for co-ordination of Work 
of all sub-trades. 

1.4 SAMPLES 

.1 Submit for review samples in duplicate as requested in respective specification Sections. 
Label samples with origin and intended use. 

.2 Deliver samples prepaid to the departmental representative’s business address. 

.3 Notify the departmental representative in writing, at time of submission of deviations in 
samples from requirements of Contract Documents. 

.4 Where colour, pattern or texture is criterion, submit full range of samples. 

.5 Adjustments made on samples by the departmental representative are not intended to 
change Contract Price. If adjustments affect value of Work, state such in writing to The 
departmental representative prior to proceeding with Work. 

.6 Make changes in samples which the departmental representative may require, consistent 
with Contract Documents. 

.7 Reviewed and accepted samples will become standard of workmanship and material 
against which installed Work will be verified. 
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1.5 MOCK-UPS 

.1 Mock-ups: field-erected example of work complete with specified materials and 
workmanship. 

.2 Erect mock-ups at locations acceptable to the departmental representative. 

.3 Reviewed and accepted mock-ups will become standards of workmanship and material 
against which installed work will be verified. 

1.6 CERTIFICATES AND TRANSCRIPTS 

.1 Immediately after award of Contract, submit Workers' Compensation Board status. 

.2 Submit transcription of insurance immediately after award of Contract. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 11 11 – Description of Work. 

.2 Section 01 52 00 – Construction Facilities. 

.3 Section 01 21 00 – Allowances. 

1.2 DEFINITIONS 

.1 Restricted or secured area: Any area on airport property to which access is restricted by 
sign and/or monitored is a secured or restricted area. 

.2 Movement area: Airport surfaces used for movement of aircrafts including apron, 
taxiways and runways. 

1.3 GENERAL PROTECTION 

.1 The Contractor shall familiarize himself with the rules and regulations pertaining to 
persons using an airport and give appropriate instructions to his employees and sub-
contractors. 

.2 Rules and regulations are available or at the following Web Site: 
http://www.tc.gc.ca/acts-regulations under “Airport Traffic Regulations”. 

.3 The departmental representative will supply a copy of the Project Exploitation plan 
during Construction (PEC) approved by the competent authority. 

.4 Be responsible for construction, personnel and vehicles employed on project and 
requiring access to restricted areas. 

.5 At least 4 weeks before the beginning of work, the departmental representative will 
request the necessary information to draft the PEC for approval by Transport Canada 
inspector. Provide the information in the shortest possible time to avoid delay of the 
oppening of construction site. 

1.4 RESPONSIBLE PERSONNEL 

.1 Provide airport manager and departmental representative with list of responsible 
personnel and those of sub-contractors who may be contacted after working hours in case 
of emergency. 

1.5 ESCORTS 

.1 Kativik regional government (KRG) will provide the airport escort services. Kativik 
regional government will also supply the escort vehicles and the radio with the flight 
station services (FSS) frequency. Every vehicle or person entering the restricted area 
must be escorted and every vehicle must be equipped with a amber rotary beacon. 
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.2 The Contractor and his employees must instantly observe orders given by the escort. 

.3 Contractor will advise the Kativik regional government (KRG)  at least 12 hours in 
advance of any schedule or program modifications when escorts are required. This 
requirement is necessary to organize the escort’s working schedules. 

.4 Contractor will supply radios needed for the communications between the contractor, 
departmental representative and the Transport Canada officer. See section 01 52 00 – 
Construction Facilities. 

1.6 DAILY SECURITY 

.1 On the apron area, no torch work, fire will be tolerated under penalty of fine to the person 
infringing airport regulations. This is because of ever present motor-fuel conduits and 
vapour. 

1.7 MESUREMENTS FOR PAYMENTS 

.1 The contractor will have to pay Kativik regional government (KRG) directly for the 
expenses associated with escort services. These services are subject to an allowance 
included in the contract price and will be reimbursed as described in section 21 00 00 – 
Allowances. 

.2  All others costs associated with meeting the requirements of this section of the 
specifications shall be included in the cost of the different items of the tender. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 SECTION INCLUDES 

.1 Contractor shall manage his operations so that safety and security of the public and of site 
workers always take precedence over cost and scheduling considerations. 

1.2 REFERENCES 

.1 Canada Labour Code - Part II, Canadian Occupational Safety and Health Regulations. 

.2 Canadian Standards Association (CSA) 

.3 Workplace Hazardous Materials Information System (WHMIS) 

.4 Act Respecting Occupational Health and Safety, R.S.Q. Chapter S-2.1. 

.5  Construction Safety Code, S-2.1, r.4. 

1.3 SUBMITTALS 

.1 Submit the documents required according to section 01 33 00 Documents and samples to 
be submitted. 

.2 Submit to Departmental Representative, the CSST and at the Association paritaire en 
santé et sécurité du secteur de la construction (ASP Construction) ] the site-specific safety 
program, as outlined in 1.8 at least 10 days prior to start of work.  The Contractor must 
review his program during the course of the project if any change occurs in work 
methods or site conditions. The Departmental Representative may, after receiving the 
program or at any time during the project, ask the Contractor to update or modify the 
program in order to better reflect the reality of the construction site and activities. The 
Contractor must make the required changes before work begins. 

.3 Submit to Departmental Representative the site inspection sheet, duly completed, at the 
intervals indicated in 1.13.1. 

.4 Submit to Departmental Representative within 24 hours a copy of any inspection report, 
correction notice or recommendation issued by federal or provincial inspectors. 

.5 Submit to Departmental Representative within 24 hours an investigation report for any 
accident involving injury and any incident exposing a potential hazard.  

.6 Submit to Departmental Representative all safety data sheets for hazardous material to be 
used at the site at least three days before they are to be used. 

.7 Submit to Departmental Representative copies of all training certificates required for 
application of the safety program, in particular: 

.1   General construction site safety and health courses; 

.2   Safety officer attestations; 

.3   First aid in the workplace and cardiopulmonary resuscitation; 
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.4   Work likely to release asbestos dust; 

.5   Work in confined spaces; 

.6   Lockout procedures; 

.7   Wearing and fitting of individual protective gear; 

.8 Forklift truck; 

.9 Positioning platform; 

.10 Any other requirement of Regulations or the safety program. 

.8 Medical examinations: Wherever legislation, regulations, directives, specification or a 
safety program require medical examinations, Contractor must:  

.1 Prior to start-up, submit to Departmental Representative certificates of medical 
examination for all concerned supervisory staff and employees who will be on 
duty when the site opens. 

.2 Thereafter, submit without delay certificates of medical examination for any 
newly hired concerned personnel as and when they start work at the site. 

.9 Emergency plan : The emergency plan, as defined in 1.8.3, shall be submitted to 
Departmental Representative at the same time as the site-specific safety program.  

.10 Notice of site opening : Notice of site opening shall be submitted to the Commission de 
la santé et de la sécurité du travail before work begins .  A copy of such notice shall be 
submitted to Departmental Representative at the same time and another posted in full 
view at the site.  During demobilization, a notice of site closing shall be submitted to the 
CSST, with copy to Departmental Representative. 

.11 Plans and certificates of compliance : Submit to the CSST and to Departmental 
Representative a copy signed and sealed by engineer of all plans and certificates of 
compliance required pursuant to the Construction Safety Code (S-2.1, r. 6), or by any 
other legislation or regulation or by any other clause in the specifications or in this 
contract.  Copies of these documents must be on hand at the site at all times. 

.12 Certificate of compliance delivered by the CSST: The certificate of compliance is a 
document delivered by the CSST confirming that the contractor is in rule with the CSST, 
i.e. that he had pay out all the benefits concerning this contract. This document must be 
delivered to Departmental Representative at the end of the work. 

1.4 HAZARDS ASSESSMENT 

.1 The contractor must identify all hazards inherent in each task to be carried out at the site. 
  

.2 The contractor must plan and organize work so as to eliminate hazards at source or 
promote mutual protection so that reliance on individual protective gear can be kept to a 
minimum. Where individual protection against falling is required, workers shall use 
safety harness that meets standard Can - CSA- Z-259.10 - M90.  Safety belts shall not be 
used as protection against falling. 

.3 Equipment, tools and protective gear which cannot be installed, fitted or used without 
compromising the health or safety of workers or the public shall be deemed inadequate 
for the work to be executed. 
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.4 All mechanical equipment shall be inspected before delivery to the site.  Before using any 
mechanical equipment, submit to Departmental Representative a certificate of compliance 
signed by a qualified mechanic.  Whenever he suspects a defect or accident risk, 
Departmental Representative may at any time order the immediate shut-down of 
equipment and require a new inspection by a specialist of his own choosing. 

.5 For use of equipment for lifting persons or materials, ensure that the inspections required 
by the standards are met and be able to provide a copy of certificates of inspection upon 
request of Representative of the Ministry. 

1.5 MEETINGS 

.1 Contractor decisional representative must attend any meetings at which site safety and 
health issues are to be discussed 

.2 Set up a site safety committee, and convene meetings every  in accordance with the 
Construction Safety Code (S-2.1, r.4). 

1.6 LEGAL AND REGULATORY REQUIREMENTS 

.1 Comply with all legislation, regulations and standards applicable to the site and its related 
activities. 

.2 Comply with specified standards and regulations to ensure safe operations at site 
containing hazardous or toxic materials. 

.3 Regardless of the publication date shown in the construction safety code, always use the 
most recent version. 

1.7 SITE-SPECIFIC CONDITIONS                     

.1 At the site, the contactor must take account of the following specific conditions:  

.1 Evening and night works. 

1.8 SAFETY AND HEALTH MANAGEMENT              

.1 Acknowledge and assume all the tasks and obligations which customarily devolve upon a 
principal Contractor under the terms of the Act Respecting Occupational Health and 
Safety (R.S.Q., chapter S-2.1) and the Construction Safety Code (S-2.1, r.4). 

.2 Develop a site-specific safety program based on the hazards identified and apply it from 
the start of project work until close-out is completed.  The safety program must take 
account of all information appearing in 1.7 and must be submitted to all parties 
concerned, in accordance with the provisions set forth in 1.3.  At a minimum, the site-
specific safety program must include : 

.1 Company safety and health policy. 

.2 A description of the work, total costs, schedule and projected workforce curve. 

.3 Flow chart of safety and health responsibility. 

.4 The physical and material layout of the site. 

.5 First-aid and first-line treatment standards. 
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.6 Identification of site-specific hazards. 

.7 Risk assessment for the tasks to be carried out, including preventive measures 
and the procedures for applying them. 

.8 Training requirements. 

.9 Procedures in case of accident/injury 

.10 Written commitment from all parties to comply with the prevention program. 

.11 A site inspection schedule based on the preventive measures. 

 

.3 The contractor must draw up an effective emergency plan based on the characteristics and 
constraints of the site and its surroundings.  Submit the emergency plan to all parties 
concerned, pursuant to the provisions of 1.3.The emergency plan must include: 

.1 Evacuation procedure; 

.2 Identification of resources (police, firefighters, ambulance services, etc.); 

.3 Identification of persons in charge at the site; 

.4 Identification of those with first-aid training; 

.5 Training required for those responsible for applying the plan; 

.6 Any other information needed, in the light of the site characteristics. 

1.9 RESPONSIBILITIES   

.1 No matter the size of the construction site or how many workers are present at the 
workplace, designate a competent person to supervise and take responsibility for health 
and safety. Take all necessary measures to ensure the health and safety of persons and 
property at or in the immediate vicinity of the site and likely to be affected by any of the 
work. 

.2 Take all necessary measures to ensure application of and compliance with the safety and 
health requirements of the contract documents, applicable federal and provincial 
regulations and standards as well as the site-specific safety program, complying without 
delay with any order or correction notice issued by the Commission de la santé et de la 
sécurité du travail. 

.3 Take all necessary measures to keep the site clean and in good order throughout the 
course of the work 

1.10 COMMUNICATIONS AND POSTING 

.1 Make all necessary arrangements to ensure effective communication of safety and health 
information at the site. As they arrive on site, all workers must be informed of their rights 
and obligations pertaining to the site specific safety program. The Contractor must insist 
on their right to refuse to perform work which they feel may threaten their own health, 
safety or physical integrity or that of other persons at the site. The Contractor must keep 
and update a written  record of all information transmitted with signatures of all affected 
workers. 

.2 The following information and documents must be posted in a location readily accessible 
to all workers: 

.1 Notice of site opening; 
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.2 Identification of principal Contractor; 

.3 Company OSH policy; 

.4 Site-specific safety program; 

.5 Emergency plan; 

.6 Data sheets for all hazardous material used at the site; 

.7 Minutes of site committee meetings; 

.8 Names of site committee representatives; 

.9 Names of those with first-aid training; 

.10 Action reports and correction notices issued by the CSST. 

1.11 UNFORESEEN CIRCUMSTANCES 

.1 Whenever a source of danger not defined in the specifications or identified in the 
preliminary site inspection arises as a result of or in the course of the work, immediately 
suspend work, take appropriate temporary measures to protect the workers and the public 
and notify Departmental Representative, both verbally and in writing. Then the 
Contractor must modify or update the site specific safety  program in order to resume 
work in safe conditions. 

1.12 INSPECTION OF SITE AND CORRECTION OF HAZARDOUS SITUATIONS    

.1 Inspect the work site and complete the site inspection sheet at least once a week. 

.2 Immediately take all necessary measures to correct any lapses from legislative or 
regulatory requirements and any hazards identified by a government inspector, by the 
Departmental Representative, by the site safety and health coordinator or during routine 
inspections. 

.3 Submit to Departmental Representative written confirmation of all measures taken to 
correct lapses and hazardous situations. 

.4 Give the safety officer or, where there is no safety officer, the person assigned to safety 
and health responsibilities, full authority to order interruption and resuming of work as 
and when deemed necessary or desirable in the interests of safety and health.  This person 
should always act so that the safety and health of the public and site workers and 
environmental protection take precedence over cost and scheduling considerations. 

.5 Without limiting the scope of sections 1.8 and 1.9, Departmental Representative may 
order cessation of work if, in his/her view, there is any hazard or threat to the safety or 
health of site personnel or the public or to the environment. 

1.13 BLASTING 

.1 Blasting and other use of explosives are forbidden unless authorized in writing by 
Departmental Representative. 

.2 Any operation involving explosives must be carried out under the supervision of a 
qualified shot firer. 

.3 The purchase, carriage, storage and use of explosives must comply with all applicable 
federal and provincial legislation: 
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.1 Canada: Explosives Act (E-17)1, Explosives Regulations (C.R.C. CH. 599), 
Standard for Storage of Blasting Charges and Detonators, Transportation of 
Dangerous Goods Act and Regulations. 

.2 Quebec:  Explosives Act (E-22), Explosives Regulations (E-22, r.1), Safety Code 
for the Construction Industry (S-2.1, r.4), Transportation of Dangerous Goods 
Regulations. 

.4 Contractor shall obtain all permits required pursuant to the legislation and regulations  
referred to above and keep copies on hand at the site. 

.5 Contractor shall facilitate inspection of the site, stored explosives and vehicles used to 
transport explosives by any government representatives or police officers whose 
jurisdiction encompasses explosives. 

END OF SECTION 
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Part 1 General 

1.1 RELATED REQUIREMENTS 

.1 Section 31 05 16 – Aggregate materials. 

1.2 REFERENCES 

.1 Definitions: 

.1 Environmental Pollution and Damage: presence of chemical, physical, biological 
elements or agents which adversely affect human health and welfare; 
unfavourably alter ecological balances of importance to human life; affect other 
species of importance to humans; or degrade environment aesthetically, 
culturally and/or historically. 

.2 Environmental Protection: prevention/control of pollution and habitat or 
environment disruption during construction. 

.2 Reference Standards: 

.1 Law on environment quality (Loi sur la qualité de l’environnement (RLRQ, 
chapitre Q-2)). 

.2 Regulation on quarry and sand pit (Règlement sur les carrières et sablières (Q-2, 
r. 7). 

.3 U.S. Environmental Protection Agency (EPA)/Office of Water 

.1 EPA 832/R-92-005-92, Storm Water Management for Construction 
Activities, Chapter 3. 

1.3 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Before commencing construction activities or delivery of materials to site, submit 
Environmental Protection Plan for review and approval by Departmental Representative. 

.3 Environmental Protection Plan must include comprehensive overview of known or 
potential environmental issues to be addressed during construction. 

.4 Address topics at level of detail commensurate with environmental issue and required 
construction tasks. 

.5 Include in Environmental Protection Plan: 

.1 Names of persons responsible for ensuring adherence to Environmental 
Protection Plan. 

.2 Names and qualifications of persons responsible for manifesting hazardous waste 
to be removed from site. 

.3 Descriptions of environmental protection personnel training program. 

.4 Erosion and sediment control plan identifying type and location of erosion and 
sediment controls to be provided including monitoring and reporting 
requirements to assure that control measures are in compliance with erosion and 
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sediment control plan, Federal, Provincial, and Municipal laws and regulations 
and EPA 832/R-92-005, Chapter 3. 

.5 Drawings indicating locations of proposed temporary excavations or 
embankments for haul roads, stream crossings, material storage areas, structures, 
sanitary facilities, and stockpiles of excess or spoil materials including methods 
to control runoff and to contain materials on site. 

.6 Spill Control Plan to include procedures, instructions, and reports to be used in 
event of unforeseen spill of regulated substance. 

.7 Non-Hazardous solid waste disposal plan identifying methods and locations for 
solid waste disposal including clearing debris. 

.8 Waste Water Management Plan identifying methods and procedures for 
management discharge of waste waters which are directly derived from 
construction activities, such as concrete curing water, clean-up water, dewatering 
of ground water, disinfection water, hydrostatic test water, and water used in 
flushing of lines. 

1.4 FIRES 

.1 Fires and burning of rubbish on site not permitted. 

1.5 DISPOSAL OF WASTES 

.1 Do not bury rubbish and waste materials on site unless approved by the departmental 
representative. 

.2 Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint thinner 
into waterways, storm or sanitary sewers. 

1.6 DRAINAGE 

.1 Develop and submit erosion and Sediment Control Plan (ESC) identifying type and 
location of erosion and sediment controls provided. Plan to include monitoring and 
reporting requirements to assure that control measures are in compliance with erosion and 
sediment control plan, Federal, Provincial, and Municipal laws and regulations, EPA 
832/R-92-005, Chapter 3. 

.2 Storm Water Pollution Prevention Plan (SWPPP) to be substituted for erosion and 
sediment control plan. 

.3 Provide temporary drainage and pumping as necessary to keep excavations and site free 
from water. 

.4 Do not pump water containing suspended materials into waterways, sewer or drainage 
systems. 

.5 Control disposal or runoff of water containing suspended materials or other harmful 
substances in accordance with local authority requirements. 

1.7 SITE CLEARING AND PLANT PROTECTION 

.1 Protect trees and plants on site and adjacent properties. 
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.2 Minimize stripping of topsoil and vegetation. 

1.8 WORK ADJACENT TO WATERWAYS 

.1 Do not operate construction equipment in waterways. 

.2 Do not use waterway beds for borrow material without the departmental representative's 
approval. 

.3 Do not dump excavated fill, waste material or debris in waterways. 

.4 Design and construct temporary crossings to minimize erosion to waterways. 

1.9 POLLUTION CONTROL 

.1 Maintain temporary erosion and pollution control features installed under this contract. 

.2 Control emissions from equipment and plant to local authorities emission requirements. 

.3 Prevent sandblasting and other extraneous materials from contaminating air beyond 
application area, by providing temporary enclosures. 

.4 Cover or wet down dry materials and rubbish to prevent blowing dust and debris. Provide 
dust control for temporary roads. 

1.10 MESUREMENT FOR PAYMENT 

.1 All costs for quarry, sand pit, gravel pit and borrow pit top soil re-vegetation will be paid 
as a lump sum. All other costs to conform this section will be included in different tender 
items. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 ACTION AND INFORMATIONAL SUBMITTALS 

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures. 

1.2 INSTALLATION AND REMOVAL 

.1 Provide construction facilities in order to execute work expeditiously. 

.2 Remove from site all such work after use. 

1.3 SITE STORAGE/LOADING 

.1 Confine work and operations inside limits indicated in Contract Documents. Do not 
unreasonably encumber the site with material and equipment. 

.2 Do not load or permit to load any part of Work with a weight or force that will endanger 
the Work. 

1.4 CONSTRUCTION ACCESS ROADS 

.1 Provide and maintain adequate access roads to project site. 

.2 If authorized to use existing roads for access to project site, maintain such roads in good 
condition for duration of Contract. Repair damage resulting from Contractors' use of 
roads. 

.3 Clean runways and taxi areas used by Contractor's equipment. 

1.5 SECURITY 

.1 If necessary, provide and pay for recognized security personnel to guard site and contents 
of site after working hours and during holidays. 

1.6 COMMUNICATION 

.1 Supply radio and charger (3) to the escort personal for communication between 
contractor, the escort and the departmental representative. 

1.7 CONTRACTOR OFFICES 

.1 As needed, provide an office for the contactor uses and his employees. The departmental 
representative will indicate where the office trailer can be installed. 

.2 Subcontractors may provide their own offices as necessary. Indicate location of these 
offices. 

1.8 EQUIPMENT, TOOL AND MATERIALS STORAGE 

.1 Provide and maintain, in a clean and orderly condition, lockable weatherproof sheds for 
storage of tools, equipment and materials. 



 Section 01 52 00 
 CONSTRUCTION FACILITIES 
Project R. 55093.001 Page 2 of 3 
 

.2 Locate materials not required to be stored in weatherproof sheds on site in a manner to 
cause least interference with work activities. 

1.9 SANITARY FACILITIES 

.1 Provide sanitary facilities for work force in accordance with governing regulations and 
ordinances. 

.2 Post notices and take such precautions as required by local health authorities. Keep area 
and premises in good sanitary condition. 

1.10 SIGN FOR RESTRICTED AREAS 

.1 Conform to section 01 35 13.13 – Airports In Use, concerning temporary signs during 
construction. 

1.11 POWER 

.1 Arrange, pay for and maintain temporary electrical power supply in accordance with 
governing regulations and ordinances. 

1.12 WATER SUPPLY 

.1 Arrange, pay for and maintain temporary water supply in accordance with governing 
regulations and ordinances. 

1.13 DRAINAGE 

.1 Refer to Section 01 35 43 – Environmental Procedures, for site drainage and pumping 
requirements. 

1.14 REMOVAL OF TEMPORARY FACILITIES 

.1 Remove temporary facilities from site when directed by The departmental representative 

1.15 PUBLIC TRAFFIC PROTECTION 

.1 Contractor will meet all laws and regulations concerning the public traffic protection on 
all public roads used. 

.2 Provide, install and maintain all signs equipments as per laws and regulations. When 
needed on site, used a flag person. 

1.16 CLEANING 

.1 Evacuate daily of the work, debris, garbage and wrapping materials. 

.2 Remove mud and dust off the pavement. 

.3 Store materials recuperated from demolition. 

.4 Do not store on site new or recuperated materials. 
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1.17 MESUREMENT FOR PAYMENT 

.1 All costs for this section are included in different tender items. 

Part 2 Products 

2.1 NOT USED 

Part 3 Execution 

3.1 TEMPORARY MEANS OF MEANS OF EROSION AND SEDIMENT 

.1 Establish temporary means to fight against erosion as erosion barriers arranged 
transversely in rivers and foot slope. 

.2 If necessary, arrange upstream sedimentation basins of rivers to intercept airborne 
particles entrained by runoff surfaces. 

.3 Protect with tarpaulins or other device acceptable to the ministry representative, granular 
materials deposits exposed to erosion by wind. 

.4 The use of blind calcium chloride-based dust is not allowed. 

.5 Inspect control methods implemented in the maintenance and repair as required until 
permanent vegetation has established. 

.6 Remove the means to fight at the right time and restore and stabilize areas disturbed 
during the work. 

END OF SECTION 
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Part 1 General 

1.1 SECTION INCLUDES 

.1 Product quality, availability, storage, handling, protection, and transportation. 

.2 Manufacturer's instructions. 

.3 Quality of Work, coordination and fastenings. 

.4 Existing facilities. 

1.2 PRECEDENCE 

.1 For Federal Government projects, Division 1 Sections take precedence over technical 
specification sections in other Divisions of this Project Manual. 

1.3 REFERENCE STANDARDS 

.1 Conform to these reference standards, in whole or in part as specifically requested in 
specifications. 

.2 If there is question as to whether any product or system is in conformance with applicable 
standards, the departmental representative reserves right to have such products or systems 
tested to prove or disprove conformance. 

.3 Cost for such testing will be born by the departmental representative in event of 
conformance with Contract Documents or by Contractor in event of non-conformance. 

.4 Conform to latest date of issue of referenced standards in effect on date of submission of 
Bids, except where specific date or issue is specifically noted. 

1.4 QUALITY 

.1 Products, materials, equipment and articles (referred to as products throughout 
specifications) incorporated in Work shall be new, not damaged or defective, and of best 
quality (compatible with specifications) for purpose intended. If requested, furnish 
evidence as to type, source and quality of products provided. 

.2 Defective products, whenever identified prior to completion of Work, will be rejected, 
regardless of previous inspections. Inspection does not relieve responsibility, but is 
precaution against oversight or error. Remove and replace defective products at own 
expense and be responsible for delays and expenses caused by rejection. 

.3 Should any dispute arise as to quality or fitness of products, decision rests strictly with 
the departmental representative based upon requirements of Contract Documents. 

.4 Unless otherwise indicated in specifications, maintain uniformity of manufacture for any 
particular or like item throughout building. 
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.5 Permanent labels, trademarks and nameplates on products are not acceptable in 
prominent locations, except where required for operating instructions, or when located in 
mechanical or electrical rooms. 

1.5 AVAILABILITY 

.1 Immediately upon signing Contract, review product delivery requirements and anticipate 
foreseeable supply delays for any items. If delays in supply of products are foreseeable, 
notify the departmental representative of such, in order that substitutions or other 
remedial action may be authorized in ample time to prevent delay in performance of 
Work. 

.2 In event of failure to notify The departmental representative at commencement of Work 
and should it subsequently appear that Work may be delayed for such reason, The 
departmental representative reserves right to substitute more readily available products of 
similar character, at no increase in Contract Price or Contract Time. 

1.6 STORAGE, HANDLING AND PROTECTION 

.1 Handle and store products in manner to prevent damage, adulteration, deterioration and 
soiling and in accordance with manufacturer's instructions when applicable. 

.2 Store packaged or bundled products in original and undamaged condition with 
manufacturer's seal and labels intact. Do not remove from packaging or bundling until 
required in Work. 

.3 Store products subject to damage from weather in weatherproof enclosures. 

.4 Remove and replace damaged products at own expense and to satisfaction of the 
departmental representative. 

.5 Touch-up damaged factory finished surfaces to the departmental representative's 
satisfaction. Use touch-up materials to match original. Do not paint over name plates. 

1.7 TRANSPORTATION 

.1 Pay costs of transportation of products required in performance of Work. 

1.8 MANUFACTURER'S INSTRUCTIONS 

.1 Unless otherwise indicated in specifications install or erect products in accordance with 
manufacturer's instructions. Do not rely on labels or enclosures provided with products. 
Obtain written instructions directly from manufacturers. 

.2 Notify the departmental representative in writing, of conflicts between specifications and 
manufacturer's instructions, so that The departmental representative may establish course 
of action. 

.3 Improper installation or erection of products, due to failure in complying with these 
requirements, authorizes the departmental representative to require removal and 
re-installation at no increase in Contract Price or Contract Time. 
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1.9 QUALITY OF WORK 

.1 Ensure Quality of Work is of highest standard, executed by workers experienced and 
skilled in respective duties for which they are employed. Immediately notify the 
departmental representative if required Work is such as to make it impractical to produce 
required results. 

.2 Do not employ anyone unskilled in their required duties. The departmental representative 
reserves right to require dismissal from site, workers deemed incompetent or careless. 

.3 Decisions as to standard or fitness of Quality of Work in cases of dispute rest solely with 
the departmental representative, whose decision is final. 

1.10 CO-ORDINATION 

.1 Ensure cooperation of workers in laying out Work. Maintain efficient and continuous 
supervision. 

.2 Be responsible for coordination and placement of openings, sleeves and accessories. 

1.11 REMEDIAL WORK 

.1 Perform remedial work required to repair or replace parts or portions of Work identified 
as defective or unacceptable. Coordinate adjacent affected Work as required. 

.2 Perform remedial work by specialists familiar with materials affected. Perform in a 
manner to neither damage nor put at risk any portion of Work. 

1.12 LOCATION OF FIXTURES 

.1 Consider location of fixtures, outlets, and mechanical and electrical items indicated as 
approximate. 

.2 Inform the departmental representative of conflicting installation. Install as directed. 

1.13 FASTENINGS 

.1 Provide metal fastenings and accessories in same texture, colour and finish as adjacent 
materials, unless indicated otherwise. 

.2 Prevent electrolytic action between dissimilar metals and materials. 

.3 Use non-corrosive hot dip galvanized steel fasteners and anchors for securing exterior 
work, unless stainless steel or other material is specifically requested in affected 
specification Section. 

.4 Space anchors within individual load limit or shear capacity and ensure they provide 
positive permanent anchorage. Wood, or any other organic material plugs are not 
acceptable. 

.5 Keep exposed fastenings to a minimum, space evenly and install neatly. 



 Section 01 61 00 
 COMMON PRODUCT REQUIREMENTS 
Project R.055093.001 Page 4 of 4 
 

.6 Fastenings which cause crumbling or cracking of material to which anchorage is made 
are not acceptable. 

1.14 FASTENINGS - EQUIPMENT 

.1 Use fastenings of standard commercial sizes and patterns with material and finish suitable 
for service. 

.2 Bolts may not project more than one diameter beyond nuts. 

.3 Use plain type washers on equipment, sheet metal and soft gasket lock type washers 
where vibrations occur. Use resilient washers with stainless steel. 

1.15 EXISTING UTILITIES 

.1 When breaking into or connecting to existing services or utilities, execute Work at times 
directed by local governing authorities, with minimum of disturbance to Work, and 
airport operations. 

.2 Protect, relocate or maintain existing active services. When services are encountered, cap 
off in manner approved by authority having jurisdiction. Stake and record location of 
capped service. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Part 1 General 

1.1 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris, 
including that caused by Owner or other Contractors. 

.2 Make arrangements with and obtain permits from authorities having jurisdiction for 
disposal of waste and debris. 

.3 Provide on-site containers for collection of waste materials and debris. 

.4 Remove waste material and debris from site at end of each working day. 

.5 Store volatile waste in covered metal containers, and remove from premises at end of 
each working day. 

.6 Provide and use marked separate bins for recycling. Refer to Section 01 74 21 - 
Construction/Demolition Waste Management and Disposal. 

.7 Runway and taxiway used by Contractor must be cleaned. Cleaning operations must be 
done in continuous for areas used by aircrafts and once a day for others areas. 

1.2 FINAL CLEANING 

.1 When Work is Substantially Performed remove surplus products, tools, construction 
machinery and equipment not required for performance of remaining Work. 

.2 Remove waste products and debris other than that caused by others, and leave Work 
clean and suitable for occupancy. 

.3 Prior to final review remove surplus products, tools, construction machinery and 
equipment. 

.4 Remove waste materials from site. Do not burn waste materials on site. 

.5 If construction vehicles are allowed to use movement area, Contractor will keep on site 
all cleaning equipments needed to maintain movement area cleaned to the departmental 
representative’s satisfaction. 

.6 Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of 
grounds. 

.7 Daily and before re opening movement areas, an inspection will be done with Transport 
Canada escort .If needed, Contractor will do more cleaning to Transport Canada 
satisfaction. 

1.3 MESUREMENT FOR PAYMENT 

.1 All costs for this section will be included in different tender items. 
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Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 



 Section 01 74 21 
 CONSTRUCTION/DEMOLITION WASTE MANAGEMENT AND 
 DISPOSAL 
Project R.055093.001 Page 1 of 7 

Part 1 General 

1.1 WASTE MANAGEMENT GOALS 

.1 Prior to start of Work conduct meeting with Departmental Representative to review and 
discuss PWGSC's Waste Management Plan and Goals. 

.2 Accomplish maximum control of solid construction waste. 

.3 Preserve environment and prevent pollution and environment damage. 

1.2 RELATED SECTIONS 

.1 Section 31 05 16 – Aggregate material. 

.2 Section 31 23 33.01 – Excavating, trenching and backfilling. 

.3 Section 35 42 60 – Waterway channel maintenance. 

1.3 DEFINITIONS 

.1 Class III: non-hazardous waste - construction renovation and demolition waste. 

.2 Cost/Revenue Analysis Workplan (CRAW): based on information from WRW, and 
intended as financial tracking tool for determining economic status of waste management 
practices. 

.3 Demolition Waste Audit (DWA): relates to actual waste generated from project. 

.4 Inert Fill: inert waste - exclusively asphalt and concrete. 

.5 Materials Source Separation Program (MSSP): consists of series of ongoing activities to 
separate reusable and recyclable waste material into material categories from other types 
of waste at point of generation. 

.6 Recyclable: ability of product or material to be recovered at end of its life cycle and 
re-manufactured into new product for reuse. 

.7 Recycle: process by which waste and recyclable materials are transformed or collected 
for purpose of being transferred into new products. 

.8 Recycling: process of sorting, cleansing, treating and reconstituting solid waste and other 
discarded materials for purpose of using in altered form.  Recycling does not include 
burning, incinerating, or thermally destroying waste. 

.9 Reuse: repeated use of product in same form but not necessarily for same purpose.  Reuse 
includes: 

.1 Salvaging reusable materials from re-modelling projects, before demolition stage, 
for resale, reuse on current project or for storage for use on future projects. 

.2 Returning reusable items including pallets or unused products to vendors. 
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.10 Salvage: removal of structural and non-structural materials from 
deconstruction/disassembly projects for purpose of reuse or recycling. 

.11 Separate Condition: refers to waste sorted into individual types. 

.12 Source Separation: acts of keeping different types of waste materials separate beginning 
from first time they became waste. 

.13 Waste Audit (WA): detailed inventory of materials in building. Involves quantifying by 
volume/weight amounts of materials and wastes generated during construction, 
demolition, deconstruction, or renovation project. Indicates quantities of reuse, recycling 
and landfill.  Refer to Schedule A. 

.14 Waste Management Co-ordinator (WMC) : contractor representative responsible for 
supervising waste management activities as well as coordinating related, required 
submittal and reporting requirements. 

.15 Waste Reduction Workplan (WRW): written report which addresses opportunities for 
reduction, reuse, or recycling of materials. Refer to Schedule B. WRW is based on 
information acquired from WA (Schedule A). 

1.4 DOCUMENTS 

.1 Maintain at job site, one copy of following documents: 

.1 Waste Reduction Workplan. 

.2 Material Source Separation Plan. 

1.5 SUBMITTALS 

.1 Submittals in accordance with Section 01 33 00 - Submittal Procedures. 

.2 Prepare and submit following prior to project start-up: 

.1 Submit 2 copies of completed Waste Reduction Workplan (WRW): Schedule B. 

.2   Submit 2 copies of Materials Source Separation Program (MSSP) description. 

.3 Submit before final payment summary of waste materials salvaged for reuse, recycling or 
disposal. 

.1 Failure to submit could result in hold back of final payment. 

.2 Provide receipts, scale tickets, waybills, and show quantities and types of 
materials reused, recycled or disposed of. 

.3 For each material reused, sold or recycled from project, include amount in tonnes 
and the destination. 

.4 For each material land filled or incinerated from project, include amount in 
tonnes of material and identity of landfill, incinerator or transfer station. 

1.6 WASTE REDUCTION WORKPLAN (WRW) 

.1 Prepare WRW prior to project start-up. 

.2 WRW should include but not limited to: 
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.1 Destination of materials listed. 

.2 Deconstruction/disassembly techniques and sequencing. 

.3 Schedule for deconstruction/disassembly. 

.4 Location. 

.5 Security. 

.6 Protection. 

.7 Clear labelling of storage areas. 

.8 Details on materials handling and removal procedures. 

.9 Quantities for materials to be salvaged for reuse or recycled and materials sent to 
landfill. 

.3 Structure WRW to prioritize actions and follow 3R's hierarchy, with Reduction as first 
priority, followed by Reuse, then Recycle. 

.4 Describe management of waste. 

.5 Identify opportunities for reduction, reuse, and recycling of materials. Based on 
information acquired from WA. 

.6 Post WRW or summary where workers at site are able to review content. 

.7 Set realistic goals for waste reduction, recognize existing barriers and develop strategies 
to overcome these barriers. 

.8 Monitor and report on waste reduction by documenting total volume and cost of actual 
waste removed from project. 

1.7 MATERIALS SOURCE SEPARATION PROGRAM (MSSP) 

.1 Prepare MSSP and have ready for use prior to project start-up. 

.2 Implement MSSP for waste generated on project in compliance with approved methods 
and as reviewed by Departmental Representative. 

.3 Provide on-site facilities for collection, handling, and storage of anticipated quantities of 
reusable and recyclable materials. 

.4 Provide containers to deposit reusable and recyclable materials. 

.5 Locate containers in locations, to facilitate deposit of materials without hindering daily 
operations. 

.6 Locate separated material in area which minimize material damage. 

.7 Collect, handle, store on-site, and transport off-site, salvaged materials in separate 
condition. 

.1 Transport to approved and authorized recycling facility. 
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1.8 STORAGE, HANDLING AND PROTECTION 

.1 Store, materials to be reused, recycled and salvaged in locations as directed by 
Departmental Representative. 

.2 Protect, stockpile, store and catalogue salvaged items. 

.3 Separate non-salvageable materials from salvaged items. Transport and deliver 
non-salvageable items to licensed disposal facility. 

.4 Separate and store materials produced during dismantling of structures in designated 
areas. 

.5 Prevent contamination of materials to be salvaged and recycled and handle materials in 
accordance with requirements for acceptance by designated facilities. 

.1 On-site source separation is recommended. 

.2 Remove co-mingled materials to off-site processing facility for separation. 

.3 Provide waybills for separated materials. 

1.9 DISPOSAL OF WASTES 

.1 Do not bury rubbish or waste materials. 

.2 Do not dispose of waste, volatile materials, mineral spirits, oil, paint thinner into 
waterways, storm, or sanitary sewers. 

.3 Keep records of construction waste including: 

.1 Number and size of bins. 

.2 Waste type of each bin. 

.3 Total tonnage generated. 

.4 Tonnage reused or recycled. 

.5 Reused or recycled waste destination. 

.4 Remove materials from deconstruction as deconstruction/disassembly Work progresses. 

.5 Prepare project summary to verify destination and quantities on a material-by-material 
basis as identified in pre-demolition material audit. 

1.10 USE OF SITE AND FACILITIES 

.1 Execute work with least possible interference or disturbance to normal use of premises. 

.2 Provide temporary security measures approved by Departmental Representative. 

1.11 SCHEDULING 

.1 Co-ordinate Work with other activities at site to ensure timely and orderly progress of 
Work. 
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Part 2 Products             NOT USED 

Part 3 Execution 

3.1 APPLICATION 

.1 Do Work in compliance with WRW. 

.2 Handle waste materials not reused, salvaged, or recycled in accordance with appropriate 
regulations and codes. 

3.2 CLEANING 

.1 Remove tools and waste materials on completion of Work, and leave work area in clean 
and orderly condition. 

.2 Clean-up work area as work progresses. 

.3 Source separate materials to be reused/recycled into specified sort areas. 

3.3 DIVERSION OF MATERIALS 

.1 From following list, separate materials from general waste stream and stockpile in 
separate piles or containers, as reviewed by Departmental Representative, and consistent 
with applicable fire regulations. 

.1 Mark containers or stockpile areas. 

.2 Provide instruction on disposal practices. 

.2 On-site sale of salvaged is not permitted. 

.3 Demolition Waste: 

Material Type Recommended 
Diversion %  

Actual Diversion %  

Granular from excavation  100% Re-use at location designated by 
the departmental representative 
 

-Exceeding excavated materials 
and top soil 

100% Re-used in the slope at location 
designated by the departmental 
representative, top soil will be 
installed as protection in slope. 

   
-Existing electrical cable 100% Transport to recycling facilities 

 
-Steel  
 
-Bituminous residue 
 

100% 
 
100% 

Transport to recycling facilities 
 
Transport to recycling facilities 

.4 Construction Waste: 

Material Type Recommended 
Diversion %  

Actual Diversion %  



 Section 01 74 21 
 CONSTRUCTION/DEMOLITION WASTE MANAGEMENT AND 
 DISPOSAL 
Project R.055093.001 Page 6 of 7 

Material Type Recommended 
Diversion %  

Actual Diversion %  

Cardboard 100% Transport to recycling facilities 
 
Plastic Packaging 

 
100% 

 
Transport to recycling facilities 
 

Steel 100% Transport to recycling facilities 
 

Wood (uncontaminated 100% Transport to recycling facilities 
 

Bridge (wodden) 100% Transport to VOR site as directed 
by departmental representative. 

3.4 WASTE REDUCTION WORKPLAN (WRW) 

.1 Schedule B: 

 (1) 
Material 
Category 

 (2) 
Person(s) 
Respon- 
sible 

 (3) Total 
Quantity 
of Waste 
(unit) 

 (4) 
Reused 
Amount 
(units) 
Projected 

Actual   (5) 
Recycled 
Amount 
(unit) 
Projected 

Actual   (6) 
Material(s
) Destina- 
tion 

        
Warped 
Pallet 
Forms 

       

Plastic 
Packaging 

       

Card- 
board 
Packaging 

       

Glass        
Wood        
Metal        
Other        

3.5 CANADIAN GOVERNMENTAL DEPARTMENTS CHIEF RESPONSIBILITY 
FOR THE ENVIRONMENT 

.1 Schedule E - Government Chief Responsibility for the Environment: 

  General Inquires Fax 
Québec Ministère de l'Environnement et de la 

Faune, Siège social  
150, boul, René-Lévesque Est Québec QC 
G1R 4Y1 

418-643-3127  
1 800-561-1616 

418-
646-5974 

 Conseil de la conservation et de 
l'environnement   
800, place d'Youville, 19e étage Québec 
QC G1R 3P4 
 
Kuujjuaq municipality 
KRG head office 

418-643-3818 
 
 
 
 
819-964-2961 
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END OF SECTION 
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