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PART 1 - GENERAL

1.1 USE OF SITE AND .1 Execute work with least possible interference or

FACILITIES disturbance to normal use of premises. Make
arrangements with Departmental Representative to
facilitate work as indicated.

.2 Maintain existing services to building and provide
for personnel and vehicle access.

-3 Where security is reduced by work provide temporary
means to maintain security.

1.2 ALTERATIONS, 1 Execute work with least possible interference or

ADDITIONS OR disturbance to building operations, occupants,

REPAIRS TO EXISTING public, and normal use of premises. Arrange with

BUILDING Departmental Representative to facilitate execution
of work.

1.3 EXISTING 1 Notify, Departmental Representative and utility

SERVICES companies of intended interruption of services and

obtain required permission.

.2 Provide for personnel, pedestrian and vehicular
traffic.

.3 Construct barriers in accordance with Section
01 56 00 - Temporary Barriers and Enclosures.

1.4 SPECIAL 1 Carry out noise generating Work in accordance with
REQUIREMENTS the by-laws of the authority having jurisdiction.

.2 Ensure Contractor®s personnel employed on site
become familiar with and obey regulations including
safety, fire, traffic and security regulations.

-3 Keep within limits of work and avenues of iIngress
and egress.

1.5 BUILDING 1 Comply with smoking restrictions. Smoking Is not
SMOKING ENVIRONMENT permitted.
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1.6 ASSISTANCE TO -1 All excavations completed on site must be done in

ARCHAEOLOGIST the presence of an archaeologist appointed and paid
for by the Departmental Representative. The
Contractor shall offer assistance as required to the
archaeologist during the execution of the work.

PART 2 - PRODUCTS

2.1 NOT USED 1 Not Used.

PART 3 - EXECUTION

3.1 NOT USED 1 Not Used.

END



