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PART 1 - GENERAL
 
 
 
1.1  DESCRIPTION      .1 The work specified in this section comprises the

provision of all plant, labour, material and
equipment and the performance of all work necessary
for mobilization/demobilization to and from the work
site.

 
.2 Mobilization shall include transportation to the

site of contractor's plant, labour, material and
equipment in readiness to start the work all in
accordance with the approved work schedule.

 
.3 Demobilization shall include final site cleaning and

transportation from the site of contractor's plant,
labour, material and equipment at the completion of
the required work.

 
 
 
1.2  SCHEDULE OF      .1 No work can commence on site until September 6th,
WORK                 2016. The Contractor shall utilize time between

contract award and on-site mobilization to have all
submittals reviewed and returned and materials
ordered and shipped to concide with mobilization or
as needed to respect the project schedule.

 

 
 
 
1.3  MEASUREMENT      .1 Include all costs for Mobilization/Demobilization in
FOR PAYMENT          Lump Sum portion of the work on the Bid and

Acceptance Form.
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