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PART 1 - GENERAL

1.1 DESCRIPTION

1.2 SCHEDULE OF
WORK

1.3 MEASUREMENT
FOR PAYMENT

The work specified in this section comprises the
provision of all plant, labour, material and
equipment and the performance of all work necessary
for mobilization/demobilization to and from the work
site.

Mobilization shall include transportation to the
site of contractor®s plant, labour, material and
equipment in readiness to start the work all in

accordance with the approved work schedule.

Demobilization shall include final site cleaning and
transportation from the site of contractor®s plant,

labour, material and equipment at the completion of

the required work.

No work can commence on site until September 6th,
2016. The Contractor shall utilize time between
contract award and on-site mobilization to have all
submittals reviewed and returned and materials
ordered and shipped to concide with mobilization or
as needed to respect the project schedule.

Include all costs for Mobilization/Demobilization in
Lump Sum portion of the work on the Bid and
Acceptance Form.
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