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General

RELATED REQUIREMENTS
Section 01 74 11 - Cleaning

ADMINISTRATIVE REQUIREMENTS

Acceptance of Work Procedures:

1

Contractor's Inspection: Contractor: conduct inspection of Work, identify
deficiencies and defects, and repair as required to conform to Contract
Documents.

1 Notify Departmental Representative in writing of satisfactory completion
of Contractor's inspection and submit verification that corrections have
been made.

2 Request Departmental Representative inspection.

Departmental Representative Inspection:

1 Departmental Representative and Contractor to inspect Work and
identify defects and deficiencies.

2 Contractor to correct Work as directed.

Completion Tasks: submit written certificates in French that tasks have been
performed as follows:

1 Work: completed and inspected for compliance with Contract
Documents.

2 Defects: corrected and deficiencies completed.

3 Equipment and systems: tested, adjusted, balanced and fully operational.

4 Operation of systems: demonstrated to Owner's personnel.

5 Work: complete and ready for final inspection.

Final Inspection:

1 When completion tasks are done, request final inspection of Work by
Departmental Representative, and Contractor.

2 When Work incomplete according to Owner and Departmental

Representative, complete outstanding items and request re-inspection.

Declaration of Substantial Performance: when Departmental Representative
considers deficiencies and defects corrected and requirements of Contract
substantially performed, make application for Certificate of Substantial
Performance.

Commencement of Lien and Warranty Periods: date of Owner's acceptance of
submitted declaration of Substantial Performance to be date for commencement
for warranty period and commencement of lien period unless required otherwise
by lien statute of Place of Work.

Final Payment:
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1 When Departmental Representative considers final deficiencies and

defects corrected and requirements of Contract met, make application for
final payment.

2 When Work deemed incomplete by Departmental Representative,
complete outstanding items and request re-inspection.

13 FINAL CLEANING
| Clean in accordance with Section 01 74 11 - Cleaning.
1 Remove surplus materials, excess materials, rubbish, tools and equipment.

2 Waste Management: separate waste materials for reuse, recycling, or elimination in
accordance with Section 01 74 21 - Construction/Demolition Waste Management and
Disposal.

Part 2 Products

2.1 NOT USED
A Not used.

Part 3 Execution

3.1 NOT USED
A Not used.

END OF SECTION



