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Project No. R.061891.001 2016-02-19

1.1 DESCRIPTION OF .
WORK 1 In general, work under this contract

consists of but not limited to:

.1 Clean / scrape, make good all interior
walls, floors and ceilings.

.2 Repair damaged walls and clad lower
portion with impact resistant
material iIn storage and service bays.

-3 Prime / paint all interior walls,
ceilings and floors.

-4 Replace wood framed windows with vinyl
windows.

.5 Replace overhead doors.

.6 Scrape /make good clean exterior walls,

prime and paint.

Replace washroom Fixtures.

Install new wall and door at washroom.

All structural / mechanical and

electrical work as indicated.

© 00~

.2 Site of Work is at: Atlantic Institution
Renous, New Brunswick, Building 90.

1.2 FAMILIARIZATION A Before submitting a bid, it is recommended

WITH SITE that bidders visit the site to review and
verify the form, nature and extent of the
work, materials needed, the means of access
and the temporary facilities required to
perform the Work.

.2 Obtain prior permission from the
Departmental Representative before carrying
out such site inspection. Security clearance
required prior to entry to site.

1.3 CODES AND A Perform work in accordance with the 2010

STANDARDS National Building Code of Canada and any
other code of provincial or local
application, including all amendments up to
bid closing date, provided that in any case
of conflict or discrepancy, the more
stringent requirement shall apply.

2 Materials and workmanship must meet or
exceed requirements of specified standards,
codes and referenced documents.
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1.4 INTERPRETATION 1
OF DOCUMENTS

1.5 TERM ENGINEER 1
1.6 SETTING OUT .1
WORK
.2
-3
1.7 COST BREAKDOWN 1
.2
.3

Supplementary to the Order of Precedence
article of the General Conditions of the
Contract, the Division 01 sections take
precedence over the technical specification
sections in other Divisions of the
Specification Manual .

Unless specifically stated otherwise, the
term Engineer where used in the
Specifications and on the Drawings shall
mean the Departmental Representative as
defined in the General Conditions of the
Contract.

Assume full responsibility for and execute
complete layout of work to locations, lines
and elevations indicated.

Provide devices needed to lay out and
construct work.

Supply such devices as straight edges and
templates required to facilitate
Departmental Representative®s inspection of
work .

Before submitting first progress claim
submit breakdown of Contract price in detail
as directed by Departmental Representative
and aggregating contract price. Required
forms will be provided for application of
progress payment.

List items of work numerically following the
same division/section number system of the
specification manual and thereafter
sub-divide into major work components and
building systems as directed by Departmental
Representative.

Upon approval, cost breakdown will be used
as basis for progress payment.
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1.8 DOCUMENTS 1

REQUIRED

1.9 PERMITS 1
.2
-3
-4

1.10 ALTERATIONS, 1

ADDITIONS OR
REPAIRS TO EXISTING
BUILDING

Maintain at job site, one copy each of the

following:

Contract Drawings

Specifications

Addenda

Reviewed Shop Drawings

List of outstanding shop drawings

Change Orders

Other modifications to Contract

Field Test Reports

Copy of Approved Work Schedule

.10 Health and Safety Plan and other safety
related documents

.11 Other documents as stipulated elsewhere
in the Contract Documents.

POO~NOUOA~WNE

In accordance with the the General
Conditions, obtain and pay for building
permit, certificates, licenses and other
permits as required by municipal, provincial
and federal authorities.

Provide appropriate notifications of
project to municipal and provincial
inspection authorities.

Obtain compliance certificates as
prescribed by legislative and regulatory
provisions of municipal, provincial and
federal authorities as applicable to the
performance of work.

Submit to Departmental Representative, copy
of application forms and approval documents
received from above referenced authorities.

Execute work with least possible
interference or disturbance to building
operations occupants, and normal use of
premises. Arrange with Departmental
Representative to facilitate execution of
work .

Where security has been reduced by work of
Contract, provide temporary means to
maintain security.
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1.11 ROUGHING-IN

1.12 CUTTING,
FITTING AND
PATCHING

1.13 EXISTING
SERVICES

Provide temporary dust screens, barriers,
warning signs in locations where renovation
and alteration work is adjacent to areas

which will be operative during such work.

Be responsible for obtaining manufacturer®s
literature and for correct roughing-in and
hook-up of equipment, fixtures and
appliances.

Ensure that cutting and patching required
by all trades is included in total bid price
submitted for the work.

Execute cutting including excavation,
fitting and patching required to make work
fit properly.

Where new work connects with existing and
where existing work is altered, cut, patch
and make good to match existing work. This
includes patching of openings in existing
work resulting from removal of existing
services.

Do not cut, bore, or sleeve load-bearing
members, except where specifically approved
by Departmental Representative.

Make cuts with clean, true, smooth edges.
Make patches inconspicuous in final
assembly.

Where work involves breaking into or
connecting to existing services, carry out
work at times directed by governing
authorities, with minimum of disturbance to
tenant operations.

Before commencing work, establish location
and extent of service lines in area of work
and notify Departmental Representative of
findings.

Submit schedule to and obtain approval from
Departmental Representative for any
shut-down or closure of active service or
facility. This includes disconnection of
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1.14 BILINGUAL
NOTATIONS

electrical power and communication services
to tenant"s operational areas. Adhere to
approved schedule and provide notice to
affected parties.

Provide temporary services to maintain
critical building and tenant systems.

Where unknown services are encountered,
immediately advise Departmental
Representative and confirm findings in
writing.

Protect, relocate or maintain existing
active services as required. When inactive
services are encountered, cap off In manner
approved by authorities having jurisdiction
over service. Record locations of
maintained, re-routed and abandoned service
lines.

Any i1tems supplied and installed under this
contract which have operating instructions
on them and which can be expected to be used
by the building tenants, must have such
operating instructions in bilingual format
- English and French.

Factory embossed or recessed symbols
illustrating equipment operation Is an
acceptable alternate to lettering.

Items supplied with factory - embossed or
recessed lettering in one official language
with an applied sticker or decal
representing the second official language
is not acceptable unless the Departmental
Representative gives prior approval before
any such items are ordered.

Internationally recognized colour coding
such as red and blue center pieces for
plumbing brass is acceptable.

No extra costs will be paid for re-stocking
or re-ordering of materials and equipment
due to Contractor®s failure to fully meet
bilingual signage requirements specified
herein.

Ensure that all trades are made aware of
above requirements.
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1.15 BUILDING 1
SMOKING
1.16 HAZOURDOUS 1

MATERIAL ASSESSMENT
REPORT

.2
-3
-4
1.17 CONTRACTORS -1
REQUEST FOR
INFORMAT 10N
.2

Comply with smoking restrictions. No smoking.

A detailed copy of HAZMAT Investigation
Report identified as HAZARDOUS BUILDING
MATERIALS SURVEY, Building 90 Groundsman
Shop, at the Atlantic Institution, Route 8
Renous, NB —Reference No.085510-02; dated
July 31, 2014; prepared by Conestoga-Rovers
& Associates is available for viewing at the
Office of The Architect or public Works
Government Services Canada.

This report records materials containing
lead, asbestos, Mercury, Polychlorinated
Biphenyl”’s (PCBs), Ozone Depleting
Substances (0ODSs) and Mould. This report
gives conclusions and recommendations
prepared primarily for the use of the
Consultant. The recommendations given shall
not be construed as requirements of this
contract unless contained in the contract
documents.

The report by it"s nature, cannot reveal all
conditions that exist or can occur on the
site. Should conditions, in the opinion of
the Department Representative, be found to
vary substantially from the report changes
to the contract will be made.

Direct all questions to the Departmental
Representative.

Contractor’s Request For Information (RFI’s)
submitted by the Contractor is to be used for
Clarification purposes only.

All RFI requests are a tool for the Contractor
to clarify questions to the contract
documents. As all items submitted under
RFI1°s are to help the Contractor to maintain
schedule 7/ direction, all RFI’s are to be
submitted a minimum of 2 weeks prior to
required response.

END OF SECTION
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1.1 SUBMITTALS A Upon acceptance of bid and prior to

commencement of work, submit to Departmental

Representative the following work

management documents:

.1 Work Schedule as specified herein.

.2 Shop Drawing Submittal Schedule
specified in Section 01 33 00.

-3 Hot Work Procedures specified in Section
01 35 24.

-4 Lockout Procedures specified in Section
01 35 25.

.5 Health and Safety Plan specified in
Section 01 35 29.

.6 Environmental Plan specified in Section
01 35 43.

.7 List of workers requiring security
clearance and those to be placed on Site
Security Control list as specified in
Section 01 35 59.

-8 Dust Control Plan specified in Section
01 50 00.

-9 \Waste Management Plan specified iIn
Section 01 74 22.

.10 Common Product Requirements specified
in Section 01 61 00.

1.2 WORK SCHEDULE A Upon acceptance of bid submit:
-1 Preliminary work schedule within 7
calendar days of contract award.
.2 Detailed work schedule within 14
calendar days of contract award.

.2 Schedule to indicate all calendar dates from
commencement to completion of all work
within the time stated in the accepted bid.

-3 Provide sufficient details to clearly
illustrate entire implementation plan,
depicting efficient coordination of tasks
and resources, to achieve completion of work
on time and permit effective monitoring of
work progress in relation to established
milestones.

.4 Work schedule content to include as a minimum
the following:
.1 Bar (GANTT) Charts, indicating all work
activities, tasks and other project
elements, their anticipated durations,
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planned dates for achieving key
activities and major project milestones
supported with;

.2 Written narrative on key elements of
work illustrated in bar chart, providing
sufficient details to demonstrate a
reasonable implementation plan for
completion of project within designated
time.

.3 Generally Bar Charts derived from
commercially available computerized
project management system are preferred
but not mandatory.

Work schedulle must take into consideration
and reflect the work phasing, required
sequence of work, special conditions and
operational restrictions as specified below
and indicated on drawings.

Schedule work in cooperation with the
Departmental Representative. Incorporate
within Detailed Work Schedule, items
identified by Departmental Representative
during review of preliminary schedule.

Completed schedule shall be approved by
Departmental Representative. When approved,
take necessary measures to complete work
within scheduled time. Do not change
schedule without Departmental
Representative®™s approval.

Ensure that all sub-trades and
subcontractors are made aware of the work
restraints and operational restrictions
specified.

Schedule Updates:

.1 Submit on a monthly basis with Progress
Claim when requested by Departmental
Representative.

-2 Provide information and pertinent
details explaining reasons for
necessary changes to implementation
plan.

.3 ldentify problem areas, anticipated
delays, impact on schedule and proposed
corrective measures to be taken.

Departmental Representative will make
interim reviews and evaluate progress of
work based on approved schedule. Frequency
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1.3 OPERATIONAL
RESTRICTIONS

211

of such reviews will be as decided by
Departmental Representative. Address and
take corrective measures on items identified
by reviews and as directed by Departmental
Representative. Update schedule
accordingly.

In every instance, change or deviation from
the Work Schedule, no matter how minimal the
risk or impact on safety or inconvenience
to tenant or public might appear, will be
subject to prior review and approval by the
Departmental Representative.

The Contractor must recognize that building
occupants will be affected by implementation
of this contract. The Contractor must
perform the work with utmost regard to the
safety and convenience of building occupants
and users. All work activities must be
planned and scheduled with this in mind. The
Contractor will not be permitted to disturb
any portion of the building without
providing temporary facilities as necessary
to ensure safe and direct passage through
disturbed or otherwise affected areas.

Contractor to meet with the Departmental
Representative on a weekly basis to identify
intended work areas, activities and
scheduling for the coming week.

See Section 01 35 59 in regards to:

.1 Special security requirements which
must be observed in the course of work.

.2 Provision of security personnel by
Contractor as part of the Work.

Limit Maneuvering Space on Site: To area
indicated on drawings. Staging area for
placement of construction trailer, goods
storage and portable toilet will be on the
Institution®s site, outside the security
wall, in the location designated by the
Institution.

Facility circulation maintained:

.1 Ensure that entrances, corridors,
stairwells, fire exits and other
circulation routes are maintained free
and clear providing safe and
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1

-1

uninterrupted passage for Facility
users at all times during the entire
work.

Maintain those areas clean and free of
construction materials and equipment.
Provide temporary dust barriers and
other suitable enclosures to ensure
users are not exposed to construction
activities and are protected from
exposure to dust, noise and hazardous
conditions.

Maintain Ffire escape routes accessible
and fire-fighting access open all times
for the duration of the project.

Do not under any circumstances block
fire exit doors. Do not leave
construction materials or debris in
corridors, stairwells building
entrances and exits.

.6 Safety Signage:

Provide on-site, and erect as required
during progress of work, proper
bilingual signage. Mount where directed
and as required on self-supporting
stands, or on fixed walls warning the
building occupants of construction
activities in progress and alerting need
to exercise caution in proceeding
through disturbed areas of the facility,
and directing building occupants
through any detours which may be
required.

Signage to be professionally printed and
mounted on wooden backing, coloured and
to express messages as directed by the
Departmental Representative.
Generally maximum size of sign should
be in the order of 1.0 square meters.
Number of signs required will be decided
in conjunction with Institution and as
directed by Departmental
Representative.

Include costs for the supply and
installation as well as removal of these
signs and the related patching and
making good of associated walls in the
bid price.

7 Dust and Dirt Control:

See Sections 01 50 00 and 01 74 11 for
dust control and cleaning requirements.

Section 01 14 10
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.2 Effectively plan and implement dust

.10

control measures and cleaning
activities as an integral part of all
construction activities. Review all
measures with the Departmental
Representative before undertaking work,
especially for major dust generating
activities.

Do not allow demolition debris and
construction waste to accumulate on site
and contribute to the propagation of
dust.

As work progresses, maintain
construction areas iIn a tidy condition
at all times. Remove gross dust
accumulations by cleaning and vacuuming
immediately following the completion of
any major dust generating activity.
Immediately remove all debris and dust
from within occupied areas as generated
by work therein during a given work
shift.
Disconnect and seal-off ductwork of HVAC
servicing the construction area to stop
spread of dust into other areas of
Facility.

Avoid situations and practices which
results in dust and dirt being brought
from the construction areas or from the
exterior and tracked inside the building
into occupied areas used by tenants and
the public.

Stop workers with soiled footwear from
entering building.

Inform workers and make them sensitive
to the need for dust and dirt control.
Stringently enforce rules and
regulations, immediately address
non-compliance.

Keep access doors to work areas closed
at all times. Use only designated doors
for entry or egress.

Cleaning of occupied areas used by
Contractor:

1

Clean lobbies, circulation routes used
by workers to gain access to work by
conducting cleaning, vacuuming and
washing of floors, walls and other
soiled surfaces.

Cleaning staff shall remain on site
beyond the end of each off-hour work
shifts to address any Tenant complaints
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1.4 PROJECT MEETINGS

-1

or concerns and carryout additional
cleaning functions as directed by
Departmental Representative or by a
pre-designated person(s) representing
the tenant(s).

Meager attempts at controlling dust and
ineffective unprofessional cleaning
procedures will not be tolerated.
Failure to provide effective dust
control, allowing construction dust and
dirt to escape beyond construction areas
and contaminate occupied areas and
building circulation areas will result
in Contractor being ordered to
immediately provide professional
cleaning services without delay to
remedy the situation and conduct all
cleaning to the extent as determined by
Departmental Representative.
Alternatively, Departmental
Representative may, at certain times and
at own discretion; obtain the services
of an independent building cleaning
agency when cleaning being provided by
Contractor is ineffective or tardy in
response. Costs of such services will
be charged against Contractor in the
form of financial penalties or holdback
assessments against the Contract.

Ensure that all sub-trades are made aware
of and abide by the contents of this section
and in particularly the work restrictions
specified herein due to tenant operational
requirements.

Schedule and administer project meetings,
held on a minimum bi-weekly basis, for entire
duration of work and more often when directed
by Departmental Representative as deemed
necessary due to progress of work or
particular situation.

Prepare agenda for meetings.

Notify participants in writing 4 days in
advance of meeting date.

.1

.2

Ensure attendance of all
subcontractors.

Departmental Representative will
provide list of other attendees to be
notified.



Repair & Upgrade Bldg 90 SCHEDULING AND Section 01 14 10

Atlantic Institution MANAGEMENT OF WORK Page 7
Renous, NB
Project No. R.061891.001 2016-02-19

.4 Hold meetings at project site or where
approved by Departmental Representative.

.5 Preside at meetings and record minutes.

-1 Indicate significant proceedings and
decisions. ldentify action items by
parties.

-2 Distribute to participants by mail or
by facsimile within 3 calendar days
after each meeting.

.3 Make revisions as directed by
Departmental Representative.

.4 Departmental Representative will advise
whether submission of minutes by Email
is acceptable. Decision will be based
on compatibility of software among

participants.
1.5 WORK A The General Contractor is responsible for
COORDINATION coordinating the work of the various trades

and predetermining where the work of such

trades interfaces with each other.

.1 Designate one person from own employ
having overall responsibility to review
contract documents and shop drawings,
plan and manage such coordination.

.2 The General Contractor shall convene
meetings between trades whose work
interfaces and ensure that they are fully
aware of the areas and the extent of where
interfacing iIs required.

.3 Submission of shop drawings and ordering of
prefabricated equipment or prebuilt
components shall only occur once
coordination meeting for such items has
taken place between trades and all
conditions affecting the work of the
interfacing trades has been made known and
accounted for.

.4 Work Cooperation:

.1 Ensure cooperation between trades in
order to facilitate the general progress
of the work and avoid situations of
spatial interference.

.2 Ensure that each trade provides all
other trades reasonable opportunity for
the completion of the work and in such
a way as to prevent unnecessary delays,
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cutting, patching and the need to remove
and replace completed work.

-5 No extra costs to the Contract will be
considered by the Departmental
Representative as a result of Contractor®s
failure to effectively coordinate all
portions of the Work. Disputes between the
various trades as a result of their not being
informed of the areas and extent of interface
work shall be the sole responsibility of the
General Contractor to be resolved at own
cost.

END OF SECTION
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1.1 RELATED -1 Section 01 14 10 - SCHEDULING and MANAGEMENT
SECTIONS OF THE WORK.

.2 Section 01 35 24 - SPECIAL PROCEDURES ON
FIRE SAFETY PROCEDURES.

-3 Section 01 35 25 - SPECIAL PROCEDURES ON
LOCKOUT REQUIREMENTS.

-4 Section 01 35 29 - HEALTH AND SAFETY
REQUIREMENTS.

.5 Section 01 78 00 - CLOSEOUT SUBMITTALS.
.6 Section 07 92 00 - JOINT SEALANTS.

-7 Section 08 11 13 - STANDARD METAL DOORS AND
FRAMES .

.8 Section 08 36 12 - SECTIONAL OVERHEAD DOORS.
.9 Section 08 50 00 - WINDOWS.
.10 Section 08 71 00 - DOOR HARDWARE.

.11 Section 09 91 00 - INTERIOR PAINTING.

1.2 SUBMITTAL A Submit to Departmental Representative for review

GENERAL REQUIREMENTS requested submittals specified in various
sections of the specifications including shop
drawings, samples, permits, compliance
certificates, test reports, work management
plans and other data required as part of the work.

2 Submit with reasonable promptness and in orderly
sequence so as to allow for Departmental
Representative”s review and not cause delay in
Work. Failure to submit in ample time will not
be considered sufficient reason for an extension
of Contract time and no claim for extension by
reason of such default will be allowed.

-3 Do not proceed with work until relevant
submissions have been reviewed.
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.10

211

.12

Present shop drawings, product data, samples and
mock-ups in SI Metric units.

Where items or information is not produced in
SI Metric units, provide soft converted values.

Review submittals prior to submission. Ensure
that necessary requirements have been determined
and verified and that each submittal has been
checked and coordinated with requirements of
Work and Contract Documents.

.1 Submittals not stamped, signed, dated and
identified as to specific project will be
returned unexamined by Departmental
Representative and considered rejected.

Verifty Tield measurements and affected adjacent
Work are coordinated.

Notify Departmental Representative, in writing
at time of submission, identifying deviations
from requirements of Contract Documents stating
reasons for deviations.

Contractor”s responsibility for errors,
omissions or deviations In submission from
requirements of Contract Documents is not
relieved by Departmental Representative®s
review.

Submittal format: paper originals, or
alternatively clear and fully legible
photocopies of originals. Facsimiles are not
acceptable, except in special circumstances
pre-approved by Departmental Representative.
Poorly printed non-legible photocopies or
facsimiles will not be accepted and be returned
for resubmission.

Make changes or revision to submissions which
Departmental Representative may require,
consistent with Contract Documents and resubmit
as directed by Departmental Representative. When
resubmitting, identify in writing of any
revisions other than those requested.

Keep one reviewed copy of each submittal document
on site for duration of Work.
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1.3 SHOP DRAWINGS
AND PRODUCT DATA

The term *'shop drawings™ means drawings,
diagrams, illustrations, schedules, performance
charts, technical product data, brochures and
other data to be provided by Contractor to
illustrate details of a portion of Work.

Shop Drawing Submittal Schedule:

-1 Submit within 15 working days of acceptance
of bid a schedule listing all shop drawings
to be submitted for project.

.2 Schedule shall be In format acceptable to
Departmental Representative and indicate
proposed submission date for each item,
status of review and anticipated product
delivery date to site. Track all submissions
for entire project.

.3 Revise schedule as work progresses. ldentify
items which have been reviewed and finalized
and indicating those outstanding.

-4 Update schedule at stipulated dates or
project time intervals predetermined and
agreed upon with Departmental
Representative at commencement of Work.

Shop Drawing Quantities: submit sufficient
copies required by the General Contractor and
sub-contractors plus 3 copies which will be
retained by Departmental Representative.

.1 Ensure sufficient copies are submitted to
enable one complete set to be included in
each of the maintenance manuals specified
in 01 78 00.

Shop Drawings Format:

.1 Opaque white prints or photocopies of
original drawings or standard drawings
modified to clearly illustrate work specific
to project requirements. Maximum sheet size
to be 1000 x 707 mm.

.2 Product Data from manufacturer®s standard
catalogue sheets, brochures, literature,
performance charts and diagrams, used to
illustrate standard manufactured products,
to be original full colour brochures,
clearly marked indicating applicable data
and deleting information not applicable to
project.

.3 Non or poorly legible drawings, photocopies
or facsimiles will not be accepted and
returned not reviewed.
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-5

Shop Drawings Content:

.1 Indicate materials, methods of construction
and attachment or anchorage, erection
diagrams, connections, explanatory notes
and other information necessary for
completion of Work. Where items or equipment
attach or connect to other items or
equipment, confirm that all interrelated
work have been coordinated, regardless of
section or trade from which the adjacent work
is being supplied and installed.

.2 Supplement manufacturer®s standard drawings
and literature with additional information
to provide details applicable to project.

.3 Delete information not applicable to project
on all submittals.

.4 Equipment installation/start-up data:
include manufacturer®s recommended
installation instructions, pre-start and
start-up checklists for those pieces of
equipment and systems designated to be
commissioned as specified in section.

Allow 7 calendar days for Departmental
Representative”s review of each submission.

Adjustments or corrections made on shop drawings
by Departmental Representative are not intended
to change Contract Price. IT adjustments affect
value of Work, advise Departmental
Representative in writing prior to proceeding
with Work.

IT upon review by Departmental Representative,
no errors or omissions are discovered or if only
minor corrections and comments are made,
fabrication and installation may proceed upon
receipt of shop drawings. If shop drawings are
rejected and noted to be Resubmitted, do not
proceed with that portion of work until
resubmission and review of corrected shop
drawings, through same submission procedures
indicated above.

Be advised that costs and expenses incurred by
Departmental Representative to conduct more than
one review of incorrectly prepared shop drawing
submittal for a particular material, equipment
or component of work may be assessed against the
Contractor in the form of a financial holdback
to the Contract.
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.10 Accompany each submissions with transmittal

211

.12

.13

letter, in duplicate, containing:

Date.

Project title and project number.
Contractor®s name and address.
Identification and quantity of each shop
drawing, product data and sample.

.5 Other pertinent data.

A WN P

Submissions shall include:

.1 Date and revision dates.

.2 Project title and project number.

-3 Name and address of:

-1 Subcontractor.

.2 Supplier.

-3 Manufacturer.

.4 Contractor®"s stamp, signed by Contractor"s
authorized Representative certifying
approval of submissions, verification of
field measurements and compliance with
Contract Documents.

-5 Cross references to particular details of
contract drawings and specifications
section number for which shop drawing
submission addresses.

.6 Details of appropriate portions of Work as
applicable:

-1 Fabrication.

-2 Layout, showing dimensions, including
identified field dimensions, and
clearances.

.3 Setting or erection details.

-4 Capacities.

-5 Performance characteristics.

.6 Standards.

.7 Operating weight.

.8 Wiring diagrams.

.9 Single line and schematic diagrams.

.10 Relationship to adjacent work.

After Departmental Representative®s review,
distribute copies.

The review of shop drawings by the Departmental
Representative or by an authorized Consultant
or designate i1s for sole purpose of ascertaining
conformance with general concept. This review
shall not mean that Canada approves the detail
design inherent in the shop drawings,
responsibility for which shall remain with
Contractor submitting same, and such review
shall not relieve Contractor of responsibility
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1.4 SAMPLES

for errors or omissions In shop drawings or of
responsibility for meeting all requirements of
the construction and Contract Documents. Without
restricting generality of foregoing, Contractor
is responsible for dimensions to be confirmed
and correlated at job site, for information that
pertains solely to fabrication processes or to
techniques of construction and installation and
for co-ordination of Work of all sub-trades.

Submit for review samples as specified in
respective specification Sections. Label
samples with origin and intended use.

Deliver samples to Departmental
Representative®s office or to other address as
directed. Do not drop off samples at construction
site except for pre-approved circumstances
previously approved by Departmental
Representative.

Notify Departmental Representative in writing,
at time of submission of deviations in samples
from requirements of Contract Documents.

Where colour, pattern or texture is criterion,
submit full range of samples.

Adjustments made on samples by Departmental
Representative are not intended to change
Contract Price. If adjustments will result in
a cost iIncrease to the Contract notify
Departmental Representative in writing prior to
proceeding with Work.

Make changes in samples which Departmental
Representative may require, consistent with
Contract Documents.

Reviewed and accepted samples will become

standard of workmanship and material against
which installed Work will be verified.

END OF SECTION
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1.1 SECTION
INCLUDES

1.2 RELATED WORK

1.3 REFERENCES

1.3 DEFINITIONS

1.4 SUBMITTALS

1.5 FIRE SAFETY
REQUIREMENTS

Fire Safety Requirements
Hot Work Permit

Existing Fire Protection and Alarm Systems

Section 01 35 29 HEALTH and SAFETY REQUIREMENTS.

Section 01 14 10 SCHEDULING and MANAGEMENT of
WORK .

Hot Work defined as:

A Welding work

.2 Cutting of materials by use of torch or other
open flame devices

.3 Grinding with equipment which produces
sparks.

.4 Use of open Flame torches such as for roofing
work.

Submit copy of Hot Work Procedures and sample of
Hot Work permit to Departmental Representative
for review, within 14 calendar days of acceptance
of bid.

Submit In accordance with section 01 33 00.

Implement and follow Fire safety measures during

Work. Comply with following:

.1 National Fire Code.

.2 Fire Protection Standards FCC 301 and FCC
302.

.3 Federal and Provincial Occupational Health
and Safety Acts and Regulations.
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1.6 HOT WORK
AUTHORIZATION

In event of conflict between any provisions of
above authorities the most stringent provision
will apply. Should a dispute arise in determining
the most stringent requirement, Departmental
Representative will advise on the course of action
to be followed.

Obtain Departmental Representative®s written
"Authorization to Proceed" before conducting any
form of Hot Work on site.

To obtain authorization submit to Departmental
Representative:

A Contractor®s typewritten Hot Work
Procedures to be followed on site as
specified below.

.2 Description of the type and frequency of
Hot Work required.

.3 Sample Hot Work Permit to be used.

Upon review and confirmation that effective fire
safety measures will be implemented and fol lowed
during performance of hot work, Departmental
Representative will give authorization to proceed
as follows:

A Issue one written "Authorization to
Proceed™ covering the entire project for
duration of work or;

.2 Subdivide the work into pre-determined,
individual activities, each activity
requiring a separately written
authorization to proceed.

Requirement for individual authorization will be

based on:

A Nature or phasing of work;

.2 Risk to Facility operations;

-3 Quantity of various trades needing to
perform hot work on project or;

.4 Other situation deemed neccessary by
Departmental Representative to ensure fire
safety on premises.

Do not perform any Hot Work until receipt of
Departmental Representative®s written
"Authorization to Proceed”™ for that portion of
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work.

1.7 HOT WORK
PROCEDURES

In coordinate performance of Hot Work with
Facility Manager through the Departmental
Representative. When directed, perform Hot Work
only during non-operative hours of the Facility.
Follow Departmental Representative®s directives
in this regard.

Develop and implement safety procedures and work
practices to be followed during the performance
of Hot Work.

Hot Work Procedures to include:

1 Requirement to perform hazard assessment
of site and immediate work area beforehand
for each hot work event in accordance with
Safety Plan specified in section 01 35 29.

.2 Use of a Hot Work Permit system with
individually written permit issued by
Contractor™s Superintendent to specific
worker or subcontractor granting permission
to proceed with Hot Work.

.3 Permit required for each Hot Work event.

.4 Designation of a person on site as a Fire
Safety Watcher responsible to conduct a fire
safety watch for a minimum duration of 30
minutes immediately following the
completion of the Hot Work.

.5 Compliance with fire safety codes,
standards and occupational health and
safety regulations specified.

-6 Site specific rules and procedures in force
at the site as provided by the Facility
Manager .

Generic procedures, if used, must be edited and
supplemented with pertinent information tailored
to reflect specific project conditions. Label
document as being the Hot Work Procedures for this
contract.

Procedures shall clearly establish
responsibilities of:

Worker performing hot work,

Person issuing the Hot Work Permit,
Fire Safety Watcher,
Subcontractor(s) and Contractor.

A WN PR

Brief all workers and subcontractors on Hot Work
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.6
1.8 HOT WORK 1
PERMIT
.2
.3
-4
1.9 FIRE 1
PROTECTION AND
ALARM SYSTEMS
.2
.3

Procedures and of Permit system. Stringently
enforce compliance.

Failure to comply with Fire safety procedures may
result in the issue of a Non-Compliance
notification as specified in Section 01 35 29.

Hot Work Permit to include the following:

A Project name and project number;

.2 Building name and specific room or area
where hot work will be performed;

.3 Date of issue;

.4 Description of hot work type needed;

Special precautions to be followed, including

type of fire extinguisher needed;

A Name and signhature of permit issuer.

2 Name of worker to which the permit is issued.

-3 Permit validity period not to exceed 8
hours. Indicate start time/date and
termination time/date.

.4 Worker®s signature with time/date of hot
work completion.

.5 Stipulated time period of safety watch.

.6 Fire Safety Watcher®s sighature with
time/date.

Permit to be typewritten form. Industry Standard
forms shall only be used if all data specified
above is included on form.

Each Hot Work Permit to be completed in full,
signed and returned to Contractor®s
Superintendent for safe keeping on site.

Fire protection and alarm systems shall not be:

A Obstructed.

2 Shut-off, unless approved by Departmental
Representative.

.3 Left inactive at the end of a working day
or shift.

Do not use fire hydrants, standpipes and hose
systems for purposes other than fire fighting.

Costs incurred, from the fire department,
Facility owner and tenants, resulting from
negligently setting off false alarms will be
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1.10 DOCUMENTS ON
SITE

charged to the Contractor in the form of financial
progress payment reductions and holdback
assessments against the Contract.

Keep Hot Work Permits and Hazard assessment
documentation on site for duration of Work.

Upon request, make available to Departmental

Representative or to authorized safety
Representative for inspection.

END OF SECTION
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1.1 SECTION
INCLUDES

1.2 RELATED WORK

1.3 REFERENCES

1.4 DEFINITIONS

Procedures to isolate and lockout electrical
facility and other equipment from energy
sources.

Section 01 35 29: HEALTH and SAFTEY

Section 01 14 10 SCHEDULING and MANAGEMENT of
the WORK

Section 01 50 00: TEMPORARY FACILITIES.

CSA C22.1-12 - Canadian Electrical Code, Part
1, Safety Standard for Electrical
Installations.

CAN/CSA C22.3 No.1-10 - Overhead Systems.
CSA C22.3 No.7-10 - Underground Systems.

COSH: Canada Occupational Health and Safety
Regulations made under Part Il of the Canada
Labour Code.

Electrical Facility: means any system,
equipment, device, apparatus, wiring,
conductor, assembly or part thereof that is
used for the generation, transformation,
transmission, distribution, storage, control,
measurement or utilization of electrical
energy, and that has an amperage and voltage
that is dangerous to persons.

Guarantee of Isolation: means a guarantee by
a competent person in control or in charge that
a particular facility or equipment has been
isolated.

De-energize: in the electrical sense, that a
piece of equipment is isolated and grounded,
e.g. if the equipment is not grounded, it
cannot be considered de-energized (DEAD).
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1.5 COMPLIANCE
REQUIREMENTS

1.6 SUBMITTALS

Guarded: means that an equipment or facility
is covered, shielded, fenced, enclosed,
inaccessible by location, or otherwise
protected in a manner that, to the extent that
is reasonably practicable, will prevent or
reduce danger to any person who might touch
or go near such item.

Isolate: means that an electrical facility,
mechanical equipment or machinery is separated
or disconnected from every source of
electrical, mechanical, hydraulic, pneumatic
or other kind of energy that is capable of
making It dangerous.

Live/alive: means that an electrical facility
produces, contains, stores or is electrically
connected to a source of alternating or direct
current of an amperage and voltage that is
dangerous or contains any hydraulic, pneumatic
or other kind of energy that is capable of
making the facility dangerous to persons.

Comply with the following in regards to

isolation and lockout of electrical facilities

and equipment:

1 Canadian Electrical Code

.2 Federal and Provincial Occupational
Health and Safety Acts and Regulations.

.3 Regulations and code of practise as
applicable to mechnical equipment or
other machinery being de-energized.

.4 Procedures specified herein.

In event of conflict between any provisions
of above authorities the most stringent
provision will apply. Should a dispute arise
in determining the most stringent requirement,
Departmental Representative will advise on the
course of action to be followed.

Submit copy of proposed lockout procedures and
sample of lockout permit to Departmental
Representative for review, within 14 calendar
days of acceptance of bid.
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.2 Submit In accordance with section 01 33 00.

1.7 I1SOLATION OF A Obtain Departmental Representative®s written

EXISTING SERVICES authorization prior to working on existing
live or active electrical facilities and
equipment and before proceeding with isolation
of such item.

.2 To obtain authorization, submit to
Departmental Representative the following
documentation:

A Written request to isolate the
particular service or facility and;
.2 Copy of Contractor®s Lockout Procedures.

.3 Make a Request for Isolation for each event,
unless directed otherwise by Departmental
Representative, as follows:

1 Fill-out standard form In current use
at the Facility as provided by
Departmental Representative or;

.2 Where no form exist, make written request
indicating:

-1 The equipment, system or service
to be isolated and i1t"s location;

.2 Duration of isolation period (ie:
start time & date and completion
time & date).

.3 Voltage of service feed to system
or equipment being isolated.

.4 Name of person making the request.

.4 Do not proceed with isolation until receipt
of written notification from Departmental
Representative granting the Isolation Request
and authorizating to proceed with the work.
A Note that Departmental Representative

may designate another person at the
Facility being authorized to grant the
Isolation Request.

.5 Conduct safe, orderly shut down of equipment
or facility. De-energize, isolate and lockout
power and other sources of energy feeding the
equipment or facility.

.6 Determine in advance, as much as possible, in
cooperation with the Departmental
Representative, the type and frequency of
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1.8 LOCKOUTS

situations which will require isolation of
existing services.

Plan and schedule shut down of existing
services in consultation with the Departmental
Representative and the Facility Manager.
Minimize impact and downtime of Facility
operations. Follow Departmental
Representative™s directives in this regard.

Conduct hazard assessment as part of the
process iIn accordance with health and safety
requirements specified Section 01 35 29.

De-energize, isolate and lockout electrical

facility, mechanical equipment and machinery
from all potential sources of energy prior to
working on such items.

Develop and implement clear and specific
lockout procedures to be followed as part of
the Work.

Prepare typed written Lockout Procedures
describing safe work practices, procedures,
worker responsibilities and sequence of
activities to be followed on site by workforce
to safely isolate an active piece of equipment
or electrical facility and effectively lockout
and tagout it"s sources of energy.

Include as part of the Lockout Procedures a
system of lockout permits managed by
Contractor™s Superintendent or other
qualified person designated by him/her as
being "in-charge™ at the site.

A A lockout permit shall be issued to
specific worker providing a Guarantee
of Isolation before each event when work
must be performed on a live equipment
or electrical facility.

.2 Duties of person managing the permit
system to include:

1 Issuance of permits and lockout
tags to workers.

.2 Determining permit duration.

-3 Maintaining record of permits and
tags issued.

.4 Making a Request for Isolation to
Departmental Representative when
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1.9 CONFORMANCE

1.10 DOCUMENTS
ON SITE

required as specified above.

.5 Designating a Safety Watcher, when
one i1s required based on type of
work.

.6 Ensuring equipment or facility has
been properly isolated.

.7 Collecting and safekeeping lockout
tags returned by workers as a
record of the event.

Clearly establish, describe and allocate

responsibilities of:

1 Workers.

.2 Person managing the lockout permit
system.

.3 Safety Watcher.

.4 Subcontractor(s) and General
Contractor.

Generic procedures, if used, must be edited
and supplemented with pertinent information
to reflect specific project requirements.

A Incorporate site specific rules and
procedures in force at site as provided
by Facility Manager through the
Departmental Representative.

.2 Clearly label the document as being the
Lockout procedures applicable to work
of this contract.

Use energy isolation lockout devices
specifically designed and appropriate for type
of facility or equipment being locked out.

Use industry standard lockout tags.

Provide appropriate safety grounding and
guards as required.

Brief all workers and subcontractors on
requirements of this section. Stringently
enforce use and compliance.

Failure to follow lockouts procedures
specified herein may result in the issuance
of a Non-Compliance notification as specified
in Section 01 35 29.

Post Lockout Procedures on site in common
location for viewing by workers.



Repair & Upgrade Bldg 90 SPECIAL PROCEDURES ON Section 01 35 25

Atlantic Institution LOCKOUT REQUIREMENTS Page 6
Renous, NB
Project No. R.061891.001 2016-02-19

.2 Keep copies of Request for Isolation forms and
lockout permits and tags issued to workers on
site for full duration of Work.

.3 Upon request, make available to Departmental
Representative or to authorized safety
Representative for inspection.

END OF SECTION
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1.1 RELATED WORK

1.2 DEFINITIONS

1.3 SUBMITTALS

Section 01 35 24: Special Procedures on Fire
Safety Requirements.

Section 01 35 25: Special Procedures on
Lockout Requirements.

Section 01 35 59: Security Requirements at
Correctional Service Canada Facilities.

COSH: Canada Occupational Health and Safety
Regulations made under Part Il of the Canada
Labour Code.

Competent Person: means a person who 1s:

1 Qualified by virtue of personal
knowledge, training and experience to
perform assigned work in a manner that
will ensure the health and safety of
persons in the workplace, and;

.2 Knowledgeable about the provisions of
occupational health and safety statutes
and regulations that apply to the Work
and;

.3 Knowledgeable about potential or actual
danger to health or safety associated
with the Work.

Medical Aid Injury: any minor injury for which
medical treatment was provided and the cost
of which is covered by Workers®™ Compensation
Board of the province in which the injury was
incurred.

PPE: personal protective equipment

Work Site: where used iIn this section shall
mean areas, located at the premises where Work
is undertaken, used by Contractor to perform
all of the activities associated with the
performance of the Work.

Make submittals In accordance with Section
01 33 00.

Submit site-specific Health and Safety Plan
prior to commencement of Work.
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1.4 COMPLIANCE
REQUIREMENTS

1 Submit within 10 work days of
notification of Bid Acceptance. Provide
3 copies.

.2 Departmental Representative will review
Health and Safety Plan and provide
comments.

.3 Revise the Plan as appropriate and
resubmit within 5 work days after receipt
of comments.

.4 Departmental Representative®s review
and comments made of the Plan shall not
be construed as an endorsement, approval
or implied warranty of any kind by Canada
and does not reduce Contractor®s overall
responsibility for Occupational Health
and Safety of the Work.

.5 Submit revisions and updates made to the
Plan during the course of Work.

Submit name of designated Health & Safety Site
Representative and support documentation
specified in the Safety Plan.

Submit building permit, compliance
certificates and other permits obtained.

Submit copy of Letter in Good Standing from

Provincial Workers Compensation or other

department of labour organization.

.1 Submit update of Letter of Good Standing
whenever expiration date occurs during
the period of Work.

Submit copies of reports or directions issued
by Federal, Provincial and Territorial health
and safety inspectors.

Submit copies of iIncident reports.

Submit WHMIS MSDS - Material Safety Data
Sheets.

Comply with Occupational Health and Safety Act
for Province of New Brunswick, and Regulations
made pursuant to the Act.

Comply with Canada Labour Code - Part 11
(entitled Occupational Health and Safety) and
the Canada Occupational Health and Safety



Repair & Upgrade Bldg 90
Atlantic Institution
Renous, NB

Project No. R.061891.001

HEALTH AND SAFETY Section 01 35 29
REQUIREMENTS Page 3
2016-02-19

1.5 RESPONSIBILITY

Regulations (COSH) as well as any other

regulations made pursuant to the Act.

1 The Canada Labour Code can be viewed at:
www.http://laws. justice.gc.caZ/en/L-2/

.2 COSH can be viewed at:
www.http://laws. justice.gc.ca/eng/SOR-
86-304/ n e _html

-3 A copy may be obtained at: Canadian
Government Publishing Public Works &
Government Services Canada Ottawa,
Ontario, K1A 0S9 Tel: (819) 956-4800
(1-800-635-7943) Publication No.
L31-85/2000 E or F)

Observe construction safety measures of:
.1 Part 8 of National Building Code
.2 Municipal by-laws and ordinances.

In case of conflict or discrepancy between
above specified requirements, the more
stringent shall apply.

Maintain Workers Compensation Coverage in good
standing for duration of Contract. Provide
proof of clearance through submission of
Letter in Good Standing.

Medical Surveillance: Where prescribed by
legislation or regulation, obtain and maintain
worker medical surveillance documentation.

Be responsible for health and safety of persons
on site, safety of property on site and for
protection of persons and environment adjacent
to the site to extent that they may be affected
by conduct of Work.

Comply with and enforce compliance by all
workers, sub-contractors and other persons
granted access to Work Site with safety
requirements of Contract Documents,
applicable federal, provincial, and local
by-laws, regulations, and ordinances, and with
site-specific Health and Safety Plan.
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1.6 SITE CONTROL

AND ACCESS

1.7 PROTECTION
1.8 FILING OF
NOTICE

Approve and grant access only to workers and
authorized persons. Immediately stop and
remove non-authorized persons.

Isolate Work Site from other areas of the
premises by use of appropriate means. Erect
fences, hoarding, barricades and temporary
lighting as required. See Section 01 50 00 for
minimum acceptable requirements.

A Erect signage at entry points and other
strategic locations indicating
restricted access and conditions for
access.

.2 Use professionally made signhs with
bilingual message in the 2 official
languages or international known graphic
symbols.

Provide safety orientation session to persons
granted access to Work Site. Advise of hazards
and safety rules to be observed while on site.

Ensure persons granted site access wear
appropriate PPE. Supply PPE to inspection
authorities who require access to conduct
tests or perform inspections.

Secure Work Site against entry when inactive
or unoccupied and to protect persons against
harm. Provide security guard where adequate
protection cannot be achieved by other means.

Give precedence to safety and health of persons
and protection of environment over cost and
schedule considerations for Work.

Should unforeseen or peculiar safety related
hazard or condition become evident during
performance of Work, immediately take measures
to rectify situation and prevent damage or
harm. Advise Departmental Representative
verbally and in writing.

File Notice of Project with pertinent
provincial health and safety authorities prior
to beginning of Work.
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1 Departmental Representative will assist
in locating address if needed.

1.9 PERMITS A Post permits, licenses and compliance
certificates, specified in section 01 10 10,
at Work Site.

2 Where a particular permit or compliance
certificate cannot be obtained, notify
Departmental Representative in writing and
obtain approval to proceed before carrying out
applicable portion of work.

1.10 HAZARD A Perform site specific health and safety hazard
ASSESSMENTS assessment of the Work and its site.

.2 Carryout initial assessment prior to
commencement of Work with further assessments
as needed during progress of work, including
when new trades and subcontractors arrive on
site.

-3 Record results and address in Health and Safety
Plan.

.4 Keep documentation on site for entire duration

of the Work.
1.11 PROJECT/SITE A Following are potential health, environmental
CONDITIONS and safety hazards at the site for which Work

may involve contact with:

.1 Existing hazardous and controlled
products stored on site:

.2 Facility on-going operations:

A Contact with inmates. Ensure that
employees follow CSC security
requirements as indicated in
tender specifications.

.2 Fire hazard. Ensure that employees
follow directives indicated in
specification section 01 35 24
(special procedures on fire safety
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requirements).

.2 Above i1tems shall not be construed as being
complete and inclusive of potential health and
safety hazards encountered during Work.

.3 Include above i1tems In the hazard assessment
of the Work.

-4 MSDS Data sheets of pertinent hazardous and
controlled products stored on site can be
obtained from Departmental Representative.

1.12 MEETINGS A Attend pre-construction health and safety
meeting, convened and chaired by Departmental
Representative, prior to commencement of Work,
at time, date and location determined by
Departmental Representative. Ensure
attendance of:
-1 Superintendent of Work
.2 Designated Health & Safety Site

Representative

-3 Subcontractors

2 Conduct regularly scheduled tool box and
safety meetings during the Work in conformance
with Occupational Health and Safety
regulations.

.3 Keep documents on site.

1.13 HEALTH AND A Prior to commencement of Work, develop written

SAFETY PLAN Health and Safety Plan specific to the Work.
Implement, maintain, and enforce Plan for
entire duration of Work and until final
demobilization from site.

.2 Health and Safety Plan shall include the

following components:

A List of health risks and safety hazards
identified by hazard assessment.

.2 Control measures used to mitigate risks
and hazards identified.

-3 On-site Contingency and Emergency
Response Plan as specified below.
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On-site Communication Plan as specified
below.

Name of Contractor®s designated Health
& Safety Site Representative and
information showing proof of his/her
competence and reporting relationship
in Contractor®s company.

Names, competence and reporting
relationship of other supervisory
personnel used in the Work for
occupational health and safety purposes.

-3 On-site Contingency and Emergency Response
Plan shall include:

-1

Operational procedures, evacuation
measures and communication process to
be implemented in the event of an
emergency.

Evacuation Plan: site and floor plan

layouts showing escape routes,

marshalling areas. Details on alarm
notification methods, fire drills,
location of firefighting equipment and
other related data.

Name, duties and responsibilities of

persons designated as Emergency

Warden(s) and deputies.

Emergency Contacts: name and telephone

number of officials from:

.1 General Contractor and
subcontractors.

2 Pertinent Federal and Provincial
Departments and Authorities having
jJjurisdiction.

-3 Local emergency resource
organizations.

Harmonize Plan with Facility"s Emergency

Response and Evacuation Plan.

Departmental Representative will

provide pertinent data including name

of PWGSC and Facility Management
contacts.

.4 On-site Communication Plan:

21

Procedures for sharing of work related
safety information to workers and
subcontractors, including emergency and
evacuation measures.

List of critical work activities to be
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1.14  SAFETY
SUPERVISION

.3

communicated with Facility Manager which
have a risk of endangering health and
safety of Facility users.

Address all activities of the Work including
those of subcontractors.

Review Health and Safety Plan regularly during
the Work. Update as conditions warrant to
address emerging risks and hazards, such as
whenever new trade or subcontractor arrive at
Work Site.

Departmental Representative will respond in
writing, where deficiencies or concerns are
noted and may request re-submission of the Plan
with correction of deficiencies or concerns.

Post copy of the Plan, and updates, prominently
on Work Site.

Employ Health & Safety Site Representative
responsible for daily supervision of health
and safety of the Work.

Health & Safety Site Representative may be the
Superintendent of the Work or other person
designated by Contractor and shall be assigned
the responsibility and authority to:

.1 Implement, monitor and enforce daily
compliance with health and safety
requirements of the Work

2 Monitor and enforce Contractor®s
site-specific Health and Safety Plan.

.3 Conduct site safety orientation session
to persons granted access to Work Site.

-4 Ensure that persons allowed site access
are knowledgeable and trained in health
and safety pertinent to their activities
at the site or are escorted by a competent
person while on the Work Site.

.5 Stop the Work as deemed necessary for
reasons of health and safety.

Health & Safety Site Representative must:
A Be qualified and competent person in
occupational health and safety.

.2 Have site-related working experience
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specific to activities of the Work.
.3 Be on Work Site at all times during
execution of the Work.

.4 All supervisory personnel assigned to the Work
shall also be competent persons.

.5 Inspections:

A Conduct regularly scheduled safety
inspections of the Work on a minimum
weekly basis. Record deficiencies and
remedial action taken.

.6 Cooperate with Facility™s Occupational Health
and Safety representative should one be
desighated by Departmental Representative.

-7 Keep inspection reports and supervision
related documentation on site.

1.15 TRAINING A Use only skilled workers on Work Site who are
effectively trained in occupational health and
safety procedures and practices pertinent to
their assigned task.

.2 Maintain employee records and evidence of
training received. Make data available to
Departmental Representative upon request.

.3 When unforeseen or peculiar safety-related
hazard, or condition occur during performance
of Work, follow procedures in place for
Employee®s Right to Refuse Work in accordance
with Acts and Regulations of Province having
jurisdiction and advise Departmental
Representative verbally and in writing.

1.16 MINIMUM SITE A Notwithstanding requirement to abide by
SAFETY RULES federal and provincial health and safety
regulations; ensure the following minimum
safety rules are obeyed by persons granted
access to Work Site:
A Wear appropriate PPE pertinent to the
Work or assigned task; minimum being hard
hat, safety footwear, safety glasses and
hearing protection.
.2 Immediately report unsafe condition at
site, near-miss accident, injury and
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1.17 CORRECTION OF
NON-COMPLIANCE

1.18 INCIDENT
REPORTING

1.19 HAZARDOUS
PRODUCTS

damage.

.3 Maintain site and storage areas in a tidy
condition free of hazards causing
injury.

.4 Obey warning signs and safety tags.

Brief persons of disciplinary protocols to be
taken for non compliance. Post rules on site.

Immediately address health and safety
non-compliance issues identified by authority
having jurisdiction or by Departmental
Representative.

Provide Departmental Representative with
written report of action taken to correct
non-compliance of health and safety issues
identified.

Departmental Representative will stop Work if
non-compliance of health and safety
regulations is not corrected in a timely
manner .

Investigate and report the following incidents
to Departmental Representative:

1 Incidents requiring notification to
Provincial Department of Occupational
Safety and Health, Workers Compensation
Board or to other regulatory Agency.
Medical aid injuries.

Property damage in excess of $10,000.00,
Interruptions to Facility operations
resulting in an operational lost to a
Federal department in excess of
$5000.00.

HrOWN

Submit report in writing.

Comply with requirements of Workplace
Hazardous Materials Information System
(WHMIS) .
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1.20 BLASTING

1.21 POWDER
ACTUATED DEVICES

1.22 CONFINED
SPACES

1.23 SITE RECORDS

1.24 POSTING OF
DOCUMENTS

Keep MSDS data sheets for all products

delivered to site.

.1 Post on site.

.2 Submit copy to Departmental
Representative.

Blasting or other use of explosives Is not
permitted on site.

Use powder actuated fastening devices only
after receipt of written permission from
Departmental Representative and as per
requirements of Section 01 35 59.

Abide by occupational health and safety
regulations regarding work in confined spaces.

Maintain on Work Site copy of safety related
documentation and reports stipulated to be
produced in compliance with Acts and
Regulations of authorities having
jurisdiction and of those documents specified
herein.

Upon request, make available to Departmental
Representative or authorized Safety Officer
for inspection.

Ensure applicable items, articles, notices and
orders are posted in conspicuous location on
Work Site in accordance with Acts and

Regulations of Province having jurisdiction.

Post other documents as specified herein,
including:
.1 Site specific Health and Safety Plan
.2 WHMIS data sheets

END OF SECTION
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1.1 RELATED WORK -1 Section 01 74 22: CONSTRUCTION DEMOLITION

WASTE MANAGEMENT and DISPOSAL.

.2 Section 01 14 10 SCHEDULING and MANAGEMENT
of the WORK

1.2 DEFINITIONS 1 Hazardous Material: Product, substance, or
organism that is used for its original
purpose; and that is either dangerous goods
or a material that may cause adverse impact
to the environment or adversely affect health
of persons, animals, or plant life when
released into the environment.

1.3 FIRES A Fires and burning of rubbish on site not
permitted.

1.4 HAZARDOUS A Store and handle hazardous materials iIn

MATERIAL HANDLING accordance with applicable federal and

provincial laws, regulations, codes and
guidelines. Store in location that will
prevent spillage into the environment

.2 Label containers to WHMIS requirements and
keep MSDS data sheets on site for all hazardous
materials.

.3 Maintain inventory of hazardous materials and
hazardous waste stored on site. List items
by product name, quantity and date when
storage began.

4 Store and handle flammable and combustible
materials in accordance with National Fire
Code.

.5 Transport hazardous materials In accordance
with federal Transportation of Dangerous
Goods Regulations and applicable Provincial
regulations.

1.5 DISPOSAL OF A Do not bury rubbish and waste materials on
WASTES site.
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.2 Do not dispose of hazardous waste or volatile
materials, such as mineral spirits, paints,
thinners, oil or fuel into waterways, storm
or sanitary sewers or waste landfill sites.

-3 Dispose of hazardous waste in accordance with
applicable federal and provincial laws,
regulations, codes and guidelines.

1.6 POLLUTION A Maintain temporary erosion and pollution
CONTROL control features installed under this
contract.

2 Control emissions from equipment and plant
to local authorities emission requirements.

.3 Prevent sandblasting and other extraneous
materials from contaminating air beyond
application area, by providing temporary
enclosures.

.4 Report, spills of petroleum and other
hazardous materials as well as accidents
having potential of polluting the environment
to Federal and Provincial Department of the
Environment.

1 Notify Departmental Representative and
submit a written spill report to
Departmental Representative within 24
hours of occurrence.

END OF SECTION



Repair & Upgrade Bldg 90 SECURITY REQUIREMENTS at Section 01 35 59

Atlantic Institution CORRECTIONAL SERVICE Page 1
Renous, NB CANADA FACILITIES
Project No. R.061891.001 2016-02-19

1.1 GENERAL

A Work of this Contract must not disrupt the daily operations
of the Institution and shall be carried out in such a way to
ensure that security at the Institution is maintained at all
times.

.2 Abide by all rules and procedures specified herein and with
all directives given by the Director.

1.2 DEFINITIONS

A Where used, the following terms shall be deemed to have the
meaning stated herein.

.2 Institution: means the Penitentiary or Correctional Facility
where the Work will be carried out.

-3 Director: means the person in charge of the Correctional
Institution or Penitentiary where the Work will be carried out
and includes any authorized person at the Facility, as
desighated by the Director, to provide directions on his/her
behal f.

.4 Contraband: means any of the following:

A An intoxicant, including alcoholic beverages, drugs and

narcotics;

2 A weapon or a component thereof, ammunition for a weapon,
and any other object that is designed to kill, injure or
disable a person or that is altered so as to be capable
of killing, injuring or disabling a person, when possessed
without prior authorization;

An explosive or a bomb or a component thereof;
Currency over the prescribed limit of [$50.00]dollars and;
Any other item, as deemed by the Director, to pose a risk
to the security of a Penitentiary or to the safety of
persons, when that item is possessed without prior
authorization from the Director.

b w

-5 Smoking is not permitted on Institutional property.
Unauthorized smoking items: means all smoking 1tems including,
but not limited to, cigarettes, cigars, tobacco, chewing or
snuffing tobacco, cigarette making machines, matches and
lighters.

.6 Commercial vehicle: means any motor vehicle used to transport
materials, equipment and tools to the site as required for
construction purposes.
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-7 CSC: means the Department of Correctional Service Canada.

.8 Construction employee: means any person working for the General
Contractor or subcontractor(s), commercial vehicle or
equipment operator, material supplier and personnel from
testing, inspection or regulatory agencies who needs to
circulate on the Institution®s property as part of the Work.

.9 Departmental Representative: means the person as defined in
the General Conditions of the Contract for projects managed
by Public Works and Government Services Canada (PWGSC) or the
Project Manager for projects managed by Correctional Service
Canada (CSC).

.10 Perimeter: means the fenced or walled area of the Institution
that restrains the movement of the iInmates.

.11 Construction zone: means the area as shown on the contract
drawings [and as described below] where the Contractor will
be allowed to work. This area may or may not be isolated from
the security area of the Institution.

In general, Contractor®s work activities and movement is
limited to the yard at Building 90 and the area designated by
the Institution during the startup meeting.

1.3 PRELIMINARY PROCEEDINGS

A Prior to commencement of work, the Contractor shall meet with
the Director to:

1 Discuss the nature and extent of all activities involved
in the work of this contract.

.2 Obtain security rules, regulations and procedures in force
at the Institution and directives to be followed by
Contractor and all construction employees during the
entire course of the work.

.2 The Departmental Representative will coordinate a
pre-construction meeting between Contractor, the Director and
Facility security personnel who will provide details on site
security requirements.

-3 The Contractor shall:
A Ensure that all construction employees are aware of the
CSC security requirements.
.2 Ensure that a copy of the CSC security requirements is
prominently displayed at the work site at all times.
-3 Co-operate with Institutional staff in ensuring that
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security requirements and procedures are stringently
followed by all construction employees.

.4 Any Infraction of site security requirements by the Contractor

or by a construction employee could result in the immediate
removal of the offending party or person from the site.

1.4  WORKER SECURITY CLEARANCE

A Security clearance must be obtained from Correctional Service
Canada (CSC) for all construction employees who needs to
circulate on the Institution®s property during the course of
the Work.

1 Applicable security application forms will be provided
by the Departmental Representative.
.2 Have forms filled out by each worker.

.2 Submit to the Director:
A A list of the names with date of birth of all construction
employees;
.2 Completed security clearance form for each person

.3 Allow two (2) weeks fTor processing of security clearances.

.4 Be aware that facial photographs of security cleared
construction employees may be taken as deemed required by the
Director.

A These photographs may be posted for display at appropriate
locations in the Institution or placed into an electronic
database for identification purposes.

2 Photo 1D cards may also be issued to each construction
employee to be donned while on site. ID cards will be left
at the designated security entrance to be picked by each
person upon arrival at the Institution and must be
prominently displayed on the person®s clothing at all
times.

.5 Security Clearance will be denied and entry into the Institution
will be refused to any person which the Director has reason
to believe may be a security risk to the Facility"s operations.
A Also, a person will be subject to the immediate removal

from the Institution if he/she:

A Appears to be under the influence of alcohol, drugs
or narcotics.

.2 Behaves in an unusual disorderly manner.

.3 Is found i1n possession of contraband.

.6 Facilitate security clearance application process:
-1 Provide copy of security clearance form to all workers
including those of sub-contractors.
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.2 Provide a list of names and birth dates for all persons
who require security clearance to the Departmental
Representative.

.3 Coordinate and expedite submissions from the various
subcontractors.

.4 Brief and assist applicants In preparing and submitting
the required application form and related documentation.

.5 Review application form of each applicant for completeness
before submission.

.6 Have each worker keep a copy of their completed application
form in case the initial submission gets lost.

-7 Submit documentation in an organized manner with
transmittal letter clearly identifying the project for
which worker security clearance is being requested.

.8 Send submission(s) to the approved mailing address
provided by the Departmental Representative.

1.5 VEHICLES

A

All unattended vehicles on the Institution’s property shall

have their windows, doors and trunks closed and locked at all
times. Keys must be removed and kept securely in the possession
of the vehicles owner or with an employee of the Contractor

or Subcontractor that owns the vehicle.

The Director may limit at any time the number and type of
vehicles allowed within the Institution.

Drivers of vehicles simply delivering materials to the site
do not require security clearance but shall remain inside their
vehicle for the entire duration that the vehicle is on the
Institution®s property.

IT the Director permits office and/or storage trailers to be
left on site, their exterior doors shall be kept locked at all
times and windows securely locked when trailer is unoccupied.
Additionally, windows shall be covered with expanded metal mesh
secured in place. All storage trailers, whether inside and
outside of the secure perimeter area must be kept locked when
not in use.

1.6 PARKING OF VEHICLES

-1

Director will designate a location on site, outside the secure
perimeter area, where construction employee vehicles may be
parked during workshifts.

All other areas are prohibited and vehicles are subject to being
removed by the Institution with towing costs borne by their
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1.7 SHIPMENTS

.1

All shipments of materials, equipment and tools shall be clearly
marked, addressed to the attention of the project title and
Contractor®s name to avoid confusion with the Institution®s
own shipments.

Contractor shall have designated employee(s) on site to receive
and take possession of all deliveries and shipments.

Under no circumstances will personnel of the Institution accept
delivery of materials, equipment and tools designated for use
by the Contractor in the Work.

1.8 TELEPHONES

A

Telephone landlines, facsimile machines and computers with
internet connections are not permitted within the secure
perimeter of the Institution unless prior approval is obtained
from the Director.

IT approved, locate telephones, facsimile machines and

computers with internet connections only where designhated by

the Director and in such location where they are not accessible

to Inmates.

A Equip all computers with approved password protection
features which will block internet connection to
unauthorized computer users.

1.9 WORK HOURS

-1

Be aware that for security reasons the days and hours which

Contractor will be permitted to perform work at the site are

limited to:

A Weekdays only from Monday to Friday and between the hours
of 07:30 and 16:00.

Work will not be permitted during evenings, nighttime, weekends
and on statutory holidays without the permission of the
Director. A minimum of two days (48 hours) advance notice will
be required to obtain the necessary permission.

1.10 OVERTIME WORK

.1

No overtime work will be allowed at the end of a workshift.
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2 Where overtime work is deemed necessary at the end of a workshift
to complete a critical component of the work, it shall be planned
and requested a minimum of [48] hours beforehand for approval
by the Director.

.3 Should unplanned overtime work occur due to an emergency
situation, such as to complete a concrete pour or to make the
work site safe and secure, the Contractor shall immediately
advise the Director of this pending situation and stringently
follow all directions given by the Director.

-4 Extra Costs: Note that when overtime work or off-hour work on
weekends and statutory holidays is approved by the Director,
be aware that extra CSC security staff or commissionaires may
need to be posted at the Institution to maintain security
surveillance. The costs for such service will be charged to
the Contractor in the form of a financial assessment to the
Contract.

1.11  TOOLS AND EQUIPMENT

A Make a complete list of all tools and equipment brought on site
for use iIn the work. Provide copy of the list to the Director
and to Departmental Representative.

.2 Maintain and update list during the entire course of the Work.

.3 Keep all tools and equipment under constant supervision. This
is of particular importance for power-driven and
cartridge-driven tools, cartridges, files, saw blades, rod
saws, wire, rope, ladders as well as all types of jacking
devices.

.4 Store all tools and equipment in lockable tool boxes and place
in approved and secure locations.

.5 Lock tool boxes when not in use. Keys shall remain in the
possession of employees desighated by Contractor.

.6 Scaffolding: Store and securely lock scaffolding components
when not erected. When erected, secure against unauthorized
disassembly In manner approved by the Director.

.7 Immediately report to the Director any missing tools and
equipment.

.8 Tool Check: Be aware that CSC security personnel will conduct
tool/equipment checks during the course of the Work against
the list provided by Contractor. Frequency of checks to be as
follows:
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A At commencement and completion of the project.

1.12

.2

Weekly basis when the construction period is greater than
1 week.

.9 Controlled items: entry and use of certain tools and equipment,

such as cartridges and hacksaw blades, are highly controlled
at the Institution. The Director will determine and advise which
items are to be controlled.

1

Controlled items will be given to the Contractor at the
beginning of each workday in quantities as required for
1 day"s work.

All controlled items must be returned to CSC security
personnel at the end of each day including used blades,
cartridges etc...

.10 When propane or natural gas is used as fuel for construction

heaters, the Contractor shall provide an employee to supervise
that work site during non-working hours.

KEYS

-1

-1

A Security Hardware Keys:

Arrange and ensure that keys for security door hardware
are delivered directly by the hardware Supplier/Installer
to the Institution®s designated Security Maintenance
Officer (SMO).

The SMO will provide written receipt to Contractor for
security keys received.

Provide a copy of such receipt to the Departmental
Representative.

.2 Construction Keys:

Supply and install construction cylinders on all new doors
and keep such doors locked during the entire construction
period.

Instruct construction employees on the care and

safekeeping of keys assigned to them to ensure safe custody

of construction keys.

Construction cylinders shall only be removed and be

replaced with operational cylinders at such time as deemed

appropriate by the Director. The SMO will, in conjunction
with the lockset manufacturer:

A Prepare an operational keying schedule.

.2 Accept the operational keys and cylinders directly
from the lockset manufacturer.

.3 Arrange for removal and return of the construction
cylinders and install the operational cylinders in
all locks.

Upon putting operational security keys into use, an

approved security escort designated by the Director will
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thereafter obtain specific keys from the SMO and open those
doors as required by Contractor to access work areas.

-5 Contractor shall issue iInstructions to all construction
employees advising them that all security keys must always
remain with the security escort.

A Turn over to Director all security hardware removed as part

of the work. This includes all items intended for disposal as
well as those for temporary safekeeping until ready for
reinstallation as part of the work.

A Construction employees who are required to take prescription

drugs during the workday shall obtain approval from the Director
beforehand and shall only bring on site a one days supply each

A Contractor and construction employees are not permitted to:

A Smoke inside the Institution or outdoors within the secure
perimeter of the Facility and;

.2 Must not possess unauthorized smoking items within the
secure perimeter of the Institution.

.2 All persons found in violation of this directive shall

immediately cease smoking and dispose of any unauthorized
smoking items. If violation persist, such persons will be
removed from the Institution™s property.

-3 Smoking on the Institution®s property is only permitted

outdoors, outside of the secure perimeter of the Institution
and in a location designated by the Director.

1.13 SECURITY HARDWARE
1.14 PRESCRIPTION DRUGS
day.

1.15 SMOKING RESTRICTIONS
1.16 CONTRABAND

A Weapons, ammunition, explosives, alcoholic beverages, drugs

and narcotics are considered contraband by the Institution and
are strictly prohibited on the Institution®s property.

2 The discovery of contraband on the construction site and the

identification of the person(s) responsible for the contraband
shall be reported immediately to the Director.

.3 Contractor shall be vigilant with all construction employees

and suppliers in ensuring that no contraband items are brought
on site. Advise all persons that the discovery of contraband
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will result in the cancellation of their security clearance
and their immediate removal from the site. Serious infractions
may result in the removal of the Contractor or subcontractor
from the Institution®s property for the duration of the
Contract.

.4 Presence of arms and ammunition found in vehicles owned by
Contractor, subcontractors, suppliers and construction
employees will result in the immediate cancellation of security
clearance for the driver of that vehicle.

1.17 SEARCHES

A All vehicles and persons entering Institutional property may
be subject to search.

.2 When the Director suspects, on reasonable grounds, that a
construction employee is in possession of contraband, he/she
may order that person to be searched.

-3 Be aware that persons entering the Institution may be subject
to screening of personal effects for traces of contraband drug
residue.

1.18 OFF-HOURS SITE ACCESS

A Construction personnel and commercial vehicles will not be
permitted access to the Institution outside of the stipulated
work hours specified, unless approved by the Director.

1.19 MOVEMENT OF PERSONS AT THE INSTITUTION

A Subject to the requirements of good security, the Director will
permit the Contractor and construction employees as much
freedom of action and movement in the work areas of the site
as iIs possible.

.2 Notwithstanding the above clause, the Director will:

A Prohibit or restrict access to certain parts of the
Institution.

.2 Require that access to certain areas of the Institution,
(either for the entire duration of the work or for certain
specific time periods be only allowed under escort by a
member of CSC security staff or a commissionaire.

.3 During lunch and coffee breaks, all construction employees
shall remain within the construction work areas of the
site. No person shall not be permitted to eat iIn the
Officer’s lounge or the dining room of the Institution.
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1.20 SURVEILLANCE AND INSPECTION

A Construction activities and all related movement of personnel
and vehicles will be subject to surveillance and inspections
by the Institution’s security staff to ensure that established
security requirements and procedures are followed.
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1.1 INSPECTION A Facilitate Departmental Representative®s

access to Work.

.2 Give timely notice requesting inspection of
Work designated for special tests,
inspections or approvals by Departmental
Representative or by inspection authorities
having jurisdiction.

-3 IT Contractor covers or permits to be covered
Work designated for special tests,
inspections or approvals before such is made,
uncover Work until particular inspections or
tests have been fully and satisfactorily
completed and until such time as Departmental
Representative gives permission to proceed.
Pay costs to uncover and make good such Work.

4 In accordance with the General Conditions,
Departmental Representative may order any
part of Work to be examined if Work is
suspected to be not in accordance with
Contract Documents.

1.2 INDEPENDENT A Departmental Representative may engage and
INSPECTION AGENCIES pay for service of Independent Inspection and

Testing Agencies for purpose of Inspecting

and testing portions of Work except for the

following which remain part of Contractor®s
responsibilities:

1 Inspection and testing required by laws,
ordinances, rules, regulations or
orders of public authorities.

.2 Inspection and testing performed
exclusively for Contractor®s
convenience.

-3 Testing, adjustment and balancing of
laboratory equipment, mechanical and
electrical equipment and systems.

-4 Mill tests and certificates of
compliance.

.5 Tests as specified within various
sections designhated to be carried out
by Contractor under the supervision of
Departmental Representative.

.6 Additional tests specified in Clause
1.2.2 below.
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1.3 ACCESS TO WORK

1.4 PROCEDURES

1.5 REJECTED WORK

Where tests or inspections by designated
Testing Agency reveal work not in accordance
with contract requirements, Contractor shall
pay costs for additional tests or inspections
as Departmental Representative may require
to verify acceptability of corrected work.

Employment of inspection and testing agencies
by Departmental Representative does not relax
responsibility to perform Work in accordance
with Contract Documents.

Furnish labour and facility to provide access
to the work being inspected and tested.

Co-operate to facilitate such inspections and
tests.

Make good work disturbed by inspections and
tests.

Notify Departmental Representative
sufficiently in advance of when work is ready
for tests, in order for Departmental
Representative to make attendance
arrangements with Testing Agency. When
directed by Departmental Representative,
notify such Agency directly.

Submit representative samples of materials
specified to be tested. Deliver in required
quantities to Testing Agency. Submit with
reasonable promptness and in an orderly
sequence so as not to cause delay In Work.

Remove and replace defective Work, whether
result of poor workmanship, use of defective
or damaged products and whether incorporated
in Work or not, which has been identified by
Departmental Representative as failing to
conform to Contract Documents.

Make good damages to existing or new work
resulting from removal or replacement of
defective work.
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1.6 TESTING BY
CONTRACTOR

Provide all necessary instruments, equipment
and qualified personnel to perform tests

desighated as Contractor®s responsibilities
herein or elsewhere in the Contract Documents.

At completion of tests, turn over 2 copies
of fully documented test reports to
Departmental Representative. Additionally,
obtain other copies in sufficient quantities
to enable one complete set of test reports
to be placed in each of the maintenance manuals
specified in Section 01 78 00.

Submit mill test certificates and other
certificates as specified iIn various
sections.

Submit adjustment and balancing reports for
mechanical, electrical and other equipment
systems specified in various trade sections.

Furnish test results.

END OF SECTION
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1.1 SITE ACCESS
AND PARKING

1.2 CONTRACTOR™S
SITE OFFICE

1.3 MATERIAL
STORAGE

1.4 PEDESTRIAN
WALKWAYS AND
HOARDING

1.5 SANITARY
FACILITIES

The Departmental Representative will
desighate Contractor™s access to project site
as well as parking facilities for equipment
and workers.

Make good damage resulting from use of
existing roads.

Be responsible for and provide own site
office, if required, including electricity,
heat, lights and telephone. Locate site
office as directed by Departmental
Representative.

Locate site storage trailors where directed
by Departmental Representative. Place in
location of least interference with existing
Facility operations.

Material storage space on site does not exist.
Coordinate delivery to minimize storage
period on site before being needed for
incorporation into work.

Ensure maximum safety and security to
facility users during the course of work.

Maintain access and egress to building
entrances and fire exits designated by
Departmental Representative to remain in use.

Adequately frame and brace hoarding and
walkways to resist site conditions.

Erect such protective devices during
Facility™s non-operational off hour periods.

Provide sanitary facilities for work force
in accordance with governing regulations and
ordinances. Facility to be located outside
Institution®s perimeter wall.

Post notices and take such precautions as
required by local health authorities. Keep
area and premises in sanitary condition.
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1.6 POWER A Power supply i1s available and will be provided

for construction usage at no cost.

.1 Make arrangements for the use of such
services through the Departmental
Representative.

.2 Departmental Representative will
designate and approve each location of
existing power source to which
connections can be made to obtain
temporary power service.

-3 Connect to existing power supply in
accordance with Canadian Electrical
Code.

.2 Provide and pay all costs to supply and
install temporary cabling, panelboards,
switching devices and other equipment as
required to connect into power source,
provide adequate ground fault protection and
extend power supply from existing source to
work areas. Perform work and make all
connections in accordance with the Canadian
Electrical Code, in compliance with the
federal and provincial Occupational Health
and Safety Regulations as specified in
section 01 35 29 and to lockout requirements
specified in section 01 35 25.

.3 Provide and maintain temporary lighting to
conduct work. Ensure illumination level is
not less than 162 Bux in all locations.

-4 Electrical power and lighting systems
installed under this Contract can be used for
construction requirements provided that
guarantees are not affected thereby. Make
good damage.

1.7 WATER SUPPLY -1 Water supply is available in existing
building and will be provided for
construction usage at no cost. Make
arrangements for the use and transportation
of such services to work area through the
Departmental Representative.

.2 Permanent water supply system installed under
this Contract can be used for construction
requirements provided that guarantees are not
affected thereby. Make good damage.
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1.8 VENTILATING 1
.2
-3
1.9 CONSTRUCTION A
SIGN AND NOTICES
.2
.3
1.10 REMOVAL OF 1
TEMPORARY
FACILITIES

Provide temporary ventilation in enclosed

areas as required to:

1 Facilitate progress of work.

.2 Provide adequate ventilation to meet
health regulations for safe working
environment.

Maintain strict supervision of operation of
temporary ventilating equipment to:
A Conform with applicable codes and
standards.
.2 Enforce safe practices.
-3 Prevent abuse of services.
4 Prevent damage to finishes.

Upon acceptance of bid, Departmental

Representative may permit use of permanent

system providing agreement can be reached on:

A Conditions of use, special equipment,
protection and maintenance.

2 Saving on Contract price.

.3 Provisions relating to warranties on
equipment.

Contractor or subcontractor advertisement
signboards are not permitted on site.

Safety and Instruction Signs and Notices:

1 Signs and notices for safety and
instruction shall be iIn both official
languages or commonly understood
graphic symbols conforming to
CAN3-2321-96(R2006) -

Maintenance and Disposal of Site Signs:

A Maintain approved signs and notices in
good condition for duration of project
and dispose of off-site on completion
of project or earlier 1T directed by
Departmental Representative.

Remove temporary facilities from site when
directed by Departmental Representative.

END OF SECTION
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1.1 GENERAL

1.2 PRODUCT QUALITY

Use new material and equipment unless
otherwise specified.

Within 7 days of written request by
Departmental Representative, submit
following information for any materials and
products proposed for supply:

Name and address of manufacturer.
Trade name, model and catalogue number.
Performance, descriptive and test data.
Compliance to specified standards.
Manufacturer®s installation or
application instructions.

Evidence of arrangements to procure.
Evidence of manufacturer delivery
problems or unforseen delays.

abrwWNBE

~N O

Provide material and equipment of specified
design and quality, performing to published
ratings and for which replacement parts are
readily available.

Use products of one manufacturer for equipment
or material of same type or classification
unless otherwise specified.

Permanent labels, trademarks and nameplates
on products are not acceptable in prominent
locations, except where required for
operating instructions, or when located in
mechanical or electrical rooms.

Contractor shall be solely responsible for
submitting relevant technical data and
independent test reports to confirm whether
a product or system proposed for use meets
contract requirements and specified
standards.

Final decision as to whether a product or
system meets contract requirements rest
solely with the Departmental Representative
in accordance with the General Conditions of
the Contract.
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1.3 ACCEPTABLE
MATERIALS AND
ALTERNATIVES

1.4 MANUFACTURERS
INSTRUCTIONS

1.5 AVAILABILITY

1.6 WORKMANSHIP

Acceptable Materials: When materials
specified include trade names or trade marks
or manufacturer”s or supplier®s name as part
of the material description, select and only
use one of the names listed for incorporation
into the Work.

Alternative Materials: Submission of
alternative materials to trade names or
manufacturer®s names specified must be done
during the bidding period following
procedures indicated in the Instructions to
Bidders.

Substitutions: After contract award,
substitution of a specified material will be
dealt with as a change to the Work in
accordance with the General Conditions of the
Contract.

Unless otherwise specified, comply with
manufacturer®s latest printed instructions
for materials and installation methods to be
used. Do not rely on labels or enclosure
provided with products. Obtain written
instructions directly from manufacturers.

Notify Departmental Representative Inwriting
of any conflict between these specifications
and manufacturers instructions, so that
Departmental Representative will designate
which document is to be followed.

Immediately notify Departmental
Representative in writing of unforeseen or
unanticipated material delivery problems by
manufacturer. Provide support documentation
as per clause 1.1.2 above.

Ensure quality of work is of highest standard,
executed by workers experienced and skilled
in respective duties for which they are
employed.
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1.7 FASTENINGS -
GENERAL

1.8 FASTENINGS -
EQUIPMENT

Remove unsuitable or incompetent workers from
site as stipulated in the General Conditions
of the Contract.

Ensure cooperation of workers in laying out
work. Maintain efficient and continuous
supervision on site at all times.

Coordinate work between trades and
subcontractors. See section 01 14 10 in this
regard.

Coordinate placement of openings, sleeves and
accessories.

Provide metal fastenings and accessories in
same texture, colour and finish as base metal
in which they occur. Prevent electrolytic
action between dissimilar metals. Use non-
corrosive fasteners, anchors and spacers for
securing exterior work and in humid areas.

Space anchors within limits of load bearing
or shear capacity and ensure that they provide
positive permanent anchorage. Wood or organic
material plugs not acceptable.

Keep exposed fastenings to minimum, space
evenly and lay out neatly.

Fastenings which cause spalling or cracking
of material to which anchorage is made, are
not acceptable.

Do not use explosive actuated fastening
devices unless approved by Departmental
Representative. See section on Health and
Safety Requirements in this regard.

Use fastenings of standard commercial sizes
and patterns with material and finish suitable
for service.

Use heavy hexagon heads, semi-finished unless
otherwise specified.

Bolts may not project more than one diameter
beyond nuts.
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1.9 STORAGE,
HANDLING AND
PROTECTION

Use plain type washers on equipment, sheet

metal and soft gasket lock type washers where
vibrations occur and, use resilient washers
with stainless steel.

Deliver, handle and store materials in manner
to prevent deterioration and soiling and in
accordance with manufacturer®s instructions
when applicable. Provide same degree of
protection to materials supplied by
Departmental Representative.

Store packaged or bundled materials in
original and undamaged condition with
manufacturer®s seal and labels intact. Do not
remove from packaging or bundling until
required in Work. Provide additional cover
where manufacturer®s packaging is
insufficient to provide adequate protection.

Store products subject to damage from weather
in weatherproof enclosures.

Store cementitious products clear of earth
or concrete floors, and away from walls.

Keep sand, when used for grout or mortar
materials, clean and dry. Store sand on wooden
platforms and cover with waterproof
tarpaulins during inclement weather.

Store sheet materials and lumber on flat,
solid supports and keep clear of ground. Slope
to shed moisture.

Store and mix paints in heated and ventilated
room. Remove oily rags and other combustible
debris from site daily. Take every precaution
necessary to prevent spontaneous combustion.

Immediately remove damaged or rejected
materials from site.

Touch-up damaged factory finished surfaces
to Departmental Representative®s
satisfaction. Use touch-up materials to match
original. Do not paint over name plates.
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1.10 CONSTRUCTION A On request, prove to the satisfaction of
EQUIPMENT AND PLANT Departmental Representative that the

construction equipment and plant are adequate
to manufacture, transport, place and finish
work to quality and production rates
specified. If inadequate, replace or provide
additional equipment or plant as directed.

.2 Maintain construction equipment and plant in
good operating order.

END OF SECTION
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1.1 GENERAL

1.2 MATERIALS

1.3 CLEANING DURING
CONSTRUCTION

Conduct cleaning and disposal operations to
comply with local ordinances and anti-polution
laws.

Store volatile waste In covered metal containers,
and remove from premises at end of each working
day -

Provide adequate ventilation during use of
volatile or noxious substances. Use of building
ventilation systems is not permitted for this
purpose.

Use only cleaning materials recommended by
manufacturer of surface to be cleaned, and as
recommended by cleaning material manufacturer.

Maintain work areas in a tidy condition, free from
accumulations of waste material and debris. Clean
areas on a daily basis.

Keep building entrances, and occupied areas of

building in a clean dust free condition at all

times. Conduct thorough cleaning of these areas
at end of each workshift when used by workers or
affected by the Work.

Provide on-site lockable metal containers for
collection of waste materials and debris. Locate
where approved and directed by Derartmental
Representative.

Use separate collection bins, clearly marked as
to purpose, for source separation and recyling
of waste and debris in accordance with waste
management requirements specified.

Remove waste materials, and debris from site on
a daily basis.

Schedule cleaning operations so that resulting
dust, debris and other contaminants will not fall
on wet, newly painted surfaces nor contaminate
building systems.
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1.4 FINAL CLEANING

Provide dust barriers, dividers, seals on doors
and employ other dust control measures as required
to ensure that dust and dirt, generated by work,
are not transmitted to other existing areas of
building. Should dust migrate into adjacent areas
of building, employ such means as may be necessary
to immediately clean all contaminated surfaces
to the satisfaction of the Departmental
Representative.
A See Section 01 50 00 for requirements on
dust control and for erection of dust
partitions.

In preparation for acceptance of the completed
work perform final cleaning.

Remove grease, dust, dirt, stains, labels,
fingerprints, marks and other foreign materials,
from interior and exterior finished surfaces.
Clean and polish surfaces including glass,
mirrors, hardware, stainless steel, chrome, baked
enamel, mechanical and electrical fixtures.

Replace items with broken pieces, scratches or
disfigured.

Clean lighting reflectors, lenses, and other
lighting surfaces.

Vacuum clean and dust building interiors.

Wax, seal, shampoo or prepare floor finishes as
recommended by manufacturer.

Inspect finishes, fitments and equipment. Ensure
specified workmanship and operation.

Remove debris and surplus materials from crawl
areas, and other accessible concealed spaces.

Clean equipment, washroom fixtures to a sanitary
condition.

END OF SECTION
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1.1 DEFINITIONS

1.2 WASTE MANAGEMENT

Hazardous Material: Product, substance, or
organism that is used for its original
purpose, and that is either dangerous goods
or a material that may cause adverse inpact
to the environment or adversely affect health
of persons, animals, or plant life when
released into the environment.

Incorporate environmental and sustainable
practises in managing waste resulting from
work.

Divert as much waste as possible from
landfill.

Coordinate work of subtrades and
subcontractors to ensure all possible waste
reduction and recycling opportunities are
taken. Follow waste management requirements
specified in trade sections of the
Specifications.

Reduce waste during installation of new
materials. Undertake practices which will
optimize full use of materials and minimize
waste.

Develop innovative procedures to reduce
quantity of waste generated by construction
such as by delivering materials to site with
minimal packaging etc...

Provide on-site facilities to collect, handle
and store anticipated quantities of reusable,
salvageble and recyclable materials.

During demolition and removal work separate
materials and equipment at source, carefully
dismantling, labelling and stockpiling alike
items for the following purposes:

.1 Reinstallation into the work where
indicated.

.2 Salvaging reusable items not needed in
project which Contractor may sell to
other parties.

-3 Sending as many items as possible to
locally available recycling facility.

-4 Segregating remaining waste and debris
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1.3 DISPOSAL
REQUIREMENTS

.10

into various individual waste
categories for disposal In a ""non-mixed
state” as recommended by waste
processing/landfill sites.

Isolate product packaging and delivery
containers from general waste stream. Send
to recycling facility or return to
supplier/manufacturer.

Send leftover material resulting from
installation work for recycling whenever
possible.

Establish methods whereby hazardous and toxic
materials, and their containers used on site
are properly handled, stored and disposed in
accordance with applicable federal,
provincial and municipal laws and
regulations.

Burying or burning of rubbish and waste
materials is prohibited.

Disposal of volatile materials, mineral
spirits, oil, paint, and other hazardous
materials into waterways, storm, or sanitary
sewers 1s prohibited.

Dispose of waste only at approved waste
processing facility or landfill sites
approved by authority having jurisdiction.

Contact the authority having jurisdiction
prior to commencement of work, to determine
what, 1f any, demolition and construction
waste materials have been banned from disposal
in landfills and at transfer stations. Take
appropriate action to isolate such banned
materials at site of work and dispose In strict
accordance with provincial and municipal
regulations.

Transport and dispose of waste intended for
waste processing plant or landfill facility
in separated condition and to Operator”s rules
and recommendations in support of their effort
to recycle, reduce and divert certain waste
stream from general landfill.
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Collect, bundle and transport salvaged
materials to be recycled in separated
categories and condition as directed by
recycling facility. Ship materials only to
approved recycling facilities.

Sale of salvaged items by Contractor to other
parties not permitted on site.

Dispose of Lead Paint materials to
requirements of Authority Having Jurisdiction
and as required by Hazardous Building
Materials Survey. Thiswill include disposal
of some materials out of Province.

END OF SECTION
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1.1 SECTION
INCLUDES

1.2 RELATED
SECTIONS

1.3 INSPECTION AND
DECLARATION

Administrative procedures preceding
inspection and acceptance of Work by
Departmental Representative.

Section 01 78 00 - Closeout Submittals.

Contractor®™s Inspection: Coordinate and
perform, in concert with subcontractors, an
inspection and check of all Work. ldentify
and correct deficiencies, defects, repairs
and perform outstanding items as required to
complete work in conformance with Contract
Documents.

1 Notify Departmental Representative in
writing when deficiencies from
Contractor®s inspection have been
rectified and that Work is deemed to
be complete and ready for Departmental
Representative®s inspection of the
completed work.

Departmental Representative®s lnspection:
Accompany Departmental Representative during
all substantial and final inspections of the
Work.

.1 Address defects, faults and outstanding
items of work identified by such
inspections.

.2 Advise Departmental Representative when
all deficiencies identified have been
rectified.

Note that Departmental Representative will

not issue a Certificate of Substantial

Performance of the work until such time that

Contractor performs following work and turns

over the specified documents:

1 Project record as-built documents;

.2 Final Operations and Maintenance
manuals;

.3 Maintenance materials, parts and tools;

-4 Compliance certificates from applicable
authorities;

-5 Reports resulting from designated
tests;
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.6 Demonstration and training complete
with user manuals;

-7 Manufacturer®s Guarantee certificates.

.8 Testing, adjusting and balancing of
equipment and systems complete with
submission of test reports.

.9 Commissioning of equipment and systems
specified.

.4 Correct all discrepancies before Departmental

Representative will issue the Certificate of
Completion.

END OF SECTION
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1.1 RELATED 1
SECTIONS

© 0 ~N oo g »~ w DN

211

.12

-13

.14
.15
.16

17

.18
219
.20

1.2 SECTION 1
INCLUDES

Section 01 14 10 SCHEDULING and MANAGEMENT of
WORK .

Section 01 33 00 - SUBMITTAL PROCEDURES.
Section 01 77 00 - CLOSEOUT PROCEDURES.
Section 08 11 13 - METAL DOORS AND FRAMES.
Section 08 36 12 - SECTIONAL METAL DOORS.
Section 08 50 00 - WINDOWS.

Section 08 71 00 - DOOR HARDWARE.

Section 09 91 00 - PAINTING.

Section 22 05 00 — COMMON WORK RESULTS FOR
PLUMBING.

Section 22 11 16 — DOMESTIC WATER PIPING.

Section 22 45 01 — PLUMBING SPECIALTIES AND
ACCESSORIES.

Section 22 42 16 — COMMERCIAL LAVATORIES AND
SINKS.

Section 23 05 00 — COMMON WORK RESULTS FOR
MECHANICAL .

Section 23 05 23.01 — VALVES — BRONZE.
Section 23 33 15 — DAMPERS — OPERATING.

Section 23 72 00 — AIR-TO-AIR ENERGY RECOVERY
EQUIPMENT.

Section 25 01 11 — EMCS: START-UP, VERIFICATION
AND COMMISSIONING.

Section 25 30 01 — EMCS: BUILDING CONTROLLERS.
Section 26 82 33.02 — COMMERCIAL CONVECTORS.

Section 26 82 39.01 — UNIT HEATERS — ELECTRIC.

Project Record Documents.
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1.3 PROJECT RECORD
DOCUMENTS

Operations and Maintenance data.

Departmental Representative will provide 2 white
print sets of contract drawings and 2 copies of
Specifications Manual specifically for
"AS-BUILT" purposes.

Maintain at site one set of the contract drawings
and specifications to record actual “AS-BUILT"
site conditions.

Maintain up-to-date, real time as-built drawings
and specifications in good condition and make
available for inspection by the Departmental
Representative upon request.

"AS-BUILT": Drawings:

1 Record changes in red ink on the prints.
Mark only on one set of prints and at
completion of work, neatly transfer
notations to second set (also by use of red
ink).

.2 Submit both sets to Departmental
Representative prior to application for
Certificate of Substantial Performance.

.3 Stamp all drawings with "As-Built
Drawings'™. Label and place Contractor®s
signature and date.

.4 Show all modifications, substitutions and
deviations from what is shown on the
contract drawings or in specifications.

Record following information:

A Location of internal utilities and
appurtenances concealed in construction,
referenced to visible and accessible
features of structure;

.2 Field changes of dimension and detail;

.3 Location of all capped or terminated
services and utilities.

.4 Chases for mechanical, electrical and other
services;

.5 All design details dimensioned and
marked-up to consistently report finished
installation conditions;

.6 Any details produced in the course of the
contract by the Departmental Representative
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.6

-7
1.4 REVIEWED SHOP 1
DRAWINGS

.2
1.5 OPERATIONS & -1
MAINTENANCE MANUAL

.2

-3

to supplement or to change existing design
drawings;

.7 All change orders issued over the course
of the contract must be documented on the
finished "AS-BUILT® documents, accurately
and consistently depicting the changed
condition as it applies to all affected
drawing details.

"AS-BUILT" Specifications: legibly mark in red
each i1tem to record actual construction,
including:

Maintain "AS-BUILT" documents current as the
contract progresses. Departmental Representative
will conduct reviews and inspections of the
documents on a regular basis. Failure to maintain
as-builts current and complete to satisfaction
of the Departmental Representative shall be
subject to financial penalties in the form of
progress payment reductions and holdback
assessments.

Provide a complete set of all shop drawings
reviewed for project to incorporate into each copy
of the Operations & Maintenance manuals.

Submit full sets at same time and as part of the
contents of the Operation and Maintenance manuals
specified.

Operations & Maintenance Manual - Definition: an
organized compilation of operating and
maintenance data including detailed technical
information, documents and records describing
operation and maintenance of individual products
or systems as specified iIn individual sections
of the specifications.

Manual Language: final manuals to be in English
language.

Number of copies required:

1 Submit 2 interim copies of the manual for
review and inspection by Departmental
Representative. Make revisions and
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additions as directed and resubmit.

Upon review and acceptance by Departmental
Representative, submit 4 final copies.
Interim copies are not to be considered as
part of the Ffinal copies unless they have
been fully revised and are identical to the
final approved version.

.4 Submission Date: submit complete operation and

maintenance manual to Departmental
Representative 3 weeks prior to application for
Certificate of Substantial Performance of the

21

work .

.5 Binding:

.1 Assemble, coordinate, bind and index
required data into Operation and
Maintenance Manual.

.2 Use vinyl, hard covered, 3 ""D" ring binders,
loose leaf, sized for 215 x 280 mm paper,
with spine pocket.

.3 Where multiple binders are needed,
correlate data into related consistent
groupings.

.4 Identify contents of each binder on spine.

.5 Organize and divide data following same
numerical system as the section numbers of
the Specification Manual.

.6 Dividers: separate each section by use of
cardboard dividers and labels. Provide
tabbed fly leaf for each individual product
and system and give description of product
or component.

-7 Type lists and notes. Do not hand write.

-8 Drawings, diagrams and manufacturers-®

literature must be legible. Provide with
reinforced, punched binder tab. Bind in with
text; fold larger drawings to size of text
pages.

.6 Manual Contents:

Cover sheet containing:

.1 Date submitted.

.2 Project title, location and project
number.

.3 Names and addresses of Contractor, and
all Sub-contractors.

Table of Contents: provide full table of

contents iIn each binder(s), clearly

indicate which contents are in each binder.

List of maintenance materials.
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.4 List of spare parts.
.5 List of special tools.
.6 Original or certified copy of warranties
and product guarantees.
.7 Copy of approval documents and certificates
issued by Inspection Authorities.
.8 Copy of reports and test results performed
by Contractor as specified.
.9 Product Information (Pl Data) on materials,

.1

equipment and systems as specified in

various sections of the specifications.

Data to include:

A List of equipment including
manufacturer~s name, supplier, local
source of supplies and service
depot(s). Provide full addresses and
telephone numbers.

.2 Nameplate information including
equipment number, make, size,
capacity, model number and serial

number.

.3 Parts list.

.4 Installation details.

-5 Operating instructions.

.6 Maintenance instructions for
equipment.

.7 Maintenance instructions for
finishes.

.7 Shop drawings:

Include complete set of reviewed shop
drawings into each copy of the operations
and maintenance manual .

Fold and bind material professionally in
a manner that corresponds with the
specification section numbering system.
When large quantity of data is submitted,
place Into separate binders of same size
as Operations & Maintenance binders.

.8 Equipment and Systems Data: the following list

indicates the type of data and extent of
information required to be included for each item
of equipment and for each system:

21

Description of unit or system, and component
parts. Give function, normal operation
characteristics, and limiting conditions.
Include complete nomenclature and
commercial number of replaceable parts.
Panel board circuit directories: provide
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1.6 SPARE PARTS,
TOOLS AND MAINTENANCE
MATERIALS

.1

electrical service characteristics,
controls, and communications.

Include installed colour coded wiring
diagrams.

Maintenance Requirements: include routine
procedures and guide for trouble-shooting;
disassembly, repair, and reassembly
instructions; and alignment, adjusting,
balancing, and checking instructions.
Manufacturer®s printed operation and
maintenance instructions.

Provide original manufacturer®s parts list,
illustrations, assembly drawings, and
diagrams required for maintenance.
Provide list of original manufacturer-"s
spare parts, current prices, and
recommended quantities to be maintained in
storage.

Include test and balancing reports.
Additional requirements as specified in
individual specification sections.

.9 Materials and Finishes Maintenance Data:

Building Products, Applied Materials, and
Finishes: include product data, with
catalogue number, size, composition, and
colour and texture designations. Provide
information for re-ordering custom
manufactured products.

Instructions for cleaning agents and
methods, precautions against detrimental
agents and methods, and recommended
schedule for cleaning and maintenance.
Moisture-protection and Weather-exposed
Products: include manufacturer®s
recommendations for cleaning agents and
methods, precautions against detrimental
agents and methods, and recommended
schedule for cleaning and maintenance.
Additional Requirements: as specified in
individual specifications sections.

A Provide spare parts, special tools and extra

materials for maintenance purposes In quantities
specified in individual specification sections.

.2 Tag all i1tems with associated function or

equipment.
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.3 Provide items of same manufacture and quality as
items in Work.

.4 Deliver to site in well packaged condition. Store
in location as directed by Departmental
Representative.

-5 Clearly mark as to contents indicating:

A Part number.

.2 Identification of equipment or system for
which parts are applicable.

-3 Installation instructions or intended use
as applicable.

.4 Name, address and telephone number of
nearest supplier.

.6 Prepare and submit complete inventory list of

items supplied. Include list within Maintenance
Manual .

END OF SECTION



