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SPECIFICATIONS 
 
Section 
 

Title No. of Pages

Division 01 General Requirements 
01 00 10  General Instructions 12
01 14 00  Work Restrictions 5
01 14 25   Designated Substances Report 6
01 31 19   Project Meetings 3
01 32 16.06   Construction Progress Schedule - Critical Path Method (CPM) 9
01 33 00   Submittal Procedures 5
01 35 00.06   Special Procedures for Traffic Control 5
01 35 29.06   Health and Safety Requirements 7
01 35 43   Environmental Procedures 9
01 45 00   Quality Control 10
01 51 00   Temporary Utilities 2
01 52 00   Construction Facilities 4
01 54 23   Temporary Works 5
01 56 00   Temporary Barriers and Enclosures 3
01 61 00   Common Product Requirements 3
01 73 00 Execution  2
01 74 11 Cleaning 2
01 74 21 Construction/Demolition Waste Management and Disposal 11
  
Division 02 Existing Conditions 
02 41 13 Selective Site Demolition 4
02 41 13.14 Asphalt Paving Removal 2
02 41 16.01 Structure Demolition 5
02 83 10 Lead-Base Paint Abatement – Minimum Precautions 7
  
Division 03 Concrete 
03 10 00 Concrete Forming and Accessories 3
03 20 00 Concrete Reinforcing 4
03 30 00 Cast-In-Place Concrete 8
  
Division 05 Metals 
05 12 33 Structural Steel for Bridges 31
  
Division 09 Finishes 
09 97 19 Painting Exterior Metal Surfaces 15
  
Division 31 Earthworks 
31 05 16 Aggregate Materials 3
31 23 33.01 Excavating, Trenching and Backfilling 6
  
  
  
Division 32 Exterior Improvements 
32 11 16.01 Granular Sub-Base 2
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32 11 23 Aggregate Base Courses 2
32 12 13.16 Asphalt Tack Coat 3
32 12 16 Asphalt Paving 14
32 16 15 Sidewalk, Curbs and Concrete Gutters 3
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DRAWINGS 
 
Number 
 

Title 

Traffic Management  
CH01 Traffic Management – Road Works 
MC01  Traffic Management – Northbound closed – Alternating Direction – Morning 
MC02 Traffic Management – Northbound closed – Alternating Direction – Morning 
MC03 Traffic Management – Northbound closed – Alternating Direction – Evening 
MC04 Traffic Management – Northbound closed – Alternating Direction – Evening 
MC05 Traffic Management – Closed in Both Directions 
MC06 Traffic Management – Closed in Both Directions 
MC07 Traffic Management – Detour Routes 
  
Structural   
S01 General Arrangement I 
S02 General Arrangement II 
S03 Construction Staging 
S04 Structural Steel I –Notes 
S05 Structural Steel II – Truss Pin Repairs 
S06 Structural Steel III – Connection Plate Repairs 
S07 Structural Steel IV – Batten Plate Replacement I 
S08 Structural Steel V – Batten Plate Replacement II 
S09 Structural Steel VI – Lattice Bar Replacement  
S10 Structural Steel VII – Bottom Chord Repairs I 
S11 Structural Steel VIII – Bottom Chord Repairs II 
S12 Structural Steel IX – Bottom Chord Repairs III 
S13 Structural Steel X – Bottom Chord Repairs IV 
S14 Structural Steel XI – Bottom Chord Repairs V 
S15 Structural Steel XII – Bottom Chord Strengthening 
S16 Structural Steel XIII – Vertical Member Repairs 
S17 Structural Steel XIV – Vertical and Diagonal Member Repairs 
S18 Structural Steel XV – Vertical Bracing Repairs 
S19 Structural Steel XVI – Truss Sway-Brace Replacement 
S20 Structural Steel XVII – Floorbeam Repairs I 
S21 Structural Steel XVIII – Floorbeam Repairs II 
S22 Structural Steel XIX – Floorbeam Repairs III 
S23 Structural Steel XX – Miscellaneous Repairs 
S24 Structural Steel XXI – Areas Requiring Non-Destructive Testing 
S25 Bearing Seat Repairs at Piers 2 & 3 
  
Electrical  
E01 Existing Utilities on Structure 
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