
ID CDRL No. DID Number Title PWS/DSD References Acceptance-Information Date - Preliminary Date - Draft Date - Final Date - Subsequent Frequency Addressee Responsible Office

CDRL-1 GR-001 GR-001 Equivalent Standards Justification Report Acceptance ASGEN ASGEN ASREQ TA DMEPM (MWVA 4)

CDRL-2 PM-001 PM-001 Program Management Plan	

Acceptance With Proposal 1 MACA	
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ASREQ TA/CA/PA	 DMEPM (MWVA 4)

CDRL-4 PM-002 PM-002			 Start-Up Plan	

Acceptance With Proposal 1 MACA	
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR Once TA/CA/PA DMEPM (MWVA 4)

CDRL-5 PM-003	 PM-003		 Transition Plan

Acceptance With Proposal 2 MACA	
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR Once TA/CA/PA DMEPM (MWVA 4)

CDRL-6 PM-004	 PM-004	 Data Management Support Plan

Acceptance With Proposal 3 MACA	
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR
ANNLY
30 Jun

TA DMEPM (MWVA 4)

CDRL-8 PM-006 PM-006 Risk Management Plan

Acceptance
With Proposal 

1 MACA	
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR

Every 3 years, 
transitioning to every 5 

years during steady 
state

TA/CA/PA DMEPM (MWVA 4)

CDRL-9 PM-007 PM-007 Configuration Management Plan

Acceptance With Proposal 3 MACA	
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR Once TA DMEPM (MWVA 4)

CDRL-10 PM-008 PM-008 Performance Management Plan

Acceptance With Proposal 3 MACA	
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR
ANNLY
30 Sep TA/CA/PA DMEPM (MWVA 4)

CDRL-13 PM-009 PM-009 Relationship Management Plan

Acceptance With Proposal 1 MACA	
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR
ASREQ

TA/CA/PA DMEPM (MWVA 4)

CDRL-11 PM-010 PM-010 Disposal Management Plan

Acceptance 12 MACA	
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR
5 Year Review

TA DMEPM (MWVA 4)

CDRL-12 PM-011 PM-011 Contract Close-out Plan

Acceptance With Proposal 12 MACA	
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

3 Years Prior to 
Contract Renewal

ASREQ	
TA/CA/PA DMEPM (MWVA 4)

CDRL-67 PM-012	 PM-012			 Spare Parts Management Plan	

Acceptance 	 4 MACA
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days

R/ASR ANNLY as of 1st April TA/CA/PA DMEPM (MWVA 4)



CDRL-3 IMS-001 IMS-001 Quality Plan

Acceptance 6 MACA
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

ASREQ	 TA DMEPM (MWVA 4)

CDRL-54 IMS-002 IMS-002 Process Improvement Plan

Acceptance 6 MACA
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

ASREQ	 TA DMEPM (MWVA 4)

CDRL-55 IMS-003 IMS-003 Improvement Implementation Plan

Acceptance 12 MACA
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

ASREQ	 TA DMEPM (MWVA 4)

CDRL-51 IMS-004 IMS-004 Contract Status Reports for Continual Improvement

Acceptance ASGEN
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

ANNLY
30 June TA DMEPM (MWVA 4)

CDRL-14 LCMM-001 LCMM-001 Engineering Change Proposal

Information ASGEN
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

ASREQ	 TA DMEPM (MWVA 4)

CDRL-15 LCMM-002 LCMM-002 Technical Problem Report Information ASGEN ASREQ	 TA DMEPM (MWVA 4)

CDRL-16 LCMM-003 LCMM-003 Ship Configuration Audit Report Information ASGEN
ANNLY
31 Aug

TA DMEPM (MWVA 4)

CDRL-17 LCMM-004 LCMM-004 Equipment Condition and Performance Report Information ASGEN ASREQ	 TA DMEPM (MWVA 4)
CDRL-18 LCMM-005 LCMM-005 Lifting Appliance Certification Status Report Information ASGEN ASREQ	 TA DMEPM (MWVA 4)
CDRL-19 LCMM-006 LCMM-006 Summary of Structural Survey Reports Information ASGEN ASREQ	 TA DMEPM (MWVA 4)

CDRL-52 LCMM-007 LCMM-007
Value Engineering Change Proposal Process 
Implementation Plan

CDRL-20 TSM-001 TSM-001 Program Annual Operating Plan

Acceptance
No later than 
31 October 
each year.

Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	, NLT 
Jan 31 each year 

R/ASR ANNLY TA/CA/PA DMEPM (MWVA 4)

CDRL-21 TSM-002 TSM-002 Service Delivery Annual Operating Plan

Acceptance
No later than 
31 October 
each year.

Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days, NLT 
Jan 31 each year

R/ASR
ANNLY

	
TA/CA/PA DMEPM (MWVA 4)

CDRL-22 TSM-003 TSM-003 Service Delivery Project Plan

Acceptance With proposal

90 days prior 
to start of 
project.
180 days 

prior to DWP.

Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ASREQ	 TA DMEPM (MWVA 4)

CDRL-23 TSM-004 TSM-004 Technical Management Status Report Information ASGEN ASREQ	 TA DMEPM (MWVA 4)

CDRL-26 TSM-005 TSM-005 Docking Report
Information

30 days after 
DWP 

completion
Every Docking TA DMEPM (MWVA 4)



CDRL-29 SVC-001 SVC-001 Support Readiness Verification Preliminary Report

Information

1 month 
after  

completion 
of 2nd SWP 
of 2nd Coast

Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ONE TA/CA/PA DMEPM (MWVA 4)

CDRL-30 SVC-002 SVC-002 Support Readiness Verification Final Report

Information

1 month 
after 

completion 
of 2nd DWP 
on 2nd coast 

and first 
international 

SWP

Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ONE	 TA/CA/PA DMEPM (MWVA 4)

CDRL-40 SD-001 SD-001 Government Furnished Equipment Report	
Information R/ASR

Quarterly
TA/CA/PA DMEPM (MWVA 4)

CDRL-31 TRG-001 TRG-001 Training Material Amendment Proposal Plan

Acceptance ASGEN
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ASREQ	 TA DMEPM (MWVA 4)

CDRL-41 IDE-001 IDE-001 System Architecture Description

Acceptance 6 MACA
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ONE TA DMEPM (MWVA 4)

CDRL-42 IDE-002 IDE-002 Integrated Data Environment (IDE) Interface Specification

Acceptance 12 MACA	
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ONE TA
DMEPM (MWVA 4)

CDRL-43 IDE-003 IDE-003 Integrated Data Environment (IDE) Test Plan

Acceptance 24 MACA
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ONE TA
DMEPM (MWVA 4)

CDRL-44 IDE-004 IDE-004 Statement of Sensitivity Acceptance 12 MACA ANNLY TA DMEPM (MWVA 4)

CDRL-38 PfMS-001 PfMS-001
Performance Measurement System (PfMS) Design 
Development Plan

Acceptance 3 MACA
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ONE TA DMEPM (MWVA 4)

CDRL-33 PfMS-002 PfMS-002
Performance Measurement System (PfMS) Interface 
Requirements Specification 

Acceptance 6 MACA
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ONE TA DMEPM (MWVA 4)

CDRL-35 PfMS-003 PfMS-003
Performance Measurement System (PfMS) Configuration 
Description

Acceptance
12-18 MACA 
initial submit

Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ASREQ TA DMEPM (MWVA 4)



CDRL-37 PfMS-004 PfMS-004
Performance Measurement System (PfMS) Testing, 
Verification and Validation Plan

Acceptance
12-18 MACA 

Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ASREQ TA DMEPM (MWVA 4)

CDRL-57 PfMS-005 PfMS-005
Performance Measurement System (PfMS) Testing, 
Verification and Validation  Report

Acceptance 48 MACA 
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ASREQ TA DMEPM (MWVA 4)

CDRL-58 PfMS-006 PfMS-006 Performance Reconciliation Report

Acceptance
30 April    
ANNLY 

Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days	

R/ASR ANNLY 
30 April

TA/CA/PA DMEPM (MWVA 4)

CDRL-36 DISP-001 DISP-001 Obsolescence Report

Information ASGEN
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days

R/ASR ASREQ	 TA DMEPM (MWVA 4)

CDRL-65 SD-002 SD-002 Spares and Asset Utilization Report	

Information MONTHLY
Within 20 days of receipt 
of TA comments on draft 
or negotiated with TA for a 
longer period of days

R/ASR MONTHLY TA DMEPM (MWVA 4)

CDRL-66 ISEDC-001 ISEDC-001 Industrial and Technological Benefits Annual Report

Acceptance N/A

60 days 
following the 
anniversary 
of contract 

award

Within 20 days of receipt 
of ITB Authority on draft or 
negotiated with ITB 
Authority for a longer 
period of days

R/ASR Annually ITB Authority ISEDC ITB Authority

CDRL-60
CDRL-47
CDRL-61
CDRL-48
CDRL-62
CDRL-63
CDRL-49
CDRL-50

Acceptance:  Acceptance means that the deliverable must be submitted for Canada’s acceptance. The Contractor must obtain this acceptance before using the delivered data. Acceptance by Canada indicates that the format, clarity and completeness of the deliverable is acceptable and the 
Information:  Information means that the deliverable will be reviewed by Canada for acceptability of format, utility, clarity and completeness. The data will be considered for information only.

CDRL Acronyms and Definitions:
ANNLY: Annually
ASGEN: As Generated
ASREQ: As required
MACA: Month(s) After Contract Award
R/ASR: Review As Required
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