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SOLICITATION AMENDMENT
MODIFICATION DE L'INVITATION

The referenced document is hereby revised; unless otherwise
indicated, all other terms and conditions of the Solicitation
remain the same.

Ce document est par la présente révisé; sauf indication contraire,
les modalités de l'invitation demeurent les mémes.

Comments - Commentaires

Vendor/Firm Name and Address
Raison sociale et adresse du
fournisseur/de I'entrepreneur

Issuing Office - Bureau de distribution

Communication Procurement Directorate/Direction de
|'approvisionnement en communication

360 Albert St. / 360, rue Albert

12th Floor / 12ieme étage

Ottawa

Ontario

K1A 0S5

Canadd

Travaux publics et
Services gouvernementaux

Title - Sujet
Exhibit Artifacts

Solicitation No. - N° de l'invitation Amendment No. - N° modif.

C1111-160236/A 002
Client Reference No. - N° de référence du client Date
C1111-16-0236 2016-08-10

GETS Reference No. - N° de référence de SEAG
PW-$$CX-024-71375

File No. - N° de dossier
cx024.C1111-160236

CCC No./N° CCC - FMS No./N° VME

Solicitation Closes - L'invitation prend fin |TimeZone

at-a  0200PM B e saing
F.O.B. - F.AB.

Plant-Usine: D Destination: D Other-Autre: D

Address Enquiries to: - Adresser toutes questions a:
Gordon(cx024), Emily

Buyer Id - Id de I'acheteur
cx024

Telephone No. - N° de téléphone
(613) 990-3140( )

FAX No. - N° de FAX
(613) 993-2581

Destination - of Goods, Services, and Construction:
Destination - des biens, services et construction:

Instructions: See Herein

Instructions: Voir aux présentes

Delivery Required - Livraison exigée Delivery Offered - Livraison proposée

Vendor/Firm Name and Address
Raison sociale et adresse du fournisseur/de I'entrepreneur

Telephone No. - N° de téléphone
Facsimile No. - N° de télécopieur

Name and title of person authorized to sign on behalf of Vendor/Firm
(type or print)

Nom et titre de la personne autorisée a signer au nom du fournisseur/
de I'entrepreneur (taper ou écrire en caractéres d'imprimerie)

Signature Date
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AMENDMENT 002

This amendment is raised to extend the closing date of the solicitation, and to make revisions to the
resulting contract clauses, the Statement of Work, and the Basis of Payment.

Please see page 1 of the amendment for the revised closing date.

1. At PART 6 — RESULTING CONTRACT CLAUSES, DELETE section 6.4.1 Period of the
Contract in its entirety;

REPLACE WITH:

6.4.1 Period of the Contract
The period of the Contract is from date of Contract to May 31, 2018 inclusive.

2. At PART 6 — RESULTING CONTRACT CLAUSES, DELETE section 6.4.2 Delivery Date in its
entirety;

REPLACE WITH:

6.4.2 Delivery Date

All the deliverables must be received on or before May 31, 2017.

3. At ANNEX “A” — STATEMENT OF WORK, DELETE section 8. Milestones in its entirety;
REPLACE WITH:
8. Milestones

e Allinstallation work must be completed for the East Side by November 30, 2016.

e Installation work for the West Side can be completed by December 30, 2016, or as early as
possible in spring 2017, depending on when the ground freezes and thaws. This can be
discussed at Project Start-Up.

e Project Close-Out phase for each side must be complete within three weeks of installation being
completed.

Page 1 of —de 4



Solicitation No. - N° de ['invitation Amd. No. - N° de la modif.

CI1111-160236/A 002
Client Ref. No. - N° de réf. du client File No. - N° du dossier
C1111-160236 cx024.C1111-160236

Buyer ID - Id de I'acheteur
cx024
CCC No./N° CCC - FMS No./N° VME

4. AT ANNEX “A” — STATEMENT OF WORK, DELETE section 10. Estimated Schedule in its
entirety;
REPLACE WITH:
10. Estimated Schedule
Description Deadline
PLANNING Two weeks after contract award.
e Delivery of project plan for PCH approval
FABRICATION
e Fabrication and/or procurement of all elements outlined in
section 4.2

e Providing samples for approval as outlined in section 4.2
e Assembly of all materials required for installation

MAKE READY

e Aggregation of all elements, confirmation of assembly of
elements, preparation for installation

INSTALLATION — EAST SIDE
e Transportation of materials to site
¢ Installation of elements
e Returning site to intended state
e Post-installation review
e Correcting deficiencies identified in review

November 30, 2016

PROJECT CLOSE OUT - EAST SIDE
e Delivery of as-built specifications
e Commissioning report

Within three weeks of the East
side installation being
completed.

INSTALLATION — WEST SIDE
e Transportation of materials to site
¢ Installation of elements
e Returning site to intended state
e Post-installation review
e Correcting deficiencies identified in review

December 31, 2016 or as early
as possible in spring 2017,
depending on when the ground
freezes and thaws.

PROJECT CLOSE OUT — WEST SIDE
e Delivery of as-built specifications
e Commissioning report

Three weeks from completion of
installation.

Page 2 of —de 4




Solicitation No. - N° de ['invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur

C1111-160236/A 002 cx024
Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
C1111-160236 ¢x024.C1111-160236
5. DELETE ANNEX “B” — BASIS OF PAYMENT in its entirety;
REPLACE WITH:
ANNEX “B”

BASIS OF PAYMENT

Bidders must quote all prices in Canadian dollars, including FOB destination, and custom duties, if
applicable. The Goods and services Tax or Harmonized Sales Tayx, if applicable, are extra.

The Bidder must provide firm all-inclusive prices for each stage below.

If pricing is not provided for a component, a price of zero will be assigned for the component and the
Bidder will be provided an opportunity to agree with the zero amount. If the Bidder agrees then the Basis
of Payment will be considered compliant. However if the Bidder disagrees then the proposal will be found
non-compliant and no further evaluation will be done.

Bidders must provide pricing in the format specified in this Annex B. Failure to provide prices in the format
specified will render the proposal non-responsive.

Description Firm Price Deadline Payment
PLANNING $ Two weeks after 20%

e Delivery of project plan for PCH approval contract award.
FABRICATION

e Printing, fabrication and/or procurement
of all elements outlined in section 4.2as
per specifications

e Providing samples for approval as
outlined in section 4.2

e Assembly of all materials required for
installation

MAKE READY
e Aggregation of all elements, confirmation
of assembly of elements, preparation for

installation
INSTALLATION — EAST SIDE $ November 30,
e Transportation of materials to site 2016

¢ Installation of elements

e Returning site to intended state

e Post-installation review

e Correcting deficiencies identified in review

PROJECT CLOSE OUT — EAST SIDE $ Within three 40%
e Delivery of as-built specs and all other weeks of the East
documentation and information outlined in side installation
section 4.5 being completed.

INSTALLATION — WEST SIDE

e Transportation of materials to site
Installation of elements
Returning site to intended state
Post-installation review
Correcting deficiencies identified in review
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PROJECT CLOSE OUT — WEST SIDE $ Three weeks from 40%
e Delivery of as-built specs and all other completion of

documentation and information outlined in West side
section 4.5 installation.
TOTAL ALL INCLUSIVE PRICE $

ALL OTHER TERMS AND CONDITIONS REMAIN UNCHANGED.
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