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PART 1 – GENERAL 
 

 

1.1 Description of Work_ .1 Work under this contract consists of the furnishing 
of all plant, labour, equipment, and materials for 
the repair of the Dickson Brook Culvert, in Fundy 
National Park, Albert County, NB. The work is to be 
completed in strict compliance with the plans and 
specifications as prepared for this project. 

 
2. In general, work under this Contract shall consist 

of, but not be limited to, the following: 
.1 Patching and repairs to all interior surfaces 
of cast-in-place concrete culvert. 
.2 Supply and installation of protective coating 
to all interior surfaces of cast-in-place concrete 
culvert.  
.3 Repairs to loose, broken, cracked and other 
damaged stone masonry walls and end posts. 
.4 Repointing of all joints in stone masonry. 
.5 Cleaning of all exposed surfaces of stone 
masonry. 
.6 Cleaning, repair and preparation of stone 
masonry joints and installation of new joint filler, 
backer rod and sealant as indicated herein or on 
plans. 
.7 Reinforced concrete encasement and 
underpinning of North and South culvert footings. 
.8 Cleaning surface removal, patching, repair, 
preparation and installation of new topping to all 
exposed surfaces of cast-in-place concrete curb. 
.9 Alterations to guide rail supports at end posts 
of bridge. 
.10 All temporary diversions and redirection of 
water in brook as required to carry out work of this 
contract, in accordance with the Environmental 
Protection Plan. 
.11 All traffic control and traffic maintenance as 
described herein and as required to complete the work. 
.12 Removal and reinstatement of all in-situ fill 
materials, as required to install work under this 
contract. 
.13 Fish rescue as required for work on and above 
the brook. 
.14 Removal and off-site disposal of all excess 
materials. 
.15 Provision of all temporary barriers and signage 
for roadway closures. 
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.16 All other labour, materials and work necessary 
to complete the project to the Departmental 
Representative's full satisfaction. 

 
.3  All work to be carried out in accordance with 

applicable federal and provincial regulations for 
those agencies having jurisdiction for the work. The 
work is subject to the National Park Act and 
Regulations, Canadian Environmental Protection Act, 
Canada Labour Code and the New Brunswick Occupational 
Health and Safety Act and Regulations. 

 
1.2 Traffic Maintenance .1 It is a requirement that a minimum of one travel lane 

be maintained and be completely serviceable for the 
entire duration of the project. 

 
.2 The travel lane can vary in location on the bridge 

to suit the construction requirements. 
 
.3 This travel lane must be maintained and provide 

uninterrupted access from 11:00 am to 7:00 pm, 7 days 
a week. 

 
1.3 Fish Rescue _______ .1 It will be a requirement for the contractor to arrange 

with, and pay for, Fort Folly First Nations to carry 
out fish rescue for the project to enable work to 
be carried out in and over the brook. 

 
1.4 Water Control______ .1 Design and construction of water control, diversion 

structures, dewatering, etc. for installation of 
concrete encasement of culvert foundations and 
related work, to be based on a 50 year flow rate. 

 
.2 Contractor to design and install all necessary 

temporary works to complete the work of the contract. 
Proposed methods to be submitted to the Departmental 
Representative for review and approval and to be in 
accordance with all permitting requirements. 

 
.3 Only one third of the channel shall be blocked at 

a time for the construction of the concrete encasement 
and water control.  

 
1.5 Familiarization with 
Site____________________ 

.1 Before submitting a bid, it is recommended that 
bidders visit the site to review and verify the form, 
nature and extent of the work, materials needed, the 
means of access and the temporary facilities required 
to perform the Work. 
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.2 Obtain prior permission from the Parks Canada Asset 
Manager before carrying out such site inspection. 

 
.3 Contractors, bidders or those they invite to site 

are to review specification Section 01 35 29 – Health 
and Safety Requirements before visiting site. Take 
all appropriate safety measures for any visit to site, 
either before or after acceptance of bid. 

 
1.6 Interpretation of 
Documents_______________ 

.1 Supplementary to the Order of Precedence article of 
the General Conditions of the Contract, the Division 
01 sections take precedence over the technical 
specification sections in other Divisions of the 
Specification Manual. 

 
1.7 Term Engineer_______ .1 Unless specifically stated otherwise, the term 

Engineer where used in the Specifications and on the 
Drawings shall mean the Departmental Representative 
as defined in the General Conditions of the Contract. 

 
1.8 Setting Out Work____ .1 Contractor to carry out all layout. 

 
.2 Assume full responsibility for and execute complete 

layout of work to locations, lines and elevations 
indicated. 

 
.3 Supply such devices as straight edges and templates 

required to facilitate Departmental Representative’s 
inspection of work. 

 
.4 Provide coordinates, elevations and dimensions in 

the field, as required by the Departmental 
Representative. 

 
1.9 Codes and Standards_ .1 Perform work in accordance with National Parks Act, 

and any other code of federal, provincial or local 
application provided that in any case of conflict 
or discrepancy, the more stringent requirements shall 
apply. 

 
.2 Materials and workmanship must conform to or exceed 

applicable standards of Canadian General Standards 
Board (CGSB), Canadian Standards Association (CSA), 
American Society for Testing and Materials (ASTM) 
and other standards organizations. 
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.3 Conform to latest revision of any referenced standard 
as re-affirmed or revised to date of specification. 
Standards or codes not dated shall be deemed editions 
in force on date of tender advertisement. 

 
1.10 Work within Park 
Boundaries       _______ 

.1 The project is within a national park and it is 
essential that lands remain as undisturbed as 
possible. The Contractor will be expected to use 
standards and methods beyond those for normal 
construction in order to protect the environment and 
ensure the aesthetics of the work. Contract limits 
shall be strictly adhered to and every precaution 
shall be taken to minimize environmental damage and 
disruption to vegetation, wildlife habitat, and 
structures or existing services, both on construction 
and storage sites. 
.1 If any damage occurs during construction, the 
Contractor is responsible to bear the expense to 
immediately restore such damaged areas to the 
satisfaction of the Departmental Representative. 
.2 If Contractor fails to repair damage to the 
satisfaction of the Departmental Representative, the 
Departmental Representative may have repairs 
completed by others at the Contractor's expense. 
.3 The Contractor shall ensure that contracted 
work meets the standards outlined in the contract 
specification and drawings. 
.4 All sources of aggregate and asphalt cement must 
be submitted to the Departmental Representative for 
approval at least two weeks prior to the start of 
any work. 
 
.5 The Contractor is responsible to follow the 
Provincial requirements regarding the following: 

.1 Pit and Quarry Guidelines 

.2 Environmental Construction Practice 
specifications 

.6 The Contractor will make arrangements with 
authorities or owners of private properties for 
quarrying and transporting materials and machinery 
over their properties and be responsible for 
obtaining and paying of fees. 

 
1.11 Documents Required_ .1 Maintain at job site, one copy each of following: 

.1 Contract drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed drawings. 
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.5 Change orders. 

.6 Other modifications to Contract. 

.7 Copy of approved work schedule. 

.8 Field test reports. 

.9 Manufacturer’s installation and application 
instructions. 
.10 Site specific Health and Safety Plan and other 
safety related documents. 
.11 Other documents as stipulated elsewhere in the 
Contract Documents. 

 
1.12 Site Conditions____ .1 The Contractor will be responsible to visit the 

Dickson Brook Culvert and review existing site 
conditions. 

 
1.13 Departmental 
Representative_      ___ 

.1 Departmental Representative will be assigned after 
contract award. 

 
1.14 Work Schedule   ___ .1 Provide to the Departmental Representative in writing 

and within 5 working days after Contract award, a 
detailed construction schedule and traffic control 
plan. The schedule shall show proposed work to be 
undertaken and anticipated completion dates for each 
category of work. 

 
1.15 Sanitary Services__ .1 The Contractor shall provide and maintain sanitary 

facilities for the use of workers at locations 
specified by the Departmental Representative. 
Provision of sanitary facilities shall meet 
requirements of provincial government and municipal 
statutes and authorities. 

 
1.16 Contractor’s Use of 
Site_                ___ 

.1 Use of site: for execution of work within roadway 
right of way and those areas specified by the 
Departmental Representative. 

 
.2 The Departmental Representative will specify the 

areas for work and storage. 
 
.3 The Contractor is advised that another Contractor 

will be working in the area during the construction 
period.  

 
1.17 Project Meetings __ .1 Meetings shall be called by Contractor and shall be 

every two (2) weeks after construction commences. 
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.2 After receiving the Contractor's schedule, traffic 
control plan, health and safety hazard assessment, 
and environmental protection plan, and prior to start 
of construction, a meeting involving Contractor, 
Departmental Representative and Parks Canada will 
be held at a place and time to be determined by the 
Departmental Representative. This meeting will 
review implications of the contract, design, schedule 
of work health and safety, methods of construction, 
environment protection methods and traffic control. 

 
.3 Interim reviews of work progress based on work 

schedule will be conducted as decided by Departmental 
Representative and schedule updated by Contractor 
in conjunction with and to approval of Departmental 
Representative. 

 
.4 No work will begin until the pre-construction meeting 

is held, and all submittals have been approved. 
 
.5 Following the pre-construction meeting and approval 

of submittals, the work will be carried out to meet 
the time restraints and have the project completed 
on time. 

 
1.18 Cutting & Patching  .1 Cut and patch as required to make work fit. 

 
.2 Where new work connects with existing and where 

existing work is altered, cut, patch and make good 
to match existing work. 

 
1.19 Existing Services   .1 Carry out work at times directed by authorities having 

jurisdiction, with minimum of disturbance to park 
activities. 

 
.2 Before commencing work, establish location and extent 

of service lines in area of work and notify 
Departmental Representative of findings. 

 
.3 Submit schedule to and obtain approval from 

Departmental Representative for any shut down or 
closure of active service or facility. Adhere to 
approved schedule and provide notice to affected 
parties. 

 
.4 Where unknown services are encountered, immediately 

advise Departmental Representative and confirm 
findings in writing. 
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.5 Record locations of maintained, re-routed and 
abandoned service lines. 

 
.6 Verify locations of any underground utilities. 
 

1.20 Additional Drawings .1 Departmental Representative may furnish additional 
drawings for clarification. These additional 
drawings have same meaning and intent as if they were 
included with plans referred to in Contract 
documents. 

 
1.21 National Park Act .1 For projects within boundaries of National Park, 

perform work in accordance with National Parks Act. 
 

1.22 Permits/Authorities .1 The Contractor shall obtain, and pay for, permits 
from authorities as required for all operations and 
construction. He shall also comply with all pertinent 
regulations of all authorities having jurisdiction 
over the work. The Contractor shall provide copies 
of all permits to the Departmental Representative 
prior to starting the work. The Contractor shall be 
responsible for obtaining all applicable permits, 
inspections and approvals required and shall pay all 
changes in connection therewith. 

 
1.23 Protection   .1 Store all materials and equipment to be incorporated 

into work to prevent damage by any means. 
 
.2 Repair and replace all materials or equipment damaged 

in transit or storage to the satisfaction of the 
Departmental Representative and at no cost to Crown. 

 
.3 Contractor will take adequate precautions to protect 

existing structures when operating tracked 
equipment. 

 
.4 Exercise care so as not to obstruct or damage public 

or private property in the area. 
 
.5 At completion of work, restore area to its original 

condition. Damage to ground and property will be 
repaired by Contractor. Remove all construction 
materials, residue, excess, etc., and leave site in 
a condition acceptable to Departmental 
Representative. 

 
END OF SECTION 



 
Dickson Brook Scheduling and Section 01 14 10 
Culvert Repairs Management of Work Page 1 of 3 
Parks Canada  2016-06-07 
Fundy National Park, NB 
Project No. R.078605.001 
 

 

PART 1 – GENERAL 
 

 

1.1  Submittals    
 
 

.1  Upon acceptance of bid and prior to commencement of 
work, submit to Departmental Representative the 
following work management documents:  
.1  Work Schedule as specified herein.  
.2  Health and Safety Plan as specified in Section 
01 35 29 – Health and Safety Requirements. 
.3    Environmental Protection Plan as specified in 
Section 01 35 43 – Environmental Procedures. 

 
1.2  Work Schedule    
 
 

.1  Upon acceptance of bid submit:  
.1  Preliminary work schedule within 5 calendar 
days of contract award.  
 

.2  Schedule to indicate all calendar dates from 
commencement to completion of all work within the 
time stated in the accepted bid.  

 
.3  Provide sufficient details in schedule to clearly 

illustrate entire implementation plan, depicting 
efficient coordination of tasks and resources, to 
achieve completion of work on time and permit 
effective monitoring of work progress in relation 
to established milestones.  

 
.4  Work schedule content to include as a minimum the 

following:  
.1  Bar (GANTT) Charts, indicating all work 
activities, tasks and other project elements, their 
anticipated durations, planned dates for achieving 
key activities and major project milestones supported 
with;  

.1  Written narrative on key elements of work 
illustrated in bar chart, providing sufficient 
details to demonstrate a reasonable 
implementation plan for completion of project 
within designated time.  
.2  Generally Bar Charts derived from 
commercially available computerized project 
management system are preferred but not 
mandatory.  

 
.5  Schedule work in cooperation with the Departmental 

Representative.  
 
.6  Completed schedule shall be approved by Departmental 

Representative. When approved, take necessary 
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measures to complete work within scheduled time. Do 
not change schedule without Departmental 
Representative's approval.  

 
.7  Ensure that all subtrades and subcontractors are made 

aware of the work restraints and operational 
restrictions specified.  

 
.8  Schedule Updates:  

.1  Submit when requested by Departmental 
Representative. 
.2  Provide information and pertinent details 
explaining reasons for necessary changes to 
implementation plan.  
.3  Identify problem areas, anticipated delays, 
impact on schedule and proposed corrective measures 
to be taken.  
 

.9  Departmental Representative will make interim 
reviews and evaluate progress of work based on 
approved schedule. Frequency of such reviews will 
be as decided by Departmental Representative. Address 
and take corrective measures on items identified by 
reviews and as directed by Departmental 
Representative. Update schedule accordingly.  

 
.10  In every instance, any change or deviation from the 

Work Schedule, no matter how minimal the risk or 
impact on safety or inconvenience to tenant or public 
might appear, will be subject to prior review and 
approval by the Departmental Representative.  

 
1.3 Project Meetings  
 
 

.1  Schedule and administer project meetings every two 
(2) weeks for entire duration of work.  

 
.2  Prepare agenda for meetings.  
 
.3  Notify participants by e-mail 4 days in advance of 

an unscheduled meeting date.  
.1  Ensure attendance of all subcontractors.  
.2  Departmental Representative will provide list 
of other attendees to be notified.  
 

.4  Hold meetings at project site or where approved by 
Departmental Representative.  

 
.5  Preside at meetings and record minutes.  

.1  Indicate significant proceedings and 
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decisions. Identify action items by parties.  
.2  Distribute to participants by e-mail or by 
facsimile within 3 calendar days after each meeting.  
.3  Make revisions as directed by Departmental 
Representative. 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 

 

1.1  General 
Requirements   

.1  The Form of Tender includes one lump sum priced item 
and several unit priced items.  

 
.2 The total tendered price shall be the sum of the lump 

sum item plus the amounts calculated from the unit 
priced items based on the approximate quantities 
identified for each of the unit priced items. 

  
.3 The Contractor in submitting their Tender for the 

project understand that they will only be entitled 
to payment under the unit priced items when prior 
written authorization has been received from the 
Departmental Representative for utilization and then 
only to the extent of the work authorized by the 
Departmental Representative. 

 
.4 Additional instructions for measurement and/or 

payment for items of the work may be contained in 
specific sections of the Technical Specifications. 
In the case of a conflict between the instructions 
for measurement and payment contained in this section 
with that of any other section, the requirement of 
this section shall apply. 

 
.5 The submitted tender price will be inclusive of all 

costs for the complete supply and installation of 
all materials, labour and equipment required to 
complete the work. No separate payment will be made 
for any testing, inspections and approvals required 
by Contractor. 

 
.6     All measurement shall be along a horizontal plane 

unless otherwise indicated. 
 
.7 There will be no adjustments for fuel costs in any 

of the pay items on this project. 
 

1.2 Lump Sum Item 
 

.1 The work of the lump sum item shall include, but not 
necessarily limited to, the following: 
.1 All mobilization and demobilization to the 
site, temporary utilities, construction facilities 
and temporary barriers/railings and enclosures. 
.2 Protection of all cultural resources. 
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.3 All environmental protection, including 
erosion controls, sedimentation controls, 
containment enclosure, de-watering and diversion of 
watercourse and dust control. Dust prevention and 
erosion control measures shall be in effect until 
such works are restored to original condition or upon 
issuance of the “Certificate of Final Completion”. 
Dust control on any street or site where work have 
been or is being carried out.  
.4 Cleaning of work site, including removal of 
waste, debris, and recyclable materials. 
.5 Testing, inspections and permits from all 
regulatory agencies and groups required to complete 
the work. 
.6 Traffic control devices and measures, 
including signs and barriers. 
.7 All traffic control and traffic maintenance 
measures as specified and as required to complete 
the work. 
.8 Design, construction, and maintenance of all 
temporary structures (shoring, bracing, 
underpinning, working platforms, scaffolding, 
stability bracing, supports, etc.) required to 
complete the work. 
.9 Preparation and submission of all close-out 
submittals, maintenance manuals, and as-built 
drawings. 
.10 The removal, storage and reinstallation of 
the guide rails at the 4 bridge end posts as indicated 
on drawings. 
.11 All necessary excavation and backfill. 
.12 Temporary removal, storage or stockpiling of 
all items and fill materials to be reinstated in the 
work. 
.13 Disposal of all surplus materials from the 
site at completion of work. 
.14 All other work within the Limits of Contract 
shown on the drawings and described in the 
specifications which are required for the completion 
of the culvert repairs exclusive of those covered 
by the unit priced items. 
.15 Fish rescue as required in preparation for 
work in and around the brook.  

 
.2    All and any items not specifically included in the 

unit price items are considered incidental to the 
work and are to be included in the lump sum portion 
of the work. 
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1.3 Unit Price Items 
 

.1 Concrete Encasement: Encasement and underpinning of 
culvert base/footings 
.1 Unit of Measurement: square metres (m²) 
.2 Method of Measurement: Area of new concrete as 
measured in vertical plane of outer surface of 
consolidated concrete installed in completed 
structures, based on the neat lines called for in 
the plans. Waste materials are not included. 
.3 This item includes: furnishing of all 
materials, aggregates, cement, supplementary 
cementing materials, concrete mixes, admixtures, 
reinforcing bars, dowels, tools, equipment, 
falsework, forms, bracing, chairs, bolsters, ties, 
labour, curing, surface finishing, concrete sealer, 
and all other items required to complete the work. 
Supply, installation and securing of reinforcing bars 
is incidental to this work and is included in this 
item. 

 
.2 Concrete Patching – Culvert: 

.1 Unit of Measurement: square metres (m²) 

.2 Method of Measurement: Patched surfaces of 
cast-in-place concrete culvert as measured by area 
of underside/interior of culvert surface. Includes 
all labour, materials, saw-cutting, removals to sound 
concrete, preparation and patching as specified 
herein and as detailed on drawings. Waste materials 
are not included. 
 

.3 Concrete Patching – Curbs: 
.1 Unit of Measurement: square metres (m²) 
.2 Method of Measurement: Patched surfaces of 
concrete curbs as measured by surface area of repaired 
curb surfaces. Includes all labour, materials, 
saw-cutting, removals to sound concrete, preparation 
and patching as specified herein and as detailed on 
drawings. Waste materials are not included. 
 

.4 Stone Repointing and Repair: 
.1 Unit of Measurement: square metres (m²) 
.2 Method of Measurement: Surface area of exposed 
stone measured in vertical at the surface of the face 
stone of repaired and repointed stone masonry as 
specified herein and as shown on the drawings. To 
include repair of all broken stone, resetting of all 
cap stone and loose stone, repointing of all joints, 
cleaning and repair of all cap stone joints. 
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.5 Cementitious Coating: 
.1 Unit of Measurement: square metres (m²) 
.2 Method of Measurement: Surface area of 
cementitious coating installed in place and shall 
include supply, transportation, all labour, 
materials and equipment in accordance with the 
project requirements. 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 

 

1.1 Related Sections  
 

.1 Section 01 35 29 - Health and Safety Requirements. 
 
.2 Section 01 35 43 - Environmental Procedures. 
 

1.2 Administrative   
 

.1  Submit to Departmental Representative submittals 
listed for review. Submit promptly and in orderly 
sequence to not cause delay in Work. Failure to submit 
in ample time is not considered sufficient reason 
for extension of Contract Time and no claim for 
extension by reason of such default will be allowed.  

 
.2  Do not proceed with Work affected by submittal until 

review is complete.  
 
.3  Present shop drawings, product data, samples and 

mock-ups in SI Metric units.  
 
.4  Where items or information is not produced in SI 

Metric units converted values are acceptable.  
 
.5  Review submittals prior to submission to Departmental 

Representative. This review represents that 
necessary requirements have been determined and 
verified, or will be, and that each submittal has 
been checked and coordinated with requirements of 
Work and Contract Documents. Submittals not stamped, 
signed, dated and identified as to specific project 
will be returned without being examined and 
considered rejected.  

 
.6  Notify Departmental Representative, in writing at 

time of submission, identifying deviations from 
requirements of Contract Documents stating reasons 
for deviations.  

 
.7  Verify that field measurements and affected adjacent 

Work are coordinated.  
 
.8  Contractor's responsibility for errors and omissions 

in submission is not relieved by Departmental 
Representative's review of submittals.  

 
.9  Contractor's responsibility for deviations in 

submission from requirements of Contract Documents 
is not relieved by Departmental Representative’s 
review.  
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.10  Keep one reviewed copy of each submission on site.  
 

1.3 Shop Drawings  
and Product Data   
 

.1  The term "shop drawings" means drawings, diagrams, 
illustrations, schedules, performance charts, 
brochures and other data which are to be provided 
by Contractor to illustrate details of a portion of 
Work.  

 
.2  Submit shop drawings bearing stamp and signature of 

qualified professional engineer registered or 
licensed in Province of New Brunswick, Canada.  

 
.3  Indicate materials, methods of construction and 

attachment or anchorage, erection diagrams, 
connections, explanatory notes and other information 
necessary for completion of Work. Where articles or 
equipment attach or connect to other articles or 
equipment, indicate that such items have been 
co-ordinated, regardless of Section under which 
adjacent items will be supplied and installed. 
Indicate cross references to design drawings and 
specifications.  

 
.4  Allow 5 days for Departmental Representative to 

review each submission.  
 
.5  Adjustments made on shop drawings by Departmental 

Representative are not intended to change Contract 
Price. If adjustments affect value of Work, state 
such in writing to Departmental Representative prior 
to proceeding with Work.  

 
.6  Make changes in shop drawings as Departmental 

Representative may require, consistent with Contract 
Documents. When resubmitting, notify Departmental 
Representative in writing of revisions other than 
those requested.  

 
.7  Accompany submissions with transmittal letter, in 

duplicate, containing:  
.1  Date.  
.2  Project title and number.  
.3  Contractor's name and address.  
.4  Identification and quantity of each shop 
drawing, product data and sample.  
.5  Other pertinent data.  
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.8  Submissions include:  
.1  Date and revision dates.  
.2  Project title and number.  
.3  Name and address of:  

.1  Subcontractor.  

.2  Supplier.  

.3  Manufacturer.  
.4  Contractor's stamp, signed by Contractor's 
authorized representative certifying approval of 
submissions, verification of field measurements and 
compliance with Contract Documents.  
.5  Details of appropriate portions of Work as 
applicable:  

.1  Fabrication.  

.2  Layout, showing dimensions, including 
identified field dimensions, and clearances.  
.3  Setting or erection details.  
.4  Capacities.  
.5  Performance characteristics.  
.6  Standards.  
.7  Operating weight.  
.8  Wiring diagrams.  
.9  Single line and schematic diagrams.  
.10  Relationship to adjacent work.  

 
.9  After Departmental Representative's review, 

distribute copies.  
 
.10  Submit one (1) electronic copy of shop drawings for 

each requirement requested in specification Sections 
and as Departmental Representative may reasonably 
request.  

 
.11  Submit electronic copies of product data sheets or 

brochures for requirements requested in 
specification Sections and as requested by 
Departmental Representative where shop drawings will 
not be prepared due to standardized manufacture of 
product.  

 
.12  Submit electronic copies of test reports for 

requirements requested in specification Sections and 
as requested by Departmental Representative.  
.1  Report signed by authorized official of testing 
laboratory that material, product or system identical 
to material, product or system to be provided has 
been tested in accordance with specified 
requirements.  
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.2  Testing must have been within 3 years of date 
of contract award for project.  

 
.13  Submit electronic copies of certificates for 

requirements requested in specification Sections and 
as requested by Departmental Representative.  
.1  Statements printed on manufacturer's 
letterhead and signed by responsible officials of 
manufacturer of product, system or material attesting 
that product, system or material meets specification 
requirements.  
.2  Certificates must be dated after award of 
project contract complete with project name.  

 
.14  Submit electronic copies of manufacturer’s 

instructions for requirements requested in 
specification Sections and as requested by 
Departmental Representative.  
.1  Pre-printed material describing installation 
of product, system or material, including special 
notices and Material Safety Data Sheets concerning 
impedances, hazards and safety precautions.  

 
.15  Submit electronic copies of Manufacturer's Field 

Reports for requirements requested in specification 
Sections and as requested by Departmental 
Representative.  
.1  Documentation of the testing and verification 
actions taken by manufacturer's representative to 
confirm compliance with manufacturer's standards or 
instructions.  

 
.16  Submit electronic copies of Operation and Maintenance 

Data for requirements requested in specification 
Sections and as requested by Departmental 
Representative.  

 
.17  Delete information not applicable to project. 
 
.18  Supplement standard information to provide details 

applicable to project.  
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.19  If upon review by Departmental Representative, no 
errors or omissions are discovered or if only minor 
corrections are made, transparency copies will be 
returned and fabrication and installation of Work 
may proceed. If shop drawings are rejected, noted 
copy will be returned and resubmission of corrected 
shop drawings, through same procedure indicated 
above, must be performed before fabrication and 
installation of Work may proceed.  

 
.20  The review of shop drawings by the Departmental 

Representative is for sole purpose of ascertaining 
conformance with general concept.  
.1  This review shall not mean that Departmental 
Representative approves detail design inherent in 
shop drawings, responsibility for which shall remain 
with Contractor submitting same, and such review 
shall not relieve Contractor of responsibility for 
errors or omissions in shop drawings or of 
responsibility for meeting requirements of 
construction and Contract Documents.  
.2  Without restricting generality of foregoing, 
Contractor is responsible for dimensions to be 
confirmed and correlated at job site, for information 
that pertains solely to fabrication processes or to 
techniques of construction and installation and for 
co-ordination of Work of sub-trades. 

 
1.4 Samples   
 

.1  Submit for review samples in triplicate as requested 
in respective specification Sections. Label samples 
with origin and intended use.  

 
.2  Deliver samples prepaid to Departmental 

Representative business address.  
 
.3  Notify Departmental Representative in writing, at 

time of submission of deviations in samples from 
requirements of Contract Documents.  

 
.4  Where colour, pattern or texture is criterion, submit 

full range of samples.  
 
.5  Adjustments made on samples by Departmental 

Representative are not intended to change Contract 
Price. If adjustments affect value of Work, state 
such in writing to Departmental Representative prior 
to proceeding with Work.  
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.6  Make changes in samples which Departmental 
Representative may require, consistent with Contract 
Documents.  

 
.7  Reviewed and accepted samples will become standard 

of workmanship and material against which installed 
Work will be verified.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 

 

 

1.1 Description .1 This section is to provide traffic control 
pursuant to the New Brunswick Work Area Traffic 
Control Manual (WATCM). 

 

1.2 Related Work   .1 Section 01 11 00 – General Instructions 

 

.2 Section 01 35 29 – Health and Safety 
Requirements 

 

1.3 Reference Standard .1 Regulate traffic in accordance with the 
requirements of the WATCM, distributed by the 
New Brunswick Department of Transportation & 
Infrastructure and Parks Canada regulations. 

 

.2 The Departmental Representative reserves the 
right to direct the contractor to reduce either 
the number or length of traffic control work 
areas during peak traffic volumes or when 
cumulative delays exceed the specified maximum. 

 

1.4 Measurement for 
Payment 

.1 See Section 01 29 00 – Project Particulars and 
Measurement. 

 

1.5 Protection of 
Public Traffic 

.1 Comply with requirements of Acts, Regulations 
and By-Laws in force for regulation of traffic 
or use of roadways upon or over which it is 
necessary to carry out work or haul materials or 
equipment. 

 

.2 When working on travelled way:  

.1 Place equipment in position to present 
minimum of interference and hazard to 
traveling public.  

.2 Keep equipment units as close together as 
working conditions will permit and 
preferably on same side of traveled way. 

.3 Do not leave equipment on traveled way 
overnight. 
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.3 Do not close any lanes of roadway without 
approval of Departmental Representative. Before 
re-routing traffic, erect suitable signs and 
devices in accordance with instructions 
contained in the WATCM. Provide sufficient 
crushed gravel to ensure a smooth riding surface 
during work.  

 

.4 Keep traveled way a minimum of 5m wide 
throughout the day and a minimum of 7m wide the 
rest of the day.  

 

.5 Provide and maintain signs and lights and 
maintain roadway.  

 

1.6 Informational and 
Warning Devices 

.1 Provide and maintain signs and other devices 
required to indicate construction activities or 
other temporary and unusual conditions resulting 
from project work which may require road user 
response. 

 

.2 All traffic signs are to be bilingual or 
symbolic and shall be Level 1 reflectivity. 

 

.3 Supply and erect signs, declinators, barricades 
and miscellaneous warning devices as specified 
in NBDTI WATCM.  

 

.4 Place signs and other devices in locations 
recommended in the NBDTI WATCM. 
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.5 The Contractor shall provide a Traffic Control 
Agent, who has successfully completed the WATCM 
Training Course, to be on site at all times when 
active construction is taking place. The Traffic 
Control Agent will be responsible to supervise 
the placement and dismantling of all temporary 
condition signs and devices that indicate to the 
road user that highway construction activity 
exist and also to ensure that proper traffic 
control procedures are carried out in accordance 
with the WATCM. The Traffic Control Agent is 
considered part of the contractor’s supervision 
and administration staff and compensation for 
the provision of this individual is considered 
incidental to the work.  

 

.6 Continually maintain traffic control devices in 
use by: 

.1 Checking signs daily for legibility, 
damage, suitability and location. Clean, 
repair or replace to ensure clarity and 
reflectance.  

.2 Removing or covering signs which do not 
apply to conditions existing from day to 
day. 

 

1.7 Control of Public 
Traffic 

.1 Provide traffic control personnel who are 
properly trained in accordance with and properly 
equipped as specified in the WATCM, in following 
situations: 

.1 When public traffic is required to pass 
working vehicles or equipment which may 
block all or part of traveled roadway.  

.2 When it is necessary to institute one way 
traffic system through construction area 
or other blockage where traffic volumes 
are heavy, approach speeds are high and 
traffic signal system is not in use. 

.3 When workers or equipment are employed on 
traveled way over brow of hills, around 
sharp curves or at other locations where 
oncoming traffic would not otherwise have 
adequate warning. 
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.4 Where temporary protection is required 
while other traffic control devices are 
being erected or taken down. 

.5 For emergency protection when other 
traffic control devices are not readily 
available. 

.6 In situations where complete protection 
for workers, working equipment and public 
traffic is not provided by other traffic 
control devices. 

 

.2 All traffic Control Personnel shall be equipped 
with portable radios of sufficient range to 
ensure continuous communication within the Work 
Area. 

 

.3 All construction vehicles shall operate in 
accordance with and are subject to traffic 
control restrictions and operations in place on 
the project. 

 

1.8 Traffic Management 
Plan Requirement 

.1 Contractor to submit a detailed Traffic Control 
Plan, prior to pre-construction meeting. 

 

.2 Traffic control measures are summarized as 
follows:  

.1 One 5.0 metre wide lane of the affected 
road will remain open to the public at all 
times between 11 am and 7 pm and will be a 
contract obligation. 

.2 Complete road closure will not be 
permitted.  

 

.3 The required traffic measures will be included 
in the construction contract. A detailed 
construction sequencing and Traffic Control Plan 
will be required prior to construction. On-going 
information and communications will be 
maintained throughout the construction period. 

 
 
 
 

END OF SECTION 
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1.1 Definitions   .1 COSH: Canada Occupational Health and Safety 
Regulations made under Part II of the Canada 
Labour Code. 

 
.2 Competent Person means a person who is: 

.1 Qualified by virtue of personal knowledge, 
training and experience to perform assigned work 
in a manner that will ensure the health and safety 
of persons in the workplace; 
.2 Knowledgeable about the provisions of 
occupational health and safety statutes and 
regulations that apply to the Work and; 
.3 Knowledgeable about potential or actual 
danger to health or safety associated with the 
Work. 

 
.3 Medical Aid Injury: any minor injury for which 

medical treatment was provided and the cost of 
which is covered by Workers' Compensation Board of 
the province in which the injury was incurred. 

 
.4 PPE: personal protective equipment 
 
.5 Work Site: where used in this section shall mean 

areas, located at the premises where Work is 
undertaken, used by Contractor to perform all of 
the activities associated with the performance of 
the Work. 

 
1.2 Submittals   .1 Make submittals in accordance with Section 01 33 

00. 
 
.2 Submit site-specific Health and Safety Plan prior 

to commencement of Work. 
.1 Submit within 10 work days of notification 
of Bid Acceptance. Provide 3 copies. 
.2 Departmental Representative will review 
Health and Safety Plan and provide comments. 
.3 Revise the Plan as appropriate and 
resubmit within 10 work days after receipt of 
comments. 
.4 Departmental Representative's review and 
comments made of the Plan shall not be construed 
as an endorsement, approval or implied warranty of 
any kind by Canada and does not reduce 
Contractor's overall responsibility for 
Occupational Health and Safety of the Work. 
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.5 Submit revisions and updates made to the 
Plan during the course of Work. 

 
.3 Submit name of designated Health & Safety Site 

Representative and support documentation specified 
in the Safety Plan. 

 
.4 Submit building permit, compliance certificates 

and other permits obtained. 
 
.5 Submit copy of Letter in Good Standing from 

Provincial Workers Compensation or other 
department of labour organization. 
.1 Submit update of Letter of Good Standing 
whenever expiration date occurs during the period 
of Work. 

 
.6 Submit copies of reports or directions issued by 

Federal, Provincial and Territorial health and 
safety inspectors. 

 
.7 Submit copies of incident reports. 
 
.8 Submit WHMIS MSDS - Material Safety Data Sheets. 
 

1.3 Compliance 
Requirements   

.1 Comply with Occupational Health and Safety Act for 
Province of New Brunswick, and Occupational Health 
& Safety Regulations made pursuant to the Act. 

 
.2 Comply with Canada Labour Code - Part II (entitled 

Occupational Health and Safety) and the Canada 
Occupational Health and Safety Regulations (COSH) 
as well as any other regulations made pursuant to 
the Act. 
.1 The Canada Labour Code can be viewed at: 
www.http://laws.justice.gc.ca/en/L-2/ 
.2 COSH can be viewed at: 
www.http://laws.justice.gc.ca/eng/SOR-86-304/ 
n e .html 
.3 A copy may be obtained at: Canadian 
Government Publishing Public Works & 
Government Services Canada Ottawa, Ontario, 
K1A 0S9 Tel: (819) 956-4800 (1-800-635-7943) 
Publication No. L31-85/2000 E or F) 

 
.3 Observe construction safety measures of: 

.1 Part 8 of National Building Code 

.2 Provincial Worker’s Compensation Board. 

http://laws.justice.gc.ca/en/L-2/
http://laws.justice.gc.ca/eng/SOR-86-304/
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.3 Municipal by-laws and ordinances. 
 
.4 In case of conflict or discrepancy between above 

specified requirements, the more stringent shall 
apply. 

 
.5 Maintain Workers Compensation Coverage in good 

standing for duration of Contract. Provide proof 
of clearance through submission of Letter in Good 
Standing. 

 
.6 Medical Surveillance: Where prescribed by 

legislation or regulation, obtain and maintain 
worker medical surveillance documentation. 

 
.7 Comply with all works outlined in the New 

Brunswick Department of Transportation 
Infrastructure (NBDTI) Work Area Traffic Control 
Manual. 

 
1.4 Responsibility  .1 Be responsible for health and safety of persons on 

site, safety of property on site and for 
protection of persons and environment adjacent to 
the site to extent that they may be affected by 
conduct of Work. 

 
.2 Comply with and enforce compliance by all workers, 

sub-contractors and other persons granted access 
to Work Site with safety requirements of Contract 
Documents, applicable federal, provincial, and 
local by-laws, regulations, and ordinances, and 
with site-specific Health and Safety Plan. 

 
1.5 Site Control 
and Access    

.1 Control the Work and entry points to Work Site. 
Approve and grant access only to workers and 
authorized persons. Immediately stop and remove 
non-authorized persons. 
.1 Departmental Representative will provide 
names of those persons authorized by Departmental 
Representative to enter onto Work Site and will 
ensure that such authorized persons have the 
required knowledge and training on Health and 
Safety pertinent to their reason for being at the 
site, however, Contractor remains responsible for 
the health and safety of authorized persons while 
at the Work Site. 
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.2 Isolate Work Site from other areas of the premises 
by use of appropriate means. 
.1 Erect fences, hoarding, barricades and 
temporary lighting as required to effectively 
delineate the Work Site, stop non-authorized 
entry, and to protect pedestrians and vehicular 
traffic around and adjacent to the Work and create 
a safe environment. See Section 01 56 00 – 
Temporary Barriers and Enclosures for minimum 
acceptable requirements. 
.2 Post signage at entry points and other 
strategic locations indicating restricted access 
and conditions for access. 
.3 Use professionally made signs with bilingual 
message in the 2 official languages or 
international known graphic symbols. 

 
.3 Provide safety orientation session to persons 

granted access to Work Site. Advise of hazards and 
safety rules to be observed while on site. 

 
.4 Ensure persons granted site access wear 

appropriate PPE. Supply PPE to inspection 
authorities who require access to conduct tests or 
perform inspections. 

 
.5 Secure Work Site against entry when inactive or 

unoccupied and to protect persons against harm. 
Provide security guard where adequate protection 
cannot be achieved by other means. 

 
1.6 Protection   .1 Give precedence to safety and health of persons 

and protection of environment over cost and 
schedule considerations for Work. 

 
.2 Should unforeseen or peculiar safety related 

hazard or condition become evident during 
performance of Work, immediately take measures to 
rectify situation and prevent damage or harm. 
Advise Departmental Representative verbally and in 
writing. 

 
1.7 Filing of Notice  .1 File Notice of Project with pertinent provincial 

health and safety authorities prior to beginning 
of Work. 
.1 Departmental Representative will assist in 
locating address if needed. 
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1.8 Permits   .1 Post permits, licenses and compliance 
certificates, specified in section 01 11 00 – 
General Instructions, at Work Site. 

 
.2 Where a particular permit or compliance 

certificate cannot be obtained, notify 
Departmental Representative in writing and obtain 
approval to proceed before carrying out applicable 
portion of work. 

 
1.9 Hazard Assessments .1 Perform site specific health and safety hazard 

assessment of the Work and its site. 
 
.2 Carryout initial assessment prior to commencement 

of Work with further assessments as needed during 
progress of work, including when new trades and 
subcontractors arrive on site. 

 
.3 Record results and address in Health and Safety 

Plan. 
 
.4 Keep documentation on site for entire duration of 

the Work. 
 

1.10 Project/Site 
Conditions    

.1 Following are potential health, environmental and 
safety hazards at the site for which Work may 
involve contact with: 
.1 Known latent site and environmental 
conditions: 

.1 Steep slopes and faces. 

.2 Working over and in brook. 

.3 Wildlife. 
.2 Facility on-going operations: 

.1 Park traffic. 
 
.2 Above items shall not be construed as being 

complete and inclusive of potential health and 
safety hazards encountered during Work. 

 
.3 Include above items in the hazard assessment of 

the Work. 
 

1.11 Meetings   .1 Attend pre-construction health and safety meeting, 
convened and chaired by Departmental 
Representative, prior to commencement of Work, at 
time, date and location determined by Departmental 
Representative. Ensure attendance of: 
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.1 Superintendent of Work. 

.2 Designated Health & Safety site 
representative. 
.3 Contractors. 

 
.2 Conduct regularly scheduled tool box and safety 

meetings during the Work in conformance with 
Occupational Health and Safety regulations. 

 
.3 Keep documents on site. 
 

1.12 Health and 
Safety Plan   

.1 Prior to commencement of Work, develop written 
Health and Safety Plan and Safety Control Plan 
specific to the Work. Implement, maintain, and 
enforce Plan for entire duration of Work and until 
final demobilization from site. 

 
.2 Health and Safety Plan shall include the following 

components: 
.1 List of health risks and safety hazards 
identified by hazard assessment. 
.2 Control measures used to mitigate risks and 
hazards identified. 
.3 On-site Contingency and Emergency Response 
Plan as specified below. 
.4 On-site Communication Plan as specified 
below. 
.5 Name of Contractor's designated Health & 
Safety Site Representative and information showing 
proof of his/her competence and reporting 
relationship in Contractor's company. 
.6 Names, competence and reporting relationship 
of other supervisory personnel used in the Work 
for occupational health and safety purposes. 

 
.3 On-site Contingency and Emergency Response Plan 

shall include: 
.1 Operational procedures, evacuation measures 
and communication process to be implemented in the 
event of an emergency. 
.2 Evacuation Plan: site and floor plan layouts 
showing escape routes, marshalling areas. Details 
on alarm notification methods, fire drills, 
location of firefighting equipment and other 
related data. 
.3 Name, duties and responsibilities of persons 
designated as Emergency Warden(s) and deputies. 
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.4 Emergency Contacts: name and telephone 
number of officials from: 

.1 General Contractor and subcontractors. 

.2 Pertinent Federal and Provincial 
Departments and Authorities having 
jurisdiction. 
.3 Local emergency resource organizations. 

.5 Harmonize Plan with Facility's Emergency 
Response and Evacuation Plan. Departmental 
Representative will provide pertinent data 
including name of PCA and Facility Management 
contacts. 

 
.4 On-site Communication Plan: 

.1 Procedures for sharing of work related 
safety information to workers and subcontractors, 
including emergency and evacuation measures. 
.2 List of critical work activities to be 
communicated with Facility Manager which have a 
risk of endangering health and safety of Facility 
users. 

 
.5 Address all activities of the Work including those 

of subcontractors. 
 
.6 Review Health and Safety Plan regularly during the 

Work. Update as conditions warrant to address 
emerging risks and hazards, such as whenever new 
trade or subcontractor arrive at Work Site. 

 
.7 Departmental Representative will respond in 

writing, where deficiencies or concerns are noted 
and may request re-submission of the Plan with 
correction of deficiencies or concerns. 

 
.8 Post copy of the Plan, and updates, prominently on 

Work Site. 
 

1.13 Safety 
Supervision   

.1 Employ Health & Safety Site Representative 
responsible for daily supervision of health and 
safety of the Work. Representative to be trained 
in occupational health and safety procedures and 
practices. 
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.2 Health & Safety Site Representative may be the 
Superintendent of the Work or other person 
designated by Contractor and shall be assigned the 
responsibility and authority to: 
.1 Implement, monitor and enforce daily 
compliance with health and safety requirements of 
the Work. 
.2 Monitor and enforce Contractor’s site-
specific Health and Safety Plan. 
.3 Conduct Site safety orientation session to 
persons granted access to Work Site. 
.4 Ensure that persons allowed site access are 
knowledgeable and trained in health and safety 
pertinent to their activities at the site or are 
escorted by a competent person while on the Work 
Site. 
.5 Stop the Work as deemed necessary for 
reasons of health and safety. 

 
.3 Health & Safety Site Representative must: 

.1 Be qualified and competent person in 
occupational health and safety. 
.2 Have site-related working experience 
specific to activities of the Work. 
.3 Be on Work Site at all times during 
execution of the Work. 

 
.4 All supervisory personnel assigned to the Work 

shall also be competent persons. 
 
.5 Inspections: 

.1 Conduct regularly scheduled safety 
inspections of the Work on a minimum bi-weekly 
basis. Record deficiencies and remedial action 
taken. 
.2 Conduct Formal Inspections on a minimum 
monthly basis. Use standardized safety inspection 
forms. Distribute to subcontractors. 
.3 Follow-up and ensure corrective measures are 
taken. 

 
.6 Cooperate with Facility's Occupational Health and 

Safety representative should one be designated by 
Departmental Representative. 

 
.7 Keep inspection reports and supervision related 

documentation on site. 
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1.14 Training   .1 Use only skilled workers on Work Site who are 
effectively trained in occupational health and 
safety procedures and practices pertinent to their 
assigned task. 

 
.2 Maintain employee records and evidence of training 

received. Make data available to Departmental 
Representative upon request. 

 
.3 When unforeseen or peculiar safety-related hazard, 

or condition occur during performance of Work, 
follow procedures in place for Employee's Right to 
Refuse Work in accordance with Acts and 
Regulations of Province having jurisdiction and 
advise Departmental Representative verbally and in 
writing. 

 
1.15 Minimum Site 
Safety Rules   

.1 Notwithstanding requirement to abide by federal 
and provincial health and safety regulations; 
ensure the following minimum safety rules are 
obeyed by persons granted access to Work Site: 
.1 Wear appropriate PPE pertinent to the Work 
or assigned task; minimum being hard hat, safety 
footwear, safety glasses, hearing protection and 
high-visibility workwear. 
.2 Immediately report unsafe condition at site, 
near-miss accident, injury and damage. 
.3 Maintain site and storage areas in a tidy 
condition free of hazards causing injury. 
.4 Obey warning signs and safety tags. 

 
.2 Brief persons of disciplinary protocols to be 

taken for non-compliance. Post rules on site. 
 

1.16 Correction of 
Non-Compliance   

.1 Immediately address health and safety non-
compliance issues identified by authority having 
jurisdiction or by Departmental Representative. 

 
.2 Provide Departmental Representative with written 

report of action taken to correct non-compliance 
of health and safety issues identified. 

 
.3 Departmental Representative will stop Work if non-

compliance of health and safety regulations is not 
corrected in a timely manner. 
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1.17 Incident 
Reporting    

.1 Investigate and report the following incidents to 
Departmental Representative: 
.1 Incidents requiring notification to 
Provincial Department of Occupational Health and 
Safety, Workers Compensation Board or to other 
regulatory Agency. 
.2 Medical aid injuries. 
.3 Property damage in excess of $10,000.00. 
.4 Interruptions to Facility operations 
resulting in an operational lost to a Federal 
department in excess of $5,000.00. 

 
.2 Submit report in writing. 
 

1.18 Hazardous 
Products    

.1 Comply with requirements of Workplace Hazardous 
Materials Information System (WHMIS). 

 
.2 Keep MSDS data sheets for all products delivered 

to site. 
.1 Post on site. 
.2 Submit copy to Departmental Representative. 
.3 For interior work in an occupied Facility, 
post additional copy in one or more publically 
accessible locations. 

 
1.19 Blasting   .1 Blasting or other use of explosives is not 

permitted on site without prior receipt of written 
permission and instructions from Departmental 
Representative. 

 
1.20 Powder Actuated 
Devices    

.1 Use powder actuated fastening devices only after 
receipt of written permission from Departmental 
Representative. 

 
1.21 Confined Spaces  .1 Abide by occupational health and safety 

regulations regarding work in confined spaces. 
 
.2 Obtain an Entry Permit in accordance with Part XI 

of the Canada Occupational Health and Safety 
Regulations for entry into an existing identified 
confined space located at the Facility or premises 
of Work. 
.1 Obtain permit from Facility Manager 
.2 Keep copy of permit issued. 
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.3 Safety for Inspectors: 
.1 Provide PPE and training to Departmental 
Representative and other persons who require entry 
into confined space to perform inspections. 
.2 Be responsible for efficacy of equipment and 
safety of persons during their entry and occupancy 
in the confined space. 

 
1.22 Site Records  .1 Maintain on Work Site copy of safety related 

documentation and reports stipulated to be 
produced in compliance with Acts and Regulations 
of authorities having jurisdiction and of those 
documents specified herein. 

 
.2 Upon request, make available to Departmental 

Representative or authorized Safety Officer for 
inspection. 

 
1.23 Posting of 
Documents    

.1 Ensure applicable items, articles, notices and 
orders are posted in conspicuous location on Work 
Site in accordance with Acts and Regulations of 
Province having jurisdiction. 

 
.2 Post other documents as specified herein, 

including: 
.1 Site specific Health and Safety Plan 
.2 WHMIS data sheets 
.3 Incident reports 
.4 Tool box and safety meeting minutes 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 
 

 

1.1 Precedence    
 
 

.1  For Federal Government projects, Division 1 Sections 
take precedence over technical specification 
sections in other Divisions of this Project Manual.  

 
1.2  Related Sections .1 Section 01 35 45 – Environmental Protection Refueling 

Vehicles. 
 
.2 Section 01 74 21 – Constructional Demolition 

Management and Disposal. 
 
 

1.3 Fires    
 
 

.1 Fires and burning of rubbish on site not permitted.  
 

1.4 Disposal of  
Wastes    
 
 

.1  Do not bury rubbish and waste materials on site unless 
approved by Departmental Representative.  

 
.2  Do not dispose of waste or volatile materials, such 

as mineral spirits, oil or paint thinner into 
waterways, storm or sanitary sewers.  

 
.3 Dispose of uncontaminated construction/demolition 

material which cannot be recycled or reused, at an 
approved construction and debris disposal site. 

 
1.4 Drainage    
 
 

.1  Provide temporary drainage and pumping as necessary 
to keep excavations and site free from water.  

 
.2  Do not pump water containing suspended materials into 

waterways, sewer or drainage systems.  
 
.3  Control disposal or runoff of water containing 

suspended materials or other harmful substances in 
accordance with local authority requirements.  

 
1.5 Site Clearing  
and Plant  
Protection    
 
 

.1 Protect trees and plants on site and adjacent 
properties as required. Departmental Representative 
to be notified prior to removal of trees and plants. 

 
.2 Wrap in burlap, trees and shrubs adjacent to 

construction work, storage areas and trucking lanes, 
and encase with protective wood framework from grade 
level to height of 2 m.  
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.3  Protect roots of designated trees to dripline during 
excavation and site grading to prevent disturbance 
or damage. Avoid unnecessary traffic, dumping and 
storage of materials over root zones.  

 
.4  Minimize stripping of topsoil and vegetation.  
 
.5  Restrict vegetation removal to areas indicated or 

designated by Departmental Representative.  
 
.6 Vegetation and topsoil should not be removed to obtain 

fill for road construction purposes. 
 
.7 Whenever possible, organic debris removed during 

grading operations should be stored for use during 
site restoration. Such stockpiles should be located 
well away from any stream or water body and should 
be covered with coarse material or tarps to minimize 
wind and water erosion. 

 
1.6 Work Adjacent  
to Waterways    
 
 

.1  Do not operate construction equipment in waterways.  
 
.2  Do not use waterway beds for borrow material without 

Departmental Representative's approval.  
 
.3  Do not dump excavated fill, waste material or debris 

in waterways.  
 
.4  Design and construct temporary crossings to minimize 

erosion to waterways.  
 
.5  Do not skid logs or construction materials across 

waterways.  
 
.6  Avoid indicated spawning beds when constructing 

temporary crossings of waterways.  
 
.7  Do not blast under water or within 100 m of indicated 

spawning beds. 
 
.8 Temporary diversion ditches, approved by the   

Departmental Representative, are to be plastic lined. 
 
.9 Temporary storage sites for debris generated from 

clearing operations should be deposited away from 
watercourses and should be surrounded by a natural 
vegetative buffer. 
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.10 Do not pump or drain water containing suspended 
materials into waterways. Water containing suspended 
materials shall be pumped into vegetation a minimum 
of 30 m away from watercourses. 

 
1.7 Pollution  
Control    
 
 

.1  Maintain temporary erosion and pollution control 
features installed under this contract.  

 
.2  Control emissions from equipment and plant to local 

authorities’ emission requirements.  
 
.3  Prevent sandblasting and other extraneous materials 

from contaminating air beyond application area, by 
providing temporary enclosures.  

 
.4  Cover or wet down dry materials and rubbish to prevent 

blowing dust and debris. Provide dust control for 
temporary roads. Chemicals used in dust control must 
have prior approval of the Departmental 
Representative. 

 
1.8 General  
Requirements    
 
 

.1  Work under this contract is to be carried out in a 
National Park, and environmental protection must be 
given a high priority by all staff involved with the 
work. Perform work in accordance with Canada National 
Parks Act and Regulations. 

 
.2  An Environmental Briefing will be held prior to work 

commencing at the site, which will outline 
environmental factors to be considered during the 
work. It is mandatory that all current staff of the 
Contractor attend this meeting with the Departmental 
Representative and Environmental Protection Officer 
(EPO).  

 
.3  The Contractor shall meet all requirements for work 

over and around a watercourse. The Departmental 
Representative will advise the Contractor of any 
additional requirements as they arise.  

 
1.9 Site Set-up and Use .1 All site activities related to construction are to 

be confined within the defined project boundaries. 
 
.2 Work sites will be equipped with appropriate and 

properly maintained sanitary facilities. 
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.3 Garbage must be collected and removed daily from the 
work site.  All material must be removed, transported 
and disposed of in accordance with existing 
provincial – municipal and Park solid waste disposal 
guidelines and/or regulations. 

 
.4 Littering is prohibited. 
 
.5 Temporary storage, parking areas, and turn-a-round 

facilities for contractor-related equipment and 
vehicles will be limited to those areas agreed to 
and designated by the Departmental Representative. 

 
1.10 Environmental  
Protection Plan    
 
 

.1  The Contractor is required to submit a plan showing 
all pollution control measures that will be used to 
fulfill the requirements of the Environmental 
Protection Section. This plan will be reviewed by 
the Departmental Representative and the 
Environmental Protection Officer prior to 
commencement of any work. Any deviation from this 
plan will require further approval by the 
Departmental Representative. The protection plan 
shall be submitted prior to the pre-construction 
meeting. 

 
.2  The Environmental Plan will outline how the 

Contractor will address the environmental protection 
requirements, including preventing any construction 
material, particles or demolition debris from 
entering stream, and ensure pollution created by the 
construction is controlled. It will show sufficient 
detail on products to be used and physical placement 
on site to determine effectiveness of these items. 
A full enclosure is required to completely encase 
the work area below the structure for the preparation 
and repair of the underside/interior surfaces of the 
concrete culvert. The water will have to be diverted 
away from the footings during the concrete 
encasement. 

 
.3 The plan must cover all activities within the limits 

of all construction, laydown and traffic diversion 
areas.  

 
1.11 Environmental 
Performance   
 

.1 The Contractor is required to follow the Canadian 
Environmental Protection Act and Canadian National 
Parks Act. 
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.2 The Contractor is held responsible to ensure that 
all necessary permits related to Environmental 
Protection have been obtained and that necessary 
documentation is available on-site. 

 
1.12 Vehicular  
Movements    
 

.1  Restrict movement of vehicles and equipment to 
existing disturbed areas.  

1.13 Storage and  
Handling of Fuels  
and Dangerous Fluids  
 
 

.1  Locate fuel storage facility a minimum of 100 m from 
any water body in an area approved by Departmental 
Representative and construct impermeable dykes so 
that any spillage is contained. Fueling of vehicles 
or equipment will not be permitted within 100 m of 
any water body. Maintenance of vehicles and equipment 
will be permitted only in designated areas as directed 
by the Departmental Representative.  

 
.2  Exercise care in handling of fuels or dangerous 

materials to minimize potential for spills. Report 
immediately any spills to Departmental 
Representative. Contractor is responsible for 
responding immediately to any spill to minimize 
environmental damage and for clean-up, repair or 
rehabilitation resulting from any spills to the 
satisfaction of the Departmental Representative.  

 
.3  Supply and maintain on site emergency response 

material to contain spills and minimize environmental 
damage, i.e. absorbent material, to the approval of 
Departmental Representative. Disposal of all 
contaminated material shall be off-site at an 
approved facility.  

 
.4 Dangerous goods, whose release into the environment 

could cause adverse effect, should be stored and 
handled in a manner which gives due regard for workers 
and public safety, and for the protection of the 
environment. 

 
.5 No material toxic to fish or any aquatic life shall 

be permitted to enter any stream, river, or lake. 
This shall include, but not be limited to lubricants, 
fuels, testing fluids, insecticides, detergents, 
herbicides, cement, lime or concrete. 
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.6 The management of fuels, lubricants and chemicals 
must meet with the requirements of the New Brunswick 
Department of Environment & Conservation and all 
other appropriate provincial and federal 
regulations. 

 
.7 Fuel storage containers must be accompanied by 

impermeable structures that would provide 
containment of 125% of the container capacity in the 
event of a leak or spill. 

 
.8 All refueling and lubricating operations should 

employ protection measures such as drip pans, to 
reduce the potential for escape of petroleum products 
to the environment. 

 
.9 The Departmental Representative and the Park’s 

Environmental Protection Officer (EPO) must be 
immediately contacted after a spill of fuel or 
lubricant, and after any amount of other chemical 
products has escaped. 

 
.10 Storage of any fuel has to occur only in previously 

approved locations, and with Park consent. The 
Contractor must submit plans for fuel management and 
a Spill Contingency Plan seven days prior to the start 
of the Work. The Contractor is expected to be prepared 
to effect the containment and cleanup of all spills 
related to the Work. 

 
.11 Storage of hazardous material, including explosives, 

shall not be permitted, except for quantities which 
shall normally be expected to be utilized in a day 
of Work, and which are not permitted to stockpile. 

 
.12 Emulsion storage tanker and transfer of emulsion from 

tanker to spray vehicle are not permitted. 
 

1.14 Erosion and Sediment  
Control    
 
 

.1 Appropriate preventative controls should be in place 
at all times during construction to prevent undue 
erosion and sedimentation. The Contractor is required 
to provide to the Departmental Representative for 
approval ten (10) working days before start-up an 
erosion and sedimentation control plan, as part of 
the Environmental Protection Plan.  The plan shall 
incorporate all necessary silt fences, silt traps, 
plastic lined trenches and ditches as approved by 
the Departmental Representative. 
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.2 The Contractor shall install and maintain all 
sedimentation and erosion control features for the 
duration of the project, in accordance with the 
approved plan. The Contractor shall remove all 
sedimentation and erosion control upon completion 
of the work and when requested by the Departmental 
Representative.  

 
.3 Sediment fences and erosion control structures shall 

be constructed in roadside ditches or at culvert 
inlets prior to any excavation as directed by 
Departmental Representative.  

 
.4  To minimize run-off, work on slopes which may affect 

water body will be curtained during periods of heavy 
rainfall, as directed by the Departmental 
Representative. 

 
.5 Prior to carrying out work, check long range weather 

forecast to ensure that there is adequate time before 
forecast of heavy rain storms to stabilize the work. 
Provide details of stabilization plan to Departmental 
Representative for review. 

 
.6 Maintain a stockpile of appropriate erosion and 

environmental protection materials (e.g. silt 
fences, straw bales, wood chips, clean rock fill and 
aggregate base course) on site at all times. 

 
.7 Install additional erosion control measures as 

required by site conditions to prevent sediment from 
entering drainage courses. 

 
.8 Inspect erosion and sediment control measures on a 

daily basis and maintain as necessary.  
 

1.15 Fisheries  
Regulations    
 
 

.1  Proper permits or authorization from Federal 
Department of Fisheries and Oceans will be provided 
by Departmental Representative. Contractor to 
maintain a copy of said permits on site. Regulations 
stipulated in the Permit will be strictly enforced.  
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1.16 Relics and  
Antiquities    
 
 

.1  Relics and antiquities and items of historical or 
scientific interest such as cornerstones and 
contents, commemorative plaques, inscribed tablets, 
and similar objects found on site or in structures 
to be demolished, shall remain property of Canada. 
Protect such articles and request direction from 
Departmental Representative.  

 
.2  Give immediate notice to Departmental Representative 

if evidence of archaeological finds are encountered 
during construction and await his written 
instructions before proceeding with work in this 
area.  

 
1.17 Treated Wood .1 Workers shall be made aware of the possible health 

risks associated with exposure to CCA or creosote 
treated timber as well as the recommended safe 
practices for handling such materials. 

 
.2 Disposal of treated wood wastes including saw-dust 

must be outside of the site, and in accordance with 
all applicable Provincial and Municipal regulations. 
 Similar attention must be given to disposal of any 
replaced guiderail posts which have been treated with 
creosote, which must also be removed from the park 
for disposal. 

 
1.18  Environmental 
Incident or Emergency 

.1 In the event of an environmental incident or emergency 
such as: 
.1 Chemical spill or petroleum spill; 
.2 Poisonous or caustic gas emission; 
.3 Hazardous material spill; 
.4 Sewage spill; 
.5 Contaminated water into waterways. 
.6 The Contractor or his employees shall 
immediately: 

.1 Notify the Contractor’s job 
superintendent. 
.2 Call the local emergency services and give 
type of emergency. 
.3 Notify the Departmental Representative 
and the Park’s Environmental Protection Officer 
(EPO). 

 
.2 The Contractor is to submit to Departmental 

Representative a copy of its Environmental/Spill 
Response Plan for approval. 
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1.19 Site  
Decommissioning   

.1 Unless prior permission from the Departmental 
Representative is obtained, all contractor 
equipment, facilities and materials must be removed 
from the Park at the finish of each work phase, or 
if work is suspended due to weather or other 
circumstances, upon the suspension of work 
activities. 

 
.2 All work sites must be returned to a neat and tidy 

condition upon site abandonment. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 

 

1.1 Refueling   
 

.1 Refueling of equipment to be performed in locations 
as directed by Departmental Representative.  

 
.2  Do not refuel equipment within 100 meters of any 

watercourse or storm water catch basin unless 
protection against spills is in place and location 
is approved by Departmental Representative.  

 
.3  Use petroleum containers approved for products with 

no spill fill spouts for dispensing fuels. The sure 
pour nozzle to have self-closing valve, prevent any 
flow of fuel until the nozzle is inserted into the 
receiving container. On removal from the receiving 
container the slide valve closes to eliminate any 
fuel spill. Nozzle to be equipped with its own 
automatic vent eliminating the need for the user to 
open or close air inlets on the pouring container.  

 
.4  Nozzle to support the weight of the pouring container. 

Nozzles to automatically stop the flow when the 
receiving container becomes full. The nozzle to be 
such that it reduces evaporative losses of volatile 
organic compounds during the fuel transfer.  

 
.5  All spills of hydrocarbon based products such as 

gasoline, kerosene, naphtha, lubricating oils, 
engine oils, greases and de-icing fluids or 
antifreeze no matter how large or small to be reported 
to Departmental Representative and the Park’s 
Environmental Protection Officer (EPO).  

 
.6  Oil changes or equipment repairs in the field or on 

Parks Canada land are not permitted.  
 
.7  Refueling to be performed on level surfaces, PCC 

Portland cement concrete or HMAC surfaces when 
approved by the Departmental Representative unless 
otherwise directed.  

 
.8  Contractor to have drip pans sized for amounts of 

product to be recovered and customized to fit under 
pieces of equipment to perform routine maintenance 
to equipment while maintaining equipment on property. 
Drip Pans to be used whenever leaving equipment on 
site or parking overnight when not in use.  
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.9  Parking of equipment on site to be on level ground 
in locations away from watercourses and as approved 
by Departmental Representative. Equipment with leaks 
or poor mechanical repair to be removed from site 
when so ordered by Departmental Representative. 

 
1.2 Spill Control Kit  
 

.1  Contractor to have at the work site a spill control 
kit consisting of the following minimum types of 
equipment:  
.1 a spaded shovel; 
.2  a stable broom;  
.3  a broad nosed shovel;  
.4  a container(s) suitable, compatible to and of 
sufficient size to contain petroleum products being 
used with equipment;  
.5  Absorbents;  
.6  rags;  
.7  metal container for soiled rags;  
.8  Booms when working next to a watercourse that 
will traverse the width of the watercourse by two 
times; and  
.9  Spill control kit to be inspected and approved 
by both the New Brunswick Department of Environment 
& Conservation and the Departmental Representative 
prior to Work commencing. Spill control kits to be 
available to Contractor employees at all areas where 
Work of the Contract is being performed and at all 
times during the course of the Contract.  
.10  Contractor employees to be trained in the use 
of the spill control kit and the equipment they 
contain.  

 
1.3 Spills    
 

.1  Disposal of spilled materials to be off Parks Canada 
property and at approved locations for materials to 
be disposed of.  

 
.2  When parking of equipment on site, the equipment is 

to be secured from entry, inspected for leaks and 
the ground protected from leaks.  

 
.3  Contractor to protect all wells, catch basins, 

drywells, drains and watercourses from contamination 
in event of a spill.  
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.4  All equipment to be used for the Work of the Contract 
to be inspected by the Departmental Representative 
for leaks. Equipment not in good repair to be 
removed/repaired when directed by Departmental 
Representative.  

 
.5  Spills to be reported immediately to Departmental 

Representative, the Park’s Environmental Protection 
Officer (EPO) and the New Brunswick Department of 
Environment and Conservation. 

 
.6  Contractor to immediately remove as much or all of 

the contaminated soils as possible, from any spills 
created from Work of the Contractor.  

 
.7  Contaminated soils/materials to be placed in 

containers compatible to the contaminants.  
 
.8  Any remaining clean-up to be performed at no extra 

cost to Parks Canada. Clean-up to be to the 
Departmental Representative's satisfaction. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 

 

1.1 Related Sections  
 

.1 Section 01 33 00 - Submittal Procedures 
 

1.2 Inspection   
 

.1  Give minimum 24 hours notice requesting inspection 
of Work designated for special tests, inspections 
or approvals by Departmental Representative or by 
inspection authorities having jurisdiction.  

 
.2  In accordance with the General Conditions, 

Departmental Representative may order any part of 
Work to be examined if Work is suspected to be not 
in accordance with Contract Documents.  

 
.3  If Contractor covers or permits to be covered Work 

designated for special tests, inspections or 
approvals before such is made, uncover Work until 
particular inspections or tests have been fully and 
satisfactorily completed and until such time as 
Departmental Representative gives permission to 
proceed.  

 
.4  Pay costs to uncover and make good work disturbed 

by inspections and tests. 
 

1.3 Testing   
 

.1  Tests on materials, as specified in various sections 
of the Specifications are the responsibility of the 
Contractor except where stipulated otherwise.  

 
.2 Departmental Representative will engage and pay for 

service of Independent Inspection and Testing 
Agencies for purpose of inspecting and testing 
portions of Work except for the following which 
remain part of Contractor’s responsibilities: 
.1 Inspection and testing required bylaws, 
ordinances, rules, regulations or orders of public 
authorities. 
.2 Inspection and testing performed exclusively 
for Contractor’s convenience. 
.3 Mill tests and certificates of compliance. 
.4 Tests as specified within various sections 
designated to be carried out by Contractor under the 
supervision of Departmental Representative. 
  

1.5 Access to Work  
 

.1  Facilitate Departmental Representative's access to 
Work. If part of Work is being fabricated at locations 
other than construction site, make preparations to 
allow access to such Work whenever it is in progress.  
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.2  Furnish labour and facility to provide access to the 
work being inspected and tested.  

 
.3  Co-operate to facilitate such inspections and tests.  
 

1.6 Rejected Work  
 

.1  Remove and replace defective Work, whether result 
of poor workmanship, use of defective or damaged 
products and whether incorporated in Work or not, 
which has been identified by Departmental 
Representative as failing to conform to Contract 
Documents.  

 
.2  Make good damages to new construction and finishes 

resulting from removal or replacement of defective 
work. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 
 

 

1.1 Section  
Includes    
 
 

.1  Construction aids.  
 
.2  Office and sheds.  
 
.3  Parking.  
 
.4  Project identification.  
 

1.2 Precedence    
 
 

.1  For Federal Government projects, Division 1 Sections 
take precedence over technical specification 
sections in other Divisions of this Project Manual.  

 
1.3 Related  
Sections    
 

.1  Section 01 56 00 - Temporary Barriers and Enclosures.  
 

1.4 References    
 
 

.1  Canadian General Standards Board (CGSB)  
.1  CGSB 1-GP-189M-84, Primer, Alkyd, Wood, 
Exterior.  
.2  CGSB 1.59-97, Alkyd Exterior Gloss Enamel.  
 

.2  Canadian Standards Association (CSA International)  
.1  CAN3-A23.1-/A23.2-94, Concrete Materials and 
Methods for Concrete Construction/Method of Test for 
Concrete.  
.2  CSA-0121-M1978, Douglas Fir Plywood.  
.3  CAN/CSA-Z321-96, Signs and Symbols for the 
Occupational Environment.  

 
1.5 Installation  
and Removal    
 
 

.1  Provide construction facilities in order to execute 
work expeditiously.  

 
.2  Remove from site all such work after use.  
 

1.6 Scaffolding    
 
 

.1  Provide and maintain scaffolding, ladders and 
temporary stairs. 

 
1.7 Hoisting    
 
 

.1  Provide, operate and maintain hoists cranes as 
required for moving of materials and equipment. Make 
financial arrangements with Subcontractors for use 
thereof.  

 
.2  Hoists cranes shall be operated by qualified 

operator. A qualified operator shall meet all 
requirements stated within the NB OHS Act. 
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1.8  Site  
Storage/Loading    
 
 

.1  Confine work and operations of employees by Contract 
Documents. Do not unreasonably encumber premises with 
products.  

 
.2  Do not load or permit to load any part of Work with 

a weight or force that will endanger the Work. 
 

1.9  Construction  
Parking    
 
 

.1  Parking will be limited to Contractor vehicles and 
equipment required to carry out work only, provided 
it does not disrupt performance of Work. 

 
1.10 Security    
 
 

.1  Contractor is responsible for site security and 
contents of site during and after working hours and 
during holidays (24 hours per day, 7 days per week).  

 
1.11 Equipment,  
Tool and Materials  
Storage    
 
 

.1  Provide and maintain suitable secure storage for 
tools, equipment and materials.  

 
.2  Locate materials on site in a manner to cause least 

interference with work activities. 
 

1.12 Sanitary  
Facilities    
 
 

.1  Provide sanitary facilities for work force in 
accordance with governing regulations and 
ordinances.  

 
.2  Post notices and take such precautions as required 

by local health authorities. Keep area and premises 
in sanitary condition.  

 
1.13 Construction  
Signage    
 
 

.1  No other signs or advertisements, other than warning 
signs, are permitted on site. 

 
.2  Signs and notices for safety and instruction shall 

be in both official languages Graphic symbols shall 
conform to CAN3-Z321. 

 
.3  Maintain approved signs and notices in good condition 

for duration of project, and dispose of off site on 
completion of project or earlier if directed by 
Departmental Representative. 

 
 
 
 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 

 

1.1 Precedence    
 
 

.1  For Federal Government projects, Division 1 Sections 
take precedence over technical specification 
sections in other Divisions of this Project Manual.  

 
1.2 Related  
Sections    
 

.1  Section 01 52 00 - Construction Facilities. 
 

1.3 References    
 
 

.1  Canadian General Standards Board (CGSB)  
.1  CGSB 1.189M-84, Primer, Alkyd, Wood, Exterior.  
.2  CGSB 1.59-97, Alkyd Exterior Gloss Enamel.  
 

.2  Canadian Standards Association (CSA International)  
.1  CSA-O121-M1978, Douglas Fir Plywood.  
 

.3 NBDTI, Highway Design Division. 
 .1 Traffic Control Manual (TCM), latest edition. 
 

1.4 Installation  
and Removal    
 
 

.1  Provide temporary controls in order to execute Work 
expeditiously.  

 
.2  Remove from site all such work after use.  
 

1.5 Guard Rails and  
Barricades    
 
 

.1  Provide secure, rigid guard rails and barricades 
around open edges of embankments or structure.  

 
.2  Provide as required by governing authorities.  
 
.3 Provide Traffic Control guard rails, barricades and 

delineators. 
 

1.6 Protection  
for Off-Site and  
Public Property    
 

.1  Protect surrounding private and public property from 
damage during performance of Work.  

 
.2  Be responsible for damage incurred. 

 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 
 

 

1.1 Precedence    
 
 

.1  For Federal Government projects, Division 1 
Sections take precedence over technical 
specification sections in other Divisions of this 
Project Manual.  

 
1.2 Reference  
Standards    
 
 

.1  Within text of each specifications section, 
reference may be made to reference standards.  

 
.2  Conform to these reference standards, in whole 

or in part as specifically requested in 
specifications.  

 
.3  If there is question as to whether any product 

or system is in conformance with applicable 
standards, Departmental Representative reserves 
right to have such products or systems tested to 
prove or disprove conformance.  

 
.4  Cost for such testing will be borne by 

Departmental Representative in event of 
conformance with Contract Documents or by 
Contractor in event of non-conformance.  

 
.5  Conform to latest date of issue of referenced 

standards in effect on date of submission of 
Tenders, except where specific date or issue is 
specifically noted.  

 
 
1.3 Quality    
 
 

 
.1  Products, materials, equipment and articles 

(referred to as products throughout 
specifications) incorporated in Work shall be 
new, not damaged or defective, and of best quality 
(compatible with specifications) for purpose 
intended. If requested, furnish evidence as to 
type, source and quality of products provided.  

 
.2  Defective products, whenever identified prior to 

completion of Work, will be rejected, regardless 
of previous inspections. Inspection does not 
relieve responsibility, but is precaution against 
oversight or error. Remove and replace defective 
products at own expense and be responsible for 
delays and expenses caused by rejection.  

 



 
Dickson Brook Common Product Requirements Section 01 61 00 
Culvert Repairs  Page 2 of 4 
Parks Canada  2016-06-07 
Fundy National Park, NB 
Project No. R.078605.001 
 

 

.3  Should any dispute arise as to quality or fitness 
of products, decision rests strictly with 
Departmental Representative based upon 
requirements of Contract Documents.  

 
.4  Unless otherwise indicated in specifications, 

maintain uniformity of manufacture for any 
particular or like item throughout building.  

 
.5  Permanent labels, trademarks and nameplates on 

products are not acceptable in prominent 
locations, except where required for operating 
instructions, or when located in mechanical or 
electrical rooms.  

 
1.4 Availability    
 
 

.1  Immediately upon signing Contract, review product 
delivery requirements and anticipate foreseeable 
supply delays for any items. If delays in supply 
of products are foreseeable, notify Departmental 
Representative of such, in order that 
substitutions or other remedial action may be 
authorized in ample time to prevent delay in 
performance of Work.  

 
.2  In event of failure to notify Departmental 

Representative at commencement of Work and should 
it subsequently appear that Work may be delayed 
for such reason, Departmental Representative 
reserves right to substitute more readily 
available products of similar character, at no 
increase in Contract Price or Contract Time.  

 
1.5 Storage,  
Handling and  
Protection    
 
 

.1  Handle and store products in manner to prevent 
damage, adulteration, deterioration and soiling 
and in accordance with manufacturer's 
instructions when applicable.  

 
.2  Store packaged or bundled products in original 

and undamaged condition with manufacturer's seal 
and labels intact. Do not remove from packaging 
or bundling until required in Work.  

 
.3  Store products subject to damage from weather in 

weatherproof enclosures.  
 
.4  Store cementitious products clear of earth or 

concrete floors, and away from walls.  
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.5  Keep sand, when used for grout or mortar 
materials, clean and dry. Store sand on wooden 
platforms and cover with waterproof tarpaulins 
during inclement weather.  

 
.6  Store sheet materials, lumber, fencing on flat, 

solid supports and keep clear of ground. Slope 
to shed moisture.  

 
.7  Store and mix paints in heated and ventilated 

room. Remove oily rags and other combustible 
debris from site daily. Take every precaution 
necessary to prevent spontaneous combustion.  

 
.8  Remove and replace damaged products at own expense 

and to satisfaction of Departmental 
Representative.  

 
.9  Touch-up damaged factory finished surfaces to 

Departmental Representative's satisfaction. Use 
touch-up materials to match original. Do not paint 
over name plates.  

 
1.6 Transportation    
 
 

.1  Pay costs of transportation of products required 
in performance of Work.  

 
 
1.7 Manufacturer’s  
Instructions    
 
 

 
.1  Unless otherwise indicated in specifications, 

install or erect products in accordance with 
manufacturer's instructions. Do not rely on 
labels or enclosures provided with products. 
Obtain written instructions directly from 
manufacturers.  

 
.2  Notify Departmental Representative in writing, 

of conflicts between specifications and 
manufacturer's instructions, so that 
Departmental Representative may establish course 
of action.  

 
.3  Improper installation or erection of products, 

due to failure in complying with these 
requirements, authorizes Departmental 
Representative to require removal and 
re-installation at no increase in Contract Price 
or Contract Time.  
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1.8 Quality of  
Work    
 
 

.1  Ensure Quality of Work is of highest standard, 
executed by workers experienced and skilled in 
respective duties for which they are employed. 
Immediately notify Departmental Representative 
if required Work is such as to make it impractical 
to produce required results.  

 
.2  Do not employ anyone unskilled in their required 

duties. Departmental Representative reserves 
right to require dismissal from site, workers 
deemed incompetent or careless.  

 
.3  Decisions as to standard or fitness of Quality 

of Work in cases of dispute rest solely with 
Departmental Representative, whose decision is 
final.  

 
1.9 Co-Ordination      
 
 

.1  Ensure cooperation of workers in laying out Work. 
Maintain efficient and continuous supervision.  

 
.2  Be responsible for coordination and placement of 

openings, sleeves and accessories.  
 
1.10 Remedial Work      
 
 

 
.1  Perform remedial work required to repair or 

replace parts or portions of Work identified as 
defective or unacceptable. Coordinate adjacent 
affected Work as required.  

 
.2  Perform remedial work by specialists familiar 

with materials affected. Perform in a manner to 
neither damage nor put at risk any portion of Work.  

 
1.11 Existing  
Utilities    
 
 

.1  When breaking into or connecting to existing 
services or utilities, execute Work at times 
directed by local governing authorities, with 
minimum of disturbance to Work, and/or building 
occupants and pedestrian and vehicular traffic.  

 
.2  Protect, relocate or maintain existing active 

services. When services are encountered, cap off 
in manner approved by authority having 
jurisdiction. Stake and record location of capped 
service.  

 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 

 

1.1 Related Sections  
 

.1 Section 01 78 00 - Closeout Submittals. 
 

1.2 Precedence   
 

.1  For Federal Government projects, Division 1 Sections 
take precedence over technical specification 
sections in other Divisions of this Project Manual.  

 
1.3 References   .1  Owner's identification of existing survey control 

points and property limits. Contractor is responsible 
for surveys and layout of work. 

 
1.4 Survey Reference 
Points    
 

.1 Contractor is to locate, confirm and protect control 
points prior to starting site work. Preserve 
permanent reference points during construction.  

 
.2  Make no changes or relocations without prior written 

notice to Departmental Representative.  
 
.3  Report to Departmental Representative when reference 

point is lost or destroyed, or requires relocation 
because of necessary changes in grades or locations.  

 
.4  The contractor is responsible to hire surveyor to 

replace control points in accordance with original 
survey control, if disturbed unnecessarily during 
construction activities. 

 
1.5 Survey 
Requirements   
 

.1 Contractor will: 
.1 Establish permanent bench marks on site, as 
required, referenced to established bench marks by 
survey control points. Record locations, with 
horizontal and vertical data in Project Record 
Documents.  
.2  Establish lines and levels, locate and lay out, 
by instrumentation. 
.3  Stake for grading, fill and topsoil placement.  
.4  Stake slopes. 
.5  Establish pipe invert elevations and location 
of any exposed pipe not being removed under this 
contract. 
.6  Record elevation and location of all existing 
and installed end caps of abandoned underground 
services. 
.7 Provide coordinates, elevations and dimensions 
in the field, as required by the Departmental 
Representative. 
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1.6 Existing Services  
 

.1  Before commencing work, establish location and extent 
of service lines in area of Work and notify 
Departmental Representative of findings.  

 
1.7 Records   
 

.1 Contractor will: 
.1  Maintain a complete, accurate log of control 
and survey work as it progresses. 
.2  On completion of site works, prepare a certified 
survey showing dimensions, locations, angles and 
elevations of Work. 
.3  Record locations of maintained, re-routed and 
abandoned service lines. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 

 

1.1 Precedence   
 

.1  For Federal Government projects, Division 1 Sections 
take precedence over technical specification 
sections in other Divisions of this Specification 

 
1.2 Related Section  
 

.1  Section 01 77 00 - Closeout Procedures. 
 

1.3 Project 
Cleanliness   
 

.1  Maintain Work in tidy condition, free from 
accumulation of waste products and debris, including 
that caused by Owner or other Contractors.  

 
.2  Remove waste materials from site at regularly 

scheduled times or dispose of as directed by 
Departmental Representative. Do not burn waste 
materials on site.  

 
.3  Make arrangements with and obtain permits from 

authorities having jurisdiction for disposal of waste 
and debris.  

 
.4  Provide on-site containers for collection of waste 

materials and debris.  
 
.5  Provide and use clearly marked separate bins for 

recycling.  
 
.6  Remove waste material and debris from site and deposit 

in waste container at end of each working day.  
 
.7  Store volatile waste in covered metal containers, 

and remove from premises at end of each working day.  
 
.8  Dispose of waste materials, and debris off site at 

approved facilities.  
 

1.4 Final Cleaning  
 

.1  When Work is Substantially Performed, remove surplus 
products, tools, construction machinery and 
equipment not required for performance of remaining 
Work.  

 
.2  Remove waste products and debris other than that 

caused by others, and leave Work clean and suitable 
for occupancy.  

 
.3  Prior to final review, remove surplus products, 

tools, construction machinery and equipment.  
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.4  Remove waste materials from site at regularly 
scheduled times or dispose of as directed by 
Departmental Representative. Do not burn waste 
materials on site.  

 
.5  Make arrangements with and obtain permits from 

authorities having jurisdiction for disposal of waste 
and debris.  

 
.6  Broom clean and wash exterior walks, steps and 

surfaces; rake clean other surfaces of grounds.  
 
.7  Remove dirt and other disfiguration from exterior 

surfaces.  
 
.8  Sweep and wash clean paved areas. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 

 

1.1 Related Sections  
 

.1 Section 01 33 00 - Submittal Procedures. 
 

1.2 Precedence   
 

.1  For Federal Government projects, Division 1 Sections 
take precedence over technical specification 
sections in other Divisions of this Project Manual. 

 
1.3 Definitions   
 

.1  Materials Source Separation Program (MSSP): Consists 
of series of ongoing activities to separate reusable 
and recyclable waste material into material 
categories from other types of waste at point of 
generation.  

 
.2  Recyclable: Ability of product or material to be 

recovered at end of its life cycle and re-manufactured 
into new product for reuse by others.  

 
.3  Recycle: Process by which waste and recyclable 

materials are transformed or collected for purpose 
of being transferred into new products.  

 
.4  Recycling: Process of sorting, cleansing, treating 

and reconstituting solid waste and other discarded 
materials for purpose of using in altered form. 
Recycling does not include burning, incinerating, 
or thermally destroying waste.  

 
.5  Reuse: Repeated use of product in same form but not 

necessarily for same purpose. Reuse includes:  
.1  Salvaging reusable materials from re-modelling 
projects, before demolition stage, for resale, reuse 
on current project or for storage for use on future 
projects.  
.2  Returning reusable items including pallets or 
unused products to vendors.  
 

.6  Salvage: Removal of structural and non-structural 
materials from deconstruction/disassembly projects 
for purpose of reuse or recycling.  

 
.7  Separate Condition: Refers to waste sorted into 

individual types.  
 
.8  Source Separation: Acts of keeping different types 

of waste materials separate beginning from first time 
they became waste. 

 



 
Dickson Brook Construction/Demolition Section 01 74 21 
Culvert Repairs Waste Management & Page 2 of 4 
Parks Canada Disposal 2016-06-07 
Fundy National Park, NB 
Project No. R.078605.001 
 

 

1.4 Documents   
 

.1  Maintain at job site, one copy of following documents:  
.1  Material Source Separation Plan. 

 
1.5 Submittals   
 

.1  Submittals in accordance with Section 01 33 00 - 
Submittal Procedures.  

 
.2  Prepare and submit following prior to project 

start-up:  
.1  Submit 2 copies of Materials Source Separation 
Program (MSSP) description. 

 
1.6 Waste Reduction 
Workplan (WRW)   
 

.1  Prepare, Waste Reduction Workplan.  
 
.2  Structure WRW to prioritize actions and follow as 

first priority Reuse, then followed by Recycle.  
 
.3  Describe management of waste.  
 
.4  Post workplan or summary where workers at site are 

able to review its content. 
 

1.7 Materials 
Source Separation 
Program (MSSP)   
 

.1  Prepare MSSP and have ready for use prior to project 
start-up. The Demolition Waste Audit (DWA), with 
related weight bills and/or receipt must be submitted 
on a monthly basis with the Contractor's monthly 
Progress claim.  

 
.2  Implement MSSP for waste generated on project in 

compliance with approved methods and as reviewed by 
Departmental Representative.  

 
.3  Provide on-site facilities for collection, handling, 

and storage of anticipated quantities of reusable 
and recyclable materials.  

 
.4  Provide containers to deposit reusable and recyclable 

materials.  
 
.5  Locate containers in locations, to facilitate deposit 

of materials without hindering daily operations.  
 
.6  Locate separated materials in areas which minimize 

material damage.  
 
.7  Collect, handle, store on-site, and transport 

off-site, salvaged materials in separated condition.  
.1  Transport to approved and authorized recycling 
facility. 
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1.8 Storage, 
Handling and 
Protection    
 

.1  Store, materials to be reused, recycled and salvaged 
in locations as specified in MSSP.  

 
.2  Unless specified otherwise, materials for removal 

become Contractor's property.  
 
.3  Protect, stockpile, store and catalogue salvaged 

items.  
 
.4  Separate non-salvageable materials from salvaged 

items. Transport and deliver non-salvageable items 
to licensed disposal facility.  

 
.5  Protect structural components not removed for 

demolition from movement or damage.  
 
.6  Support affected structures. If safety of building 

is endangered, cease operations and immediately 
notify Departmental Representative.  

 
.7  Protect surface drainage, mechanical and electrical 

from damage and blockage.  
 
.8  Separate and store materials produced during 

dismantling of structures in designated areas.  
 
.9  Prevent contamination of materials to be salvaged 

and recycled and handle materials in accordance with 
requirements for acceptance by designated 
facilities.  
.1  On-site source separation is recommended.  
.2  Remove co-mingled materials to off-site 
processing facility for separation.  
.3  Provide waybills for separated materials. 

 
1.9 Disposal of 
Wastes    
 

.1  Do not bury rubbish or waste materials.  
 
.2  Do not dispose of waste, volatile materials, mineral 

spirits, oil or paint thinner into waterways, storm, 
or sanitary sewers.  

 
.3  Keep records of construction waste including:  

.1  Number and size of bins.  

.2  Waste type of each bin.  

.3  Total tonnage generated.  

.4  Tonnage reused or recycled.  

.5  Reused or recycled waste destination.  
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.4  Remove materials from deconstruction as 
deconstruction/disassembly Work progresses.  

 
.5  Prepare project summary to verify destination and 

quantities on a material-by-material basis as 
identified in pre-demolition material audit. 

 
1.10 Use of Site 
and Facilities   
 

.1  Execute work with least possible interference or 
disturbance to normal use of premises.  

 
.2  Maintain security measures established by PCA.  
 

1.11 Scheduling   
 

.1  Coordinate Work with other activities at site to 
ensure timely and orderly progress of Work. 

 
PART 2 – PRODUCTS 
 

.1 Not Applicable 
 

PART 3 – EXECUTION 
 

 

3.1 Application   
 

.1  Do Work in compliance with WRW.  
 
.2  Handle waste materials not reused, salvaged, or 

recycled in accordance with appropriate regulations 
and codes. 

 
3.2 Cleaning   
 

.1 Remove tools and waste materials on completion of 
Work, and leave work area in clean and orderly 
condition. 

 
.2 Clean-up work area as work progresses.  
 
.3 Source separate materials to be reused/recycled into 

specified sort areas. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 

 

1.1 Precedence   
 

.1  For Federal Government projects, Division 1 Sections 
take precedence over technical specification 
sections in other Divisions of this Project Manual.  

 
1.2 Related Sections  
 

.1  Section 01 78 00 - Closeout Submittals.  
 
.2  Section 01 74 11 - Cleaning. 
 

1.3 Inspection and 
Declaration   
 

.1  Contractor's Inspection: Contractor and all 
Subcontractors shall conduct an inspection of Work, 
identify deficiencies and defects, and repair as 
required to conform to Contract Documents.  
.1  Notify Departmental Representative in writing 
of satisfactory completion of Contractor's 
Inspection and that corrections have been made.  
.2  Request Departmental Representative's 
Inspection.  
 

.2  Departmental Representative's Inspection: 
Departmental Representative and Contractor will 
perform inspection of Work to identify obvious 
defects or deficiencies. Contractor shall correct 
Work accordingly.  

 
.3  Completion: submit written certificate that 

following have been performed:  
.1  Work has been completed and inspected for 
compliance with Contract Documents.  
.2  Defects have been corrected and deficiencies 
have been completed.  
.3  Work has been completed and in compliance with 
Workplace Health, Safety and Compliance Commission 
of New Brunswick (WHSCC).  
.5  Work is complete and ready for Final Inspection.  
 

.4  Final Inspection: when items noted above are 
completed, request final inspection of Work by 
Departmental Representative, in conjunction with 
Contractor. If Work is deemed incomplete by 
Departmental Representative, complete outstanding 
items and request reinspection. 

 
 
 
 

END OF SECTION 
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PART 1 - GENERAL 
 

 

1.1 Precedence   
 

.1  For Federal Government projects, Division 1 Sections 
take precedence over technical specification 
sections in other Divisions of this Project Manual.  

 
1.2 Related Sections  
 

.1  Section 01 33 00 - Submittal Procedures.  
 
.2  Section 01 45 00 – Testing and Quality Control.  
 
.3  Section 01 71 00 - Examination and Preparation.  
 
.4  Section 01 77 00 - Closeout Procedures. 
 

1.3 Submission   
 

.1  Prepare data using personnel experienced in 
maintenance and operation of described products.  

 
.2  Copy will be returned after final inspection, with 

Departmental Representative's comments.  
 
.3  Revise content of documents as required prior to final 

submittal.  
 
.4  Two weeks prior to Substantial Performance of the 

Work, submit to the Departmental Representative, four 
final copies of operating and maintenance manuals 
in English.  

 
.5  If requested, furnish evidence as to type, source 

and quality of products provided.  
 

1.4 Format    
 

.1  Organize data in the form of an instructional manual.  
 
.2  Binders: vinyl, hard covered, 3 'D' ring, loose leaf 

219 x 279 mm with spine and face pockets.  
 
.3  When multiple binders are used, correlate data into 

related consistent groupings. Identify contents of 
each binder on spine.  

 
.4  Cover: Identify each binder with type or printed title 

'Project Record Documents'; list title of project 
and identify subject matter of contents.  

 
.5  Arrange content by systems, under Section numbers 

and sequence of Table of Contents.  
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.6  Provide tabbed fly leaf for each separate product 
and system, with typed description of product and 
major component parts of equipment.  

 
.7  Text: Manufacturer's printed data, or typewritten 

data.  
 
.8  Drawings: provide with reinforced punched binder tab. 

Bind in with text; fold larger drawings to size of 
text pages.  

 
.9  Provide 1:1 scaled CAD files in dxf or dwg format 

on diskettes or CD. 
 

1.5 Contents – Each 
Volume    
 

.1 Table of Contents: provide title of project;  
.1  date of submission; names,  
.2  addresses, and telephone numbers of Consultant 
and Contractor with name of responsible parties;  
.3  schedule of products and systems, indexed to 
content of volume. 
 

.2  For each product or system:  
.1  list names, addresses and telephone numbers of 
subcontractors and suppliers, including local source 
of supplies and replacement parts.  
 

.3  Product Data: mark each sheet to clearly identify 
specific products and component parts, and data 
applicable to installation; delete inapplicable 
information.  

 
.4  Drawings: supplement product data to illustrate 

relations of component parts of equipment and 
systems, to show control and flow diagrams.  

 
.5  Typewritten Text: as required to supplement product 

data. Provide logical sequence of instructions for 
each procedure, incorporating manufacturer's 
instructions specified in Section 01 45 00 – Testing 
and Quality Control.  

 
1.6 As-Builts and 
Samples    
 

.1  Maintain at the site for Departmental Representative 
one record copy of:  
.1  Contract Drawings.  
.2  Specifications.  
.3  Addenda.  
.4  Change Orders and other modifications to the 
Contract.  
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.5  Reviewed shop drawings, product data, and 
samples.  
.6  Field test records.  
.7  Inspection certificates.  
.8  Manufacturer's certificates.  

 .9 Permits. 
 
.2  Label record documents and file in accordance with 

Section number listings in List of Contents of this 
Project Manual. Label each document "PROJECT RECORD" 
in neat, large, printed letters.  

 
.3  Maintain record documents in clean, dry and legible 

condition. Do not use record documents for 
construction purposes.  

 
.4  Keep record documents and samples available for 

inspection by Departmental Representative. 
 

1.7 Project Record 
Documents     
 

.1  Departmental Representative will provide two white 
print sets of contract drawings and two copies of 
Specifications Manual specifically for “as-built” 
purposes. 

 
.2 Maintain at site one set of the contract drawings 
 and specifications to record actual as-built site 
 conditions. 
 
.3 Maintain up-to-date, real time record drawings and 
 specifications in good condition and make available 
 for inspection by the Departmental Representative 
 at any time during construction. 
 

1.8 Recording 
Actual Site 
Conditions    
 

.1 As-Built Record Drawings: 
 .1 Record changes in red ink on the prints. Mark 
 only on one set of prints and at completion of project 
 and prior to final inspection, neatly transfer 
 notations to second set (also by use of red ink). 
 Submit both sets to Departmental Representative. All 
 drawings of both sets shall be stamped “As-Built 
 Drawings” and be signed and dated by Contractor. 
 .2 Show all modifications, substitutions and 
 deviations from what is shown on the contract drawings 
 or in specifications. 
 .3 Record following information: 
  .1 Depths of various elements of foundations 
  and culvert in relation to Geodetic Datum. 
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  .2 Horizontal and vertical location of  
  various elements in relation to exposed  
  structure components. 
  .3 Field changes of dimension and detail. 
 
.2  Record information concurrently with construction 

progress. Do not conceal Work until required 
information is recorded.  

 
.3  Contract Drawings and shop drawings: legibly mark 

each item to record actual construction, including:  
.1  Measured horizontal and vertical locations of 
underground utilities and appurtenances, referenced 
to permanent surface improvements.  
.2  Measured locations of internal utilities and 
appurtenances, referenced to visible and accessible 
features of construction.  
.3  Field changes of dimension and detail.  
.4  Changes made by change orders.  
.5  Details not on original Contract Drawings.  
.6  References to related shop drawings and 
modifications.  

 
.4 As-built Specifications: legibly mark in red each 
 item to record actual construction, including: 
 .1 Manufacturer, trade name, and catalogue number 
 of each product actually installed, particularly 
 items substituted from that specified. 
 .2 Changes made by Addenda and Change Orders. 
 .3 Mark up both copies of specifications; stamp 
 “as-built”, sign and date similarly to drawings as 
 per above clause. 
 
.5  Other Documents: maintain manufacturer's 

certifications, inspection certifications, field 
test records, required by individual specifications 
sections. 

 
1.9 Photographs   
 

.1  Contractor shall document progress of work on weekly 
basis by taking photographs showing all aspects of 
construction. Special emphasis to be shown with 
respect to components which will be covered during 
the course of the project. Photos of such components 
shall include a tape measure locating the component 
exactly. 
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.2 Departmental Representative may request special and 
 additional photographs as deemed necessary – at no 
 additional cost to project. 
 

1.10 Final Survey  
 

.1  Contractor is to submit final site survey 
certificate, certifying that elevations and 
locations of completed Work are in conformance, or 
non-conformance with Contract Documents. 

 
1.11 Warranties and 
Bonds     
 

.1  Separate each warranty or bond with index tab sheets 
keyed to Table of Contents listing.  

 
.2  List subcontractor, supplier, and manufacturer, with 

name, address, and telephone number of responsible 
principal.  

 
.3  Obtain warranties and bonds, executed in duplicate 

by subcontractors, suppliers, and manufacturers, 
within ten days after completion of the applicable 
item of work.  

 
.4  Except for items put into use with Departmental 

Representative's permission, leave date of beginning 
of time of warranty until the Date of Substantial 
Performance is determined.  

 
.5  Verify that documents are in proper form, contain 

full information, and are notarized.  
 
.6  Co-execute submittals when required.  
 
.7  Retain warranties and bonds until time specified for 

submittal. 
 

1.12 Materials and 
Finishes    
 

.1  Building Products, Applied Materials, and Finishes: 
include produce data, with catalogue number, size, 
composition, and color and texture designations. 
Provide information for re-ordering custom 
manufactured products. 

 
 
 
 
 
 
 
 

END OF SECTION 


