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Partie 1 General
1.1 ADMINISTRATIVE
1 Final inspection and declaration procedures.
1 Contractor's Inspection: The Contractor shall conduct an inspection of Work,

identify deficiencies and defects; repair as required in contract documents.

1 Notify Departmental Representative in writing of satisfactory completion
of the Contractor's Inspection and that corrections have been made.

2 Request a Departmental Representative inspection.

Departmental Representative’s inspection.

1 Departmental Representative and the Contractor will perform an
inspection of the Work to identify defects or deficiencies.

2 The Contractor shall correct Work accordingly.

Completion: submit written certificate stating that the following have been
performed.

1 Work has been completed, inspected and comply with Contract
documents.

2 Defects identified during inspection have been corrected and deficiencies
have been completed.

3 Required certificates, documents and reports have been submitted.

4 Work is complete and ready for Final Inspection.

Final Inspection

A When items noted above are completed, request final inspection of Work

by Departmental Representative which will be conducted jointly by both
Departmental Representative and Contractor.

2 If Work is deemed incomplete by Departmental Representative,
complete outstanding items and request re-inspection.

Statement of substantial performance: when the Departmental Representative
considers that the defects and inconsistencies have been corrected and that
contract requirements seem largely satisfied, apply for the release of a certificate
of substantial completion of the Work.

At that time provide Departmental Representative with plans (as-built DWG and
annotated hard copies), operating and maintenance manuals and the warranty
management manual.

Beginning of the warranty period and of the right of retention period: the date of
acceptance by the Owner of the statement of substantial completion will be the
date of commencement of the period of retention and warranty period, unless
otherwise specified by the regulations governing the right of retention in force at
the place of work.

Statement of final completion

1 When the Departmental Representative considers that the defects and
inconsistencies have been corrected and that contract requirements are
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fully met, apply for the production of a certificate of final completion of
the Work.

2 The request for production of a certificate of final completion must be
accompanied by all the certificates, reports, analyzes and other required
documents.

9 Payment of the holdback: After the issuance of the certificate of substantial

performance of the work, submit an application for payment of the holdback
amount as provided in the contract documents.

1.2 FINAL CLEANING

1 Clean in accordance with Section 01 74 11 - Cleaning.

1 Remove from site surplus materials, rubbish, tools and equipment.

Partie 2 Product
2.1 NOT USED

1 Not used.
Partie 3 Execution
3.1 NOT USED

1 Not used.

END OF SECTION



