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Partie 1 General  

1.1 ADMINISTRATIVE  

.1 Final inspection and declaration procedures. 

.1 Contractor's Inspection: The Contractor shall conduct an inspection of Work, 
identify deficiencies and defects; repair as required in contract documents.  

.1 Notify Departmental Representative in writing of satisfactory completion 
of the Contractor's Inspection and that corrections have been made.  

.2 Request a Departmental Representative inspection.  

.2 Departmental Representative’s inspection.  

.1 Departmental Representative and the Contractor will perform an 
inspection of the Work to identify defects or deficiencies.  

.2 The Contractor shall correct Work accordingly.  

.3 Completion: submit written certificate stating that the following have been 
performed.  

.1 Work has been completed, inspected and comply with Contract 
documents.  

.2 Defects identified during inspection have been corrected and deficiencies 
have been completed.  

.3 Required certificates, documents and reports have been submitted.  

.4 Work is complete and ready for Final Inspection.  

.4 Final Inspection 

.1 When items noted above are completed, request final inspection of Work 
by Departmental Representative which will be conducted jointly by both 
Departmental Representative and Contractor.  

.2 If Work is deemed incomplete by Departmental Representative, 
complete outstanding items and request re-inspection.  

.5 Statement of substantial performance: when the Departmental Representative 
considers that the defects and inconsistencies have been corrected and that 
contract requirements seem largely satisfied, apply for the release of a certificate 
of substantial completion of the Work. 

.6 At that time provide Departmental Representative with plans (as-built DWG and 
annotated hard copies), operating and maintenance manuals and the warranty 
management manual.  

.7 Beginning of the warranty period and of the right of retention period: the date of 
acceptance by the Owner of the statement of substantial completion will be the 
date of commencement of the period of retention and warranty period, unless 
otherwise specified by the regulations governing the right of retention in force at 
the place of work.  

.8 Statement of final completion  

.1 When the Departmental Representative considers that the defects and 
inconsistencies have been corrected and that contract requirements are 
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fully met, apply for the production of a certificate of final completion of 
the Work. 

.2 The request for production of a certificate of final completion must be 
accompanied by all the certificates, reports, analyzes and other required 
documents.  

.9 Payment of the holdback: After the issuance of the certificate of substantial 
performance of the work, submit an application for payment of the holdback 
amount as provided in the contract documents.  

1.2 FINAL CLEANING 

.1 Clean in accordance with Section 01 74 11 - Cleaning. 

.1 Remove from site surplus materials, rubbish, tools and equipment. 

Partie 2 Product 

2.1 NOT USED 

.1 Not used. 

Partie 3 Execution 

3.1 NOT USED 

.1 Not used. 

END OF SECTION 


