Newman Sound Campground
Electrical Upgrades (Phase 2)
Terra Nova Park,
Newfoundland & Labrador
Project No. R.078642.001
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1.1 SECTION INCLUDES

1.2 RELATED SECTIONS

1.3 INSPECTION AND
DECLARATION

Administrative procedures preceding inspection and
acceptance of Work by Departmental Representative.

Section 01 78 00 - Closeout Submittals.

Contractor's Inspection: Co-ordinate and perform, in concert

with subcontractors, an inspection and check of all Work.

Identify and correct deficiencies, defects, repairs, and

perform outstanding items as required to complete work in

conformance with Contract Documents.

A Notify Departmental Representative in writing when
deficiencies from Contractor's inspection have been
rectified and that Work is deemed to be complete
and ready for Departmental Representative's
inspection of the completed work.

Departmental Representative's Inspection: Accompany
Departmental Representative during all substantial and final
inspections of the Work.

A Address defects, faults and outstanding items of
work identified by such inspections.
2 Advise Departmental Representative when all

deficiencies identified have been rectified.

Note that Departmental Representative will not issue a

Certificate of Substantial Performance of the work until such

time that Contractor performs following work and turns over

the specified documents:

Project record As-Built documents;

Final Operations and Maintenance manuals;

Maintenance materials, parts and tools;

Compliance certificates from applicable authorities;

Reports resulting from designated tests;

Demonstration and training complete with user

manuals;

Manufacturer's Guarantee certificates.

8 Testing, adjusting and balancing of equipment and
systems complete with submission of test reports.
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9 Commissioning of equipment and systems specified.

Correct all  discrepancies  before  Departmental
Representative will issue the Certificate of Completion.



