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1.1 SECTION INCLUDES 
  
 

.1  Administrative procedures preceding inspection and
acceptance of Work by Departmental Representative. 

 
1.2 RELATED SECTIONS 
  

.1  Section 01 78 00 - Closeout Submittals.  
 

1.3 INSPECTION AND  
DECLARATION            
 
 

.1  Contractor's Inspection: Co-ordinate and perform, in concert 
with subcontractors, an inspection and check of all Work.
Identify and correct deficiencies, defects, repairs, and
perform outstanding items as required to complete work in
conformance with Contract Documents.  
.1  Notify Departmental Representative in writing when 

deficiencies from Contractor's inspection have been 
rectified and that Work is deemed to be complete 
and ready for Departmental Representative's 
inspection of the completed work.  

 
.2  Departmental Representative's Inspection: Accompany

Departmental Representative during all substantial and final
inspections of the Work.  
.1  Address defects, faults and outstanding items of 

work identified by such inspections.  
.2  Advise Departmental Representative when all 

deficiencies identified have been rectified.  
 
.3  Note that Departmental Representative will not issue a

Certificate of Substantial Performance of the work until such
time that Contractor performs following work and turns over
the specified documents:  
.1  Project record As-Built documents;  
.2  Final Operations and Maintenance manuals;  
.3  Maintenance materials, parts and tools;  
.4  Compliance certificates from applicable authorities; 
.5  Reports resulting from designated tests;  
.6  Demonstration and training complete with user 

manuals;  
.7  Manufacturer's Guarantee certificates.  
.8  Testing, adjusting and balancing of equipment and 

systems complete with submission of test reports.  
 
.9  Commissioning of equipment and systems specified. 

 
.4  Correct all discrepancies before Departmental

Representative will issue the Certificate of Completion. 
 


