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1.1 RELATED WORK

1.2 GENERAL

1.3 WASTE MANAGEMENT
PLAN

1.4 WASTE AUDIT

Environment Procedures: see Section 01 35 43.

Carry out work placing maximum emphasis on the areas of:
A Waste reduction;

2 Diversion of waste from landfill and;

3 Material Recycling.

Prior to commencement of work, prepare Waste
Management Work Plan.

Work Plan to include:
A Waste audit.

2 Waste reduction practices.

3 Material source separation process.

4 Procedures for sending recyclables to recycling
facilities.

5 Procedures for sending non-salvageable items and
waste to approved waste processing facility or
landfill site.

.6 Training and supervising workforce on waste

management at site.

Work Plan to incorporate waste management requirements
specified herein and in other sections of the Specifications.

Develop Work Plan in collaboration with all subcontractors
to ensure all waste management issues and opportunities are
addressed.

Submit copy of Work Plan to Departmental Representative

for review and approval.

1 Make revisions to Plan as directed by Departmental
Representative.

Implement and manage all aspects of Waste Management
Work Plan for duration of work.

Revise Plan as work progresses addressing new
opportunities for diversion of waste from landfill.

At project start-up, conduct waste audit of:

1 Site conditions identifying salvageable and
non-salvageable items and waste resulting from
demolition and removal work.

2 Projected waste resulting from product packaging
and from material leftover after installation work.

Develop written list. Record type, composition and quantity
of various salvageable items and waste anticipated, reasons
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1.5 WASTE REDUCTION

1.6 MATERIAL SOURCE
SEPARATION PROCESS

1

for waste generation and operational factors which
contribute to waste.

Based on waste audit, develop waste reduction program.

Structure program to prioritize actions, with waste reduction
as first priority, followed by salvage and recycling effort,
then disposal as solid waste.

Identify materials and equipment to be:

| Protected and turned over to Departmental
Representative when indicated.

2 Salvaged for resale by Contractor.

3 Sent to recycling facility.

4 Sent to waste processing/landfill site for their
recycling effort

5 Disposed of in approved landfill site.

Reduce construction waste during installation work.
Undertake practices which will minimize waste and optimize
full use of new materials on site, such as:

1 Use of a central cutting area to allow for easy access
to off-cuts;

2 Use of off-cuts for blocking and bridging elsewhere.

3 Use of effective and strategically placed facilities on

site for storage and staging of left-over or partially
cut materials (such as gypsum board, plywood,
ceiling tiles, insulation etc.) to allow for easy
incorporation into work whenever possible avoiding
unnecessary waste.

Develop other strategies and innovative procedures to reduce
waste such as minimizing the extent of packaging used for
delivery of materials to site etc.

Develop and implement material source separation process
at commencement of work as part of mobilization and waste
management at site.

Provide on-site facilities to collect, handle and store
anticipated quantities of reusable, salvageable and recyclable
materials.

1 Use suitable containers for individual collection of
items based on intended purpose.
2 Locate to facilitate deposit but without hindering

daily operations of existing building tenants.

3 Clearly mark containers and stockpiles as to purpose
and use.
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1.7 WORKER TRAINING
AND SUPERVISION

1.8 CERTIFICATION OF
MATERIAL DIVERSION

1.9 DISPOSAL
REQUIREMENTS

Isolate product packaging and delivery containers from
general waste stream. Send to recycling facility or return to
supplier/manufacturer.

Send leftover material resulting from installation work for
recycling whenever possible.

Establish methods whereby hazardous and toxic waste
materials, and their containers, encountered or used in the
course work are properly isolated, stored on site and disposed
in accordance with applicable laws and regulations from
authorities having jurisdiction.

Isolate and store existing materials and equipment identified
for re-incorporation into the Work. Protect against damage.

Provide adequate training to workforce, through meetings
and demonstrations, to emphasize purpose and worker
responsibilities in carrying out the Waste Management Plan.

Waste Management Co-ordinator: designate full-time person
on site, experienced in waste management and having
knowledge of the purpose and content of Waste Management
Plan to:

1 Oversee and supervise waste management during
work.
2 Provide instructions and directions to all workers

and subcontractors on waste reduction, source
separation and disposal practices.
Post a copy of Plan in a prominent location on site for review
by workers.

Submit to Departmental Representative, copies of certified
weigh bills from authorized waste processing sites and sale
receipts from recycling/reuse facilities confirming receipt of
building materials and quantity of waste diverted from
landfill.

Submit data at pre-determined project milestones as
determined by Departmental Representative.

Compare actual quantities diverted from landfill with
projections made during waste audit.

Burying or burning of rubbish and waste materials is
prohibited.

Disposal of waste, volatile materials, mineral spirits, oil, or
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paint thinner into waterways, storm, or sanitary sewers is
prohibited.

Dispose of waste only at approved waste processing facility
or landfill sites approved by authority having jurisdiction.

Contact the authority having jurisdiction prior to
commencement of work, to determine what, if any,
demolition and construction waste materials have been
banned from disposal in landfills and at transfer stations.
Take appropriate action to isolate such banned materials at
site of work and dispose in strict accordance with provincial
and municipal regulations.

Transport waste intended for landfill in separated condition,
following rules and recommendations of Landfill Operator in
support of their effort to divert, recycle and reduce amount of
solid waste placed in landfill.

Collect, bundle and transport salvaged materials to be
recycled in separated categories and condition as directed by
recycling facility. Ship materials only to approved recycling
facilities.

Sale of salvaged items by Contractor to other parties not
permitted on site.



