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Specifications 

1.0  GENERAL 
 

The Work covered by this Contract shall include, but shall not be limited to the furnishing of 
all materials, plant, equipment, tools, implements, machinery, supplies, transportation, 
labour and supervision necessary for the construction of the work as herein specified and 
shown on the drawings. 

 
The complete Work under this Contract shall be governed by the dictates of good practice 
and shall be complete in all details of materials and methods even if not minutely specified.  
The Work shall be properly coordinated with the requirements of all work specified in other 
sections.  The Work includes testing as specified and assistance with start-up and placing 
of the work in operation, ready for use by the Departmental Representative. 

 
2.0  SCOPE OF WORK 

 
This Contract is for the Visitor Centre Parking Lot and Access Road within Elk Island 
National Park, located in the province of Alberta. The work covered by this Contract shall 
include mobilization and demobilization, the furnishing of all materials, labour, 
equipment, tools, supplies, and supervision necessary for the construction of the work as 
herein specified and shown on the Drawings. 

 
.1 Description 

 
.1 Work in this Contract includes: traffic sign removal and re-installation on 
 roadway and parking lot, site preparation, garbage  container removal and re-
 location, clearing, stripping of topsoil and other organics, installing concrete 
 curb and gutter and sidewalks, select demolition, new culvert and riprap 
 installation, saw-cutting and milling of asphalt surfaces, subgrade preparation 
 and proof-rolling, removal and disposal of asphalt, concrete and other 
 materials, grading of roadways, drainage channels, parking lot, haul and 
 placing and compacting of granular base course and asphalt concrete 
 pavement for designated road surface, parking lot, and approaches, line 
 painting of yellow centerline and white shoulders lines, pavement 
 marking for parking lot and roadway, topsoil placement, seeding, 
 survey services, quality control, and traffic  accommodation and other work 
 in Elk Island National Park. 

.2 Supply according to specifications of the following: culverts, riprap, granular 
 base course and asphalt concrete pavement, Portland cement concrete, 
 paint and other incidental materials.  

 
.2 Interpretation 

 
If a Contractor finds discrepancies in or omissions from the drawings, specifications 
or other documents or has any doubt as to the meaning or intent of any part thereof, 
he shall at once inform Departmental Representative, who may send a written 
instruction or explanation.  Every request for an interpretation shall be made in 
writing. 

 

Discussions at Bid briefings or other oral discussions shall not become part of the 
Bid Documents unless confirmed by Amendment. 
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.3 Location of Work 
 

The Work is located in Elk Island National Park, 35 km east of the City of Edmonton, 
Alberta.  The work will be completed on the following roads and parking areas 
(as shown on the plans): 

1. Visitor Centre Parking Lot and Access Road (approx. 0.17 km length). 
 

3.0  MATERIAL SUPPLY 
 

The Contractor shall supply all new materials necessary for the construction of the work 
as herein specified or shown on the drawings. 

 
4.0  CONTRACT SCHEDULE AND COMPLETION 

 
.1  Provide within five working days after Contract award, a construction bar chart 

schedule in weekly increments showing anticipated progress stages, significant 
milestones, inspections by outside parties and final completion of Work within time 
period required by Contract and Bid documents. 

 
.2  The Contractor shall commence the Work and proceed with diligence to perform 

the Work in accordance with the agreed upon schedule in sufficient time to 
complete the Work on or before the completion date specified in the contract. 

 
.3  Interim reviews of work progress based on work schedule will be conducted as 

decided by Departmental Representative and schedule updated by Contractor in 
conjunction with and to approval of Departmental Representative. 

 

.4 Scheduling shall be in accordance with the General Conditions, 
Supplementary Conditions and General Requirements. 

 
5.0  DOCUMENTS REQUIRED 

 
Maintain at job site, one copy each of following: 

 
.1 Latest “Construction Issue” of Contract Drawings. 

.2 Specifications. 

.3 Addenda. 

.4 Reviewed shop drawings. 

.5 Change orders. 

.6 Other modifications to Contract. 

.7 Field test reports. 

.8 Copy of latest approved Work Schedule. 

.9 Manufacturers’ installation and application instructions. 

.10 Permits, licenses and land use regulations. 

.11 Up-to-date Record Drawings. 

 
6.0  SITE CONDITIONS 
 

The Contractor shall thoroughly examine the site of the work before submitting his Bid, to 
satisfy himself as to the local conditions and location of existing site conditions, utilities 
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and nature of work.  The Contractor shall not seek nor receive any compensation for failing 
to thoroughly investigate the site conditions and their effect on the tendered unit rates. 

 
Prior to commencing actual construction, check field conditions to obtain actual dimensions 
required to ensure correct execution of the Work, and notify Departmental Representative, 
in writing, of all matters which could prejudice proper execution of the work. 

 
Commencement of construction shall constitute acceptance of existing conditions and 
verification of dimensions. 

 
No extra charges will be allowed for Work resulting from conditions which would have 
been evident upon a thorough examination of the site. 

 
7.0  CONSTRUCTION LAYOUT 

 
All Work is to be laid out by the Contractor.  This shall include, but not be limited to, batter 
boards, sight rails, stakes and marks, and bench marks as required. 

 
8.0  RESPONSIBILITY FOR WORK 

 
Departmental Representative will not be responsible for the Contractor's means, methods, 
techniques, sequences or procedures of construction, or for the supervision of the 
Contractor's performance of this Contract, or for the Contractor's failure to perform the work 
in accordance with the Contract.  However, if at any time Departmental Representative is 
of the opinion that the number of workmen, pieces of equipment or quality of machinery, 
tools, plant and equipment or articles is insufficient to meet the schedule, he may so advise 
the Contractor in writing.  The Contractor shall promptly make the necessary changes to 
ensure that the schedule is adhered to. 
 
Pursuant to the provisions of the General Conditions of the Contract, while it is intended 
that the Contractor shall be allowed in general to carry out the Contract in such manner that 
may appear to him to be the most desirable, Departmental Representative at his discretion 
may direct the order in which and points at which the work shall be undertaken.  This control 
shall be exercised in the interest of the Departmental Representative and it is intended 
that an agreement be reached between all of the parties prior to the commencement of 
the Contract.  A schedule of work shall be drawn up for this purpose by the Contractor. 

 
Whenever in the Contract the terms "as ordered", "as directed", "as required", "as allowed" 
or terms of the like effect or import are used, or the adjectives "reasonable", "suitable", 
"acceptable", "proper" or "satisfactory" or adjectives of the like effect or import are used to 
describe requirement, direction, review or judgement of Departmental Representative as to 
the work, it is intended that such requirement, direction, review or judgement will be solely 
to evaluate the work for compliance  with the Contract unless there is a specific statement 
indicating otherwise. The use of any such term or adjective shall not be construed to indicate 
that Departmental Representative shall have authority to supervise or direct performance 
of the work. 

 
9.0  MOBILIZATION / DEMOBILIZATION 
 

.1  Mobilization shall include the necessary work and operation including, but not 
limited to, the movement of personnel, equipment, supplies and incidentals to the 
Work, the establishment of offices, camps and other facilities necessary to 
undertake the Work and for expenses incurred for other work and operations 
which must be performed prior to the commencement of the Work. 
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.2  Demobilization shall include the dismantling and removal from the site of all of 
the Contractor's equipment and materials, clean-up of the site, and 
transportation of labour from the site. 

 
.3  There will be no separate payment made for mobilization and demobilization.  

The cost to be included in Lump sum. 
 

10.0  CONTRACTOR’S USE OF SITE 
 

.1 Use of site: The Contractor does not have exclusive use of the site during 
execution of work in accordance with General Conditions and Special Provisions, 
except as follows: 

 
.1  The Contractor shall maintain access through the work area at all times 

for the travelling public, staff and other contractors using the road to 
access park facilities. 

.2  The Contractor and stored materials shall not interfere with the 
Departmental Representative’s access to the site for operation, 
maintenance and repair of existing facilities.  Provide temporary access 
to existing facilities as may be required and move materials as requested 
by the Departmental Representative. 

.3  The Contractor shall not operate any of the existing facilities without a 
representative of the Departmental Representative present. 

.4  At all times cooperate with the Departmental Representative 
 

.2 The Contractor shall be responsible for site security for the duration of the 
Contract.  Where security is reduced by work of Contract, provide temporary 
means to maintain security. 

 
.3  Provide temporary dust screens and barriers to prevent contamination of new or 

existing facilities. 
 
.4  Obtain and pay for use of additional storage or work areas as required. 
 

11.0  PROJECT MEETINGS 
 

.1  Departmental Representative will arrange and set times for project meetings and 
will record and distribute minutes. 

 
.2  The Contractor’s site superintendent and representatives of the subcontractors 

shall attend the meetings at the request of Departmental Representative. 
 
 
 
12.0  PERMITS, LICENSES, CERTIFICATES AND FEES 

 
.1  Contractor shall pay for all permits, licenses and all fees required for performance 

of the Work in accordance with General Conditions and Supplementary 
Conditions. 

 
 
 

13.0  LOCATION OF EQUIPMENT AND FIXTURES 
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.1  Location of equipment, fixtures and outlets indicated or specified are to be 
considered as approximate. 

 

.2  Locate equipment, fixtures and distribution systems to provide minimum 
interference and maximum usable space and in accordance with manufacturer’s 
recommendations for safety, access and maintenance. 

 

.3 Inform Departmental Representative of impending installation and obtain 
Departmental Representative’s approval for actual location. 

 

.4  Submit field drawings to indicate relative position of various services and 
equipment when required by Departmental Representative. 

 
14.0  HAUL ROADS 

 
.1  The Contractor shall be responsible for damage and/or spillage on all roads used 

for hauling materials and equipment to and from the site subject to Departmental 
Representative being satisfied such damage or spillage was a direct result of the 
actions of the Contractor or one of the Contractor’s agents in the performance of 
the work required under this Contract. 

 

.2  The Contractor shall be responsible for regular maintenance of haul roads 
including dust control. 

 

.3  Upon notification by Departmental Representative that the remedial work is 
necessary, immediately clean and/or restores the affected areas designated by 
Departmental Representative. 

 

.4 Obtain approval from the Departmental Representative and Departmental 
Representative prior to using any road as a haul road. 

 
15.0  CONSTRUCTION SIGNAGE AND SAFETY 

 
.1 The Contractor shall supply and maintain, at his own expense, all barriers, fences, 

warning signs and other precautions to protect the workmen and general public 
against accident or injury.  All excavations or obstructions shall be clearly marked 
between sunset and sunrise with proper warning flares or lights.  Local or 
Municipal bylaws governing warning flares or lights shall be strictly observed. 

 
.2  All signs, barricades, and warning devices shall meet Alberta Transportation and/or 

Regional Transportation Advisory Committee (RTAC) requirements and satisfaction 
of Departmental Representative.  The Contractor shall obtain any permits required 
by the Departmental Representative with respect to this work. 

 
.3 Upon notification by Departmental Representative, the Contractor shall remove 

the construction sign to a location designated by Departmental Representative. 
 

16.0  WORK DURATION 
 

.1 Work will be allowed Monday to Friday from 7 a.m. to 7 p.m.  Written permission is 
required from the Departmental Representative for any alterations to this schedule.   
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.2 The Contractor shall observe all local regulations regarding hours of work.  The 
Contractor shall not work on any other day normally observed as a holiday, without 
the approval of the Departmental Representative. 

 
17.0  EMERGENCY SITUATIONS 

 
.1 In emergency situations, endangering life or public property, the Departmental 

Representative shall proceed with repairs and thereupon advise the Contractor of 
the failure, and resulting costs shall be paid by the Contractor. 

 
18.0  TRAFFIC ACCOMMODATION 

 
.1  Prior to construction, provide a Traffic Accommodation Strategy and Work Safety 

Plan indicating all proposed detour routes and schedules.  The plan must be 
approved by the governing authority and Departmental Representative prior to 
construction. 

 
.2 Traffic control shall be in accordance with the provisions of the Uniform Traffic 

Control Devices of Departmental Representative. 
 

.3  Supply and maintain all barriers, fences, warning signs and other precautions to 
protect the workmen and general public against accident or injury. 

 

.4  All excavations or obstructions shall be clearly marked between sunset and 
sunrise with proper warning flares or lights. 

 
.5 Local or Municipal Bylaws governing warning flares or lights shall be strictly 

observed. 
 

.6  Should any of the Contractor's work cause interference with any existing public 
roads, lanes or pedestrian accesses, the Contractor shall provide and maintain 
detour roads and  shall post such signs, lights, barriers, etc., as may be required  
for public convenience in accordance with governing local or municipal standards. 

 
.7  Where construction occurs within the right-of-way of Provincial Highways, provide 

and maintain warning and/or detour signs as required by Alberta Transportation. 
 

.8  As construction proceeds, clean up all roads and parking lots and make them 
passable and useable. 

 
.9  Maintain all detour roads during construction and restore to their original condition 

at the end of the project. 
 

19.0  NOISE AND DUST CONTROL 
 

.1  The Contractor shall be responsible for controlling objectionable dust conditions 
in areas of construction as a result of traffic, construction equipment, or wind. 

 

.2 All equipment shall be equipped with suitable muffling systems. 

 

.3  The Contractor shall be cognizant of and abide by Noise Bylaws which affect any 
work in the area. 
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20.0  REMOVE AND DISPOSE OF MATERIALS 
 

.1  Materials to be removed and disposed shall be removed, hauled and disposed of 
at the Contractor's expense. 

 
.2  Obtain all necessary approvals and/or permits, from the Departmental 

Representative of the disposal site, and any governing authority prior to dumping 
any materials. 

 
.3  Departmental Representative reserves the right to obtain evidence that disposed 

materials have been properly disposed of. 
 

21.0  RELICS AND ANTIQUITIES 
 

.1 Give immediate notice to the Departmental Representative if evidence of 
historical or archaeological finds are encountered during construction, and await 
the Departmental Representative's written instructions before proceeding with the 
Work in this area. 

 
22.0  EASEMENTS 

 
.1 This project is located in the National Park.  There will be less temporary 

workspace due to trees on both sides of the gravel roads at certain places.  The 
Contractor shall manage the construction with limited workspace. 

 
23.0  EXISTING UTILITIES AND PIPELINES 

 
.1  The Contractor shall assume full responsibility for safeguarding all existing and 

relocated utility installations during the progress of the Work. While Departmental 
Representative has made every effort to collect and present details concerning 
utility installations, no responsibility will be assumed by Departmental 
Representative for the correctness and completeness of the information, and the 
Contractor shall have no claim on that account. The existence, location, elevation, 
and condition of existing underground utilities or pipelines is not guaranteed, and 
notwithstanding any other provisions in the Contract, the Contractor shall be 
responsible for determining the location and elevation of all sewer, water and gas 
mains or lines, electric light, power or telephone conduits, or other structures or 
utilities or pipelines, by non-destructive means acceptable to the Departmental 
Representative. 

.2  There will be no separate payment made for all incidental work related to utility 
or pipeline coordination or temporary protection or protection required during the 
course of the contract (including warranty period) or repair of existing services 
damaged in the course of the Works. 

 
24.0  DRAINAGE 

 
.1  Keep all portions of the Work properly drained during the construction and until 

completion. 

 

.2  The Contractor will be held responsible for all damage, directly resultant from his 
operations, which may be caused by or which may result from water backing up 
or overflowing through, from or along any part of the work. 
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.3  Keep all drainage channels and culverts free of silt, sand, debris and gravel and 
remove such deposits as required by Departmental Representative or any other 
Authority having jurisdiction. 

 
25.0  FINAL CLEAN-UP 

 
.1  At the completion of the construction work, all areas on which work has been done 

shall be left in a neat and presentable condition. 

 

.2  All culverts and drainage ditches which have been blocked as a result of the work 
shall be repaired or restored to their original condition or better. 

 

.3  The Contractor, at his own expense, shall dispose of all surplus excavated 
material, trees, brush, rock, boulders and debris, including those less than 0.5 m³ 
in volume, at a location off site. 

 

.4  Inspect all valve boxes, hydrants, manholes and catch basin tops, and permanent 
survey markers with Departmental Representative, and operate all valves to 
ensure that no damage has occurred during the construction and clean-up 
operations. 

26.0  NATIONAL PARKS ACT 

  .1 Perform Work in accordance with National Parks Act when projects are located  
   within boundaries of National Park. 

 

END OF SECTION
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1.0 GENERAL 
 

1.1 Aggregate Materials 

.1 Production of aggregate materials will be considered incidental to the work and no 
separate or additional payment will be made.  

1.2 Surface Works 

.1 The unit prices bid for “Subgrade Preparation, 150 mm depth”, shall be considered full 
compensation for all materials, labour and equipment, required for preparing the 
subgrade surface for surfacing, including scarifying, placing, blading, mixing, shaping, 
grading, moisture conditioning, compacting, maintaining, proof rolling, associated 
clean up and all work incidental to complete the work for the applicable depth of layer.  
This shall include the undercut and subsequent prep of minor “soft spots” to ensure 
an approved subgrade surface. 
.1 Each area of approved prepared subgrade will be measured by length and 

average width to produce an area in square metres. 
.2 Payment will be made for each square metre of approved prepared subgrade 

surface.  
.3 Areas for subgrade preparation include but are not limited to: 
  .1 Adjacent Roadway – approx. 140m. 

.2 Visitor Centre Parking Lot 
.2 The unit price bid for “Asphalt Concrete Pavement” shall be considered full 

compensation for all materials, labour and equipment required for preparation of the 
job mix design and job mix formula, supply and placement of prime coat and tack coat 
where required, supply of aggregates and asphalt cement, mixing, transporting, 
placing, spreading, shaping, raking, ramping around appurtenances and compacting 
the asphalt to the specified thickness and density, associated clean up and all work 
incidental to complete the work. 
.1 Payment will be made based on weigh-scale measurements accurately 

recorded on scale house sheets, in a format satisfactory to the Departmental 
Representative. 

.2 Saw-cutting of existing Asphalt Surfaces will be required to tie in new asphalt 
concrete pavement with existing pavement. Saw-cutting will be considered as 
incidental to the work of “Asphalt Concrete Pavement” and no separate or 
additional payment will be made. The areas required for saw-cutting but not 
limited to, are: 
.1 West end tie on Adjacent Roadway – 9 m. 

.3 Milling of Asphalt Surfaces will be required to tie in new asphalt concrete 
pavement with existing. Milling as shown on the Drawings will be considered 
as incidental to the work of “Asphalt Concrete Pavement” and no separate or 
additional payment will be made. The areas required for milling but not limited 
to, are: 
.1 West end tie on Adjacent Roadway – approx. 25 m2. 

.3 The unit price bid for “Granular Base Course” shall be considered full compensation 
for all materials, labour and equipment required for the supply, placement and 
compaction of granular base course in accordance with limit lines, compacted depths, 
densities, moisture content and grades specified, including: procurement, loading, 
processing, hauling, placing, shaping, grading, compacting, applying blotting sand 
when required, moisture conditioning, proof rolling, maintaining, interim lane marking, 
material certification, quality control, associated clean up and all items incidental to 
complete the work. 
.1 Payment will be made based on weigh-scale measurements accurately 

recorded on scale house sheets, in a format satisfactory to the Departmental 
Representative. 
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.4 The unit price bid for “Granular Subbase” shall be considered full compensation for 
all materials, labour and equipment required for the supply, placement and 
compaction of granular subbase in accordance with limit lines, compacted depths, 
densities, moisture content and grades specified, including: procurement, loading, 
processing, hauling, placing, shaping, grading, compacting, applying blotting sand 
when required, moisture conditioning, proof rolling, maintaining, interim lane marking, 
material certification, quality control, associated clean up and all items incidental to 
complete the work. 

.1 Payment will be made based on weigh-scale measurements accurately 
recorded on scale house sheets, in a format satisfactory to the Departmental 
Representative. 

.5 All work associated with “Asphalt Tack Coat” will be considered incidental to the work 
and no separate or additional payment will be made. 

.6 All work associated with “Asphalt Prime Coat” will be considered incidental to the work 
and no separate or additional payment will be made. 

1.3 Grading 

.1 Common Excavation will be paid for at the unit price bid for "Common Excavation". 
The price bid will be considered full compensation for all labour, materials, equipment, 
tools and incidentals necessary to complete the work to the satisfaction of the 
Departmental Representative.  

.1 The excavation and utilization or disposal of existing gravel surfacing and 
subgrade materials resulting from obliteration operations will be classified and 
paid for as “Common Excavation”. Conditioning of the material required for its 
satisfactory incorporation into embankment construction, and work required 
to complete the restoration of the obliterated areas will be considered 
incidental to the work, and no separate payment will be made. 

.2 Common Excavation will not include stripping, defined as excavation of 
organic material covering original ground. Stripping Excavation will be will be 
paid for at the unit price bid for "Stripping Excavation". The price bid will be 
considered full compensation for all labour, materials, equipment, tools and 
incidentals necessary to complete the work to the satisfaction of the 
Departmental Representative. 

.2 Borrow Excavation will be paid for at the unit price bid for "Borrow Excavation – 
Contractor Supply from Offsite". The price bid will be considered full compensation for 
all labour, materials, equipment, tools and incidentals necessary to complete the work 
to the satisfaction of the Departmental Representative. 

.3   The placement of topsoil will be measured in square meters and will be paid for at the 
unit price bid for "Topsoil Placement and Grading". The price bid will be considered 
full compensation for all labour, materials, equipment, tools and incidentals necessary 
to complete the work to the satisfaction of the Departmental Representative. 

.1 Preparation of sub-grade for placing of topsoil will not be measured for 
payment.  

.2  Topsoil stripping will be measured by Departmental Representative in cubic 
metres of stockpiled topsoil and volume will be determined by average end 
area method.  

.3  Advise Departmental Representative of sources of topsoil and manufactured 
topsoil to be utilized with sufficient lead time for testing.  Sources shall be approved 
by the Departmental Representative. Topsoil shall be certified to be free of noxious 
weeds and prohibited weeds as per Provincial and Federal Acts and Regulations 
applicable to the place of the Work. 
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.4 Measure placing of topsoil in square metres, even if removed from stockpile.  
.5 Salvaged topsoil to be placed neatly on disturbed areas and to a uniform 

 depth of 0.10 m.   

1.4 Miscellaneous  

.1 Clearing & Grubbing will be measured in square metres and paid for at the unit price 
bid for "Clearing & Grubbing". The price bid will be considered full compensation for 
all labour, materials, equipment, tools and incidentals necessary to complete the work 
to the satisfaction of the Departmental Representative.  

.2 Removal and re-installation of any traffic signs within the work limits, including work 
associated with carefully removing, placing into temporary storage, and reinstallation 
of traffic signs will be considered incidental to the work and no separate or additional 
payment will be made.    

 
1.5 Lump Sum Amount 

.1  The lump sum amount bid shall be for all work not included in the unit price table. This 
shall include, but is not limited to, the following: 

.1 Mobilization and de-mobilization. 

.2 Removal and Disposal of Concrete Curbs shall include saw-cutting the 
perimeter, excavating, removing, breaking, loading, hauling, disposal off-site, 
associated clean-up and all other work incidental to concrete curb removal 
and disposal. Estimated quantity by lineal metres is: 
.1 Visitor Centre Parking Parking Lot – approx. 153m of perimeter curbs. 
.2 Visitor Centre Parking Parking Lot – approx. 197m of island curbs. 

  .3  The Contractor shall remove and dispose of off-site, Concrete Sidewalks  of 
  varying width. The concrete sidewalks are located on the south side of the  

   Visitor Centre Parking Lot and cover an area of approximately 300m2. 
.4 The Contractor shall remove and dispose of off-site, Asphalt Concrete 

Pavement as shown on Plan C1. The approximate area for removal is 520 
square metres. 

.5 Proof rolling to be performed in areas that will require compaction of the 
granular base. Proof rolling in the presence of Departmental Representative 
will be required. Contractor to furnish suitable equipment of sufficient mass to 
make 2 passes over areas selected by the Departmental Representative at 
speeds in the range of 3.2 to 9.6 km/hr. Offset of each successive pass not to 
vary by more than 1 tire width. Unstable areas are to be repaired to meet 
density specifications.  

.6  Removal and Disposal of Existing Culverts. This work will include excavation 
of earth material overtop all culverts, removal and disposal of removed culvert 
material off-site. The estimated quantity is 9 lineal metres. 

.7 Roadway painted lines to be applied as per the Drawings. Area required for 
line painting: 
.1  Adjacent Roadway - painting of directional dividing line (yellow 

centerline) and 2 edge lines (white shoulder lines) on the roadway. 
The estimated length of roads is 0.12 km. 

.8 Pavement Markings to be applied as per the Drawings. The areas required for 
pavement marking include: 
.1 Visitor Centre Parking Lot – painting of parking lot markings (stalls 

and perimeter directional arrows). 
.9 Remove and Replace Garbage Containers. 
 .1 The Contractor shall carefully remove and relocate existing steel  

   garbage containers and 150 mm thick concrete bases from the  
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   vicinity of the work area to a temporary location as directed by the 
   Departmental Representative. The containers are currently located 
   at: 

     .1  Visitor Centre Parking Lot – 3 containers.   
   .2 Upon completion of all construction operations, the Contractor shall 

   replace the garbage containers and concrete bases to their original 
   location or to locations within the Project limits, as directed by the 
   Departmental Representative. 

.3 The Contractor shall be responsible for the condition of the garbage 
containers and bases, while handling and being stored under his 
supervision. 

  .10 Install 2 Handicap-Friendly Concrete Ramps.  
   .1 The Contractor shall install 2 Handicap-Friendly Concrete Ramps of 

   approx. 15 sq. m. area each. The ramps shall be 250mm base 
    concrete thickness and are to be installed as shown on Plan C2. 

  .11 Demolish and Remove Latrine. 
.1  The Contractor shall demolish and remove all debris from a 

decommissioned latrine and underlying holding tank (tank 
dimensions are approx. 0.15m thick x 2.0m x 2.0m x 3.0m deep 
reinforced concrete) existing on the east side of the parking lot, 
including backfill and compaction of the resulting excavation. 

   .12 Supply and Installation of Pipe Culverts  
.1   The work will include excavation, bed preparation by subcut, backfill 

and compaction, supply and installation which will include couplings 
and fittings or beveled ends, riprap and any necessary dewatering 
prior to placing of bedding, construction and removal of temporary 
diversions and/or ditch blocks and construction maintenance and 
removal of any temporary bypass roads. The culvert(s) required 
include: 
.1 Visitor Centre, Adjacent Roadway – Sheet C1 - Sta 0+160, 

11m invert length x 400mm diameter CSP. 
.13 Supply and Installation of 150mm Concrete Curb and Gutter. The scope shall 

encompass all labour, materials, equipment, tools and incidentals necessary 
to complete the work to the satisfaction of the Departmental Representative. 
150mm Concrete Curb and Gutter to be installed as indicated on Drawings: 

.1  Visitor Centre Parking Lot – Sheet C1 – approx. 160m of 
perimeter curbs. 

.14 Supply and Installation of 300mm Concrete Curb and Gutter. The scope shall 
encompass all labour, materials, equipment, tools and incidentals necessary 
to complete the work to the satisfaction of the Departmental Representative. 
300mm Concrete Curb and Gutter to be installed as indicated on Drawings: 

.1 Visitor Centre Parking Lot – Sheet C1 – W. Island curb, 48m. 

.2 Visitor Centre Parking Lot – Sheet C1 – Centre. Island curb, 
40m. 

.3 Visitor Centre Parking Lot – Sheet C1 – E. Island curb, 40m. 
.15 Supply and Installation of 1.8m wide Concrete Sidewalk. The scope shall 

encompass all labour, materials, equipment, tools and incidentals necessary 
to complete the work to the satisfaction of the Departmental Representative. 
1.8m Concrete Sidewalk to be installed as indicated on Drawings: 

.1  Visitor Centre Parking Lot – Sheet C1 – approx. 115m. 
.16  Supply and Installation of 2.4m wide Concrete Sidewalk and adjacent 

remaining concrete area. The scope shall encompass all labour, materials, 
equipment, tools and incidentals necessary to complete the work to the 
satisfaction of the Departmental Representative. 2.4m Concrete Sidewalk to 
be installed as indicated on Drawings: 

.1  Visitor Centre Parking Lot – Sheet C1 – approx. 10m. 
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.2 The Contractor shall supply all materials. A complete job is called for, therefore any 
labour, material, equipment, tool or incidental item not specifically mentioned, but 
necessary for completeness, will be considered incidental to the work and no separate 
or additional payment will be made.  

1.6 Applications for Progress Payment 

 .1 Date applications for payment last day of agreed monthly payment period and 
 ensure amount claimed is for value, proportionate to amount of Contract, of Work 
 performed and Products delivered to Place of Work at that date. 

 .2 The Contractor shall supply in a timely manner, copies of the scale tickets/sheets  to 
 the Departmental Representative for payment of those bid items measured by 
 weight and incorporated into the work. 

 
END OF SECTION
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1.0  GENERAL 

 
1.1  General Requirements 

 
.1 Submittals shall conform to the provisions of this section to demonstrate that the 

specified products, materials, and equipment are furnished and installed in 
accordance with design intent as expressed in the Contract Documents. 

 
.2 Individual submittals are required as detailed in other sections of the specifications. 

 
.3 Until submissions are reviewed, work involving relevant products, materials, and 

equipment may not proceed. 
 

.4 At the time of submission the Contractor shall notify Departmental Representative 
in writing of any deviations in the shop drawings, product data, or samples from the 
requirements of the Contract Documents. 

 
.5 Departmental Representative will review and return submittals in accordance 

with a schedule agreed upon or otherwise with reasonable promptness. 
 

.6 Departmental Representative’s review shall be for conformity to the design concept 
and for general arrangement only and such review shall not relieve the Contractor 
of responsibility for errors or omissions in the shop drawings or of responsibility for 
meeting all requirements of the Contract Documents.  A specific deviation on the 
shop drawings from the design concept requested by the Contractor may be 
approved or rejected in writing by Departmental Representative. 

 
1.2  Identification of Submittals 

 
.1 Identify each submittal and resubmittal by showing at least the following 

information: 
 

.1 Name, address and telephone number of the submitter, and a name of 
an individual for contact. 

.2 Drawing number and specification number to which the submittal applies. 

.3 Whether an original submittal or resubmittal. 

.4 Confirmation of prior review by the Contractor. 

.5 Date of submittal or resubmittal. 

.6 Authorized signature of the Submitter. 
 

1.3  Coordination of Submittals 
 

.1 Prior to submittal for Departmental Representative’s review, coordinate all material: 
 

.1 Determine and verify field dimensions and conditions and conformance 
with specifications, including Material, catalogue numbers, type numbers 
and similar data. 

.2 Coordinate requirements between trades. 

.3 Coordinate with requirements under laws, regulations, etc. 

.4 Secure required approvals of public agencies, inspection agencies and 
standards agencies and show proof of approvals acquisition 

.5 Indicate any deviations from the intent of design as expressed in the 
Contract Documents and request specific review of these deviations. 
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1.4  Review of Submittals 

 
.1 Departmental Representative's review shall be for conformity to the design concept 

and for general arrangement only and such review shall not relieve the Contractor 
of responsibility for errors or omissions in the shop drawings or of responsibility for 
meeting all requirements of the Contract Documents.  A specific deviation on the 
shop drawings from the design concept requested by the Contractor may be 
approved or rejected in writing by Departmental Representative. 

 
.2 Each reviewed shop drawing will be stamped by Departmental Representative 

with the following form of stamp, or similar: 
 

REVIEWED ( )
REVIEWED AS MODIFIED ( )
REVISE AND RESUBMIT ( )
NOT REVIEWED ( )

 
This review by Departmental Representative is for the sole purpose of ascertaining 
conformance with the general design concept.  This review shall not constitute 
approval of the detail design inherent in the submittal, responsibility for which shall 
remain with the Contractor submitting same.  Review by Departmental 
Representative shall not relieve the Contractor of responsibility for errors or 
omissions in the submittal or of responsibility for meeting all requirements of the 
Contract Documents.  The Contractor is responsible for dimensions to be 
confirmed and correlated at the job site, for information that pertains solely to 
fabrication processes or to techniques of construction, for installation, and for 
coordination of the work of all sub-trades. 

 
.3 The Contractor shall make any changes in shop drawings which Departmental 

Representative may require, consistent with the Contract Documents, and resubmit 
unless otherwise directed by Departmental Representative. When resubmitting, the 
Contractor shall notify Departmental Representative in writing of any revisions 
made by the Contractor other than those requested by Departmental 
Representative, in Departmental Representative’s previous review. 

 
 

 
END OF SECTION
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1.0 GENERAL 
 

 
1.1 MEASUREMENT PROCEDURES 

 
.1 This work shall be incidental to contract and will not be measured for payment. 
 

1.2 REFERENCES 
.1 The Contractor shall provide traffic control in accordance with the current edition of: 

.1 Alberta Transportation Standard - Traffic Accommodation in Work Zones 
latest edition. 

 
1.3 GENERAL 

 
.1 Emergency Park Contact:  In the event of emergency call Mark McIntyre at 

(639) 471-1069. 
.2 The Contractor shall develop and implement a Traffic Accommodation Strategy (TAS) 

prior to commencement of the Work in accordance with the requirements of the 
current edition of the Alberta Transportation Standard – Traffic Accommodation in 
Work Zones, except where specified otherwise.  

.3 The Contractor shall submit the TAS to the Departmental Representative for review 
within five days of Contract award and prior to commencement of any work.  The 
Departmental Representative shall provide review comments to the Contractor within 
two days.  If revisions to the TAS are requested, the Contractor shall resubmit the 
TAS to the Departmental Representative within two days of receipt of comments. 

.4 During execution of the Work, the Contractor will be required to update the TAS if 
dictated by changes in site or working conditions, or if requested by the Departmental 
Representative. 

.5 The Contractor shall design, supply, erect, move and maintain all traffic control 
devices, signs, temporary pavement markings, other safety measures and provide 
staff to ensure safe passage of all traffic from commencement of site work to date of 
acceptance by the Departmental Representative.  

.6 The Contractor shall coordinate traffic management procedures with other 
Contractors working in the area.  

 
1.4 PROTECTION OF PUBLIC TRAFFIC 

 
.1 Comply with requirements of Acts, Regulations and By Laws in force for regulation of 

traffic or use of roadways upon or over which it is necessary to carry out Work or haul 
materials or equipment. 

.2 When working on existing travelled way: 
.1 Place equipment in a position presenting a minimum of interference and 

hazard to traveling public. 
.2 Keep equipment units as close together as working conditions permit and 

preferably on same side of travelled way. 
.3 Do not leave equipment on travelled way overnight. 
.4 Do not close any lanes of road without approval of Departmental 

Representative. 
.5 Keep travelled way clean and of sufficient width to accommodate one 3.0 m 

wide lane for traffic. 
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.3 The traffic control measures will be monitored by the Departmental Representative, 
who may require modifications of these measures from time to time to achieve 
satisfactory traffic flow, safety of traveling public and coordination with adjacent 
contracts. 
 

1.5 INFORMATIONAL AND WARNING DEVICES 
 

.1 Provide and maintain signs, flashing warning lights and other devices required to 
indicate construction activities or other temporary and unusual conditions resulting 
from Project Work which requires road user response. 

.2 Supply and erect signs, delineators, barricades and miscellaneous warning devices 
as specified in the current edition of the Alberta Transportation Standard – Traffic 
Accommodation in Work Zones. 

.3 Place signs and other devices in locations recommended in the current edition of the 
Alberta Transportation Standard – Traffic Accommodation in Work Zones. 

.4 Continually maintain traffic control devices in use: 
.1 Check signs daily for legibility, damage, suitability and location.  Clean, repair 

or replace to ensure clarity and reflectance. 
.2 Remove or cover signs which do not apply to existing conditions. 

 
1.6 CONTROL OF PUBLIC TRAFFIC 

 
.1 Provide competent flag personnel, trained in accordance with, and properly equipped 

as specified in the current edition of the Alberta Transportation Standard – Traffic 
Accommodation in Work Zones, for situations as follows: 
.1 When public traffic is required to pass working vehicles or equipment that 

block all or part of travelled roadway. 
.2 When it is necessary to institute one-way traffic system through construction 

area or other blockage where traffic volumes are heavy, approach speeds are 
high and traffic signal system is not in use. 

.3 Where temporary protection is required while other traffic control devices are 
being erected or taken down. 

.4 For emergency protection when other traffic control devices are not readily 
available. 

.5 In situations where complete protection for workers, working equipment and 
public traffic is not provided by other traffic control devices. 

2.0 PRODUCTS 
 

2.1 Not Used 
 
.1 Not Used. 
 

3.0 EXECUTION 
 
3.1 Not Used 

END OF SECTION
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1.0 General 
 

1.1 References 
 

.1 Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations 
 
.2 Province of Alberta 

.1 Occupational Health and Safety Act, R.S.A. - Updated 2013. 
1.2 Action and Informational Submittals 

 
.1 Submit in accordance with Section 01 33 00 - Submittal Procedures. 
 
.2 Submit site-specific Health and Safety Plan: Within 7 days after date of Notice to Proceed and 

prior to commencement of Work. Health and Safety Plan must include: 
 

.1 Results of site specific safety hazard assessment. 

.2 Results of safety and health risk or hazard analysis for site tasks and operation. 
 

.3 Submit 1 copy of Contractor's authorized representative's work site health and safety 
inspection reports to Departmental Representative weekly, including minutes of safety 
toolbox meetings. 

 
.4 Submit copies of reports or directions issued by Federal, Provincial and Territorial health and 

safety inspectors. 
 
.5 Submit copies of incident and accident reports. 
 
.6 Submit WHMIS MSDS - Material Safety Data Sheets to Departmental Representative. 
 
.7 Departmental Representative will review Contractor's site-specific Health and Safety Plan and 

provide comments to Contractor within 3 days after receipt of plan. Revise plan as appropriate 
and resubmit plan to Departmental Representative within 3 days after receipt of comments 
from Departmental Representative. 

 
.8 Departmental Representative’s review of Contractor's final Health and Safety plan should not 

be construed as approval and does not reduce the Contractor's overall responsibility for 
construction Health and Safety. 

 
.9 Medical Surveillance: where prescribed by legislation, regulation or safety program, submit 

certification of medical surveillance for site personnel prior to commencement of Work, and 
submit additional certifications for any new site personnel to Departmental Representative. 

 
.10 On-site Contingency and Emergency Response Plan: address standard operating procedures 

to be implemented during emergency situations. 
 

.1 Emergency Park Contact:  In the event of emergency call Mark McIntyre at 
(639) 471-1069. 

 
1.3 Safety Assessment 

 
.1 Perform site specific safety hazard assessment related to project. 

1.4 Meetings 
 
.1 Schedule and administer Health and Safety meeting with Departmental Representative prior 

to commencement of Work. 
 

1.5 General Requirements 
 
.1 Develop written site-specific Health and Safety Plan based on hazard assessment prior to 

beginning site Work and continue to implement, maintain, and enforce plan until final 
demobilization from site. Health and Safety Plan must address project specifications. 
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.2 Departmental Representative may respond in writing, where deficiencies or concerns are 

noted and may request re-submission with correction of deficiencies or concerns. 
 

1.6 Responsibility 
 
.1 Be responsible for health and safety of persons on site, safety of property on site and for 

protection of persons adjacent to site and environment to extent that they may be affected by 
conduct of Work. 

 
1.7 Compliance Requirements 

 
.1 Comply with Occupational Health and Safety Act, General Safety Regulation, Alberta Reg. 
 

1.8 Unforeseen Hazards 
 
.1 When unforeseen or peculiar safety-related factor, hazard, or condition occur during 

performance of Work, follow procedures in place for Employee's Right to Refuse Work in 
accordance with Acts and Regulations of Province having jurisdiction and advise 
Departmental Representative verbally and in writing. 

 
1.9 Posting Of Documents 

 
.1 Ensure applicable items, articles, notices and orders are posted in conspicuous location on 

site in accordance with Acts and Regulations of Province having jurisdiction, and in 
consultation with Departmental Representative. 

1.10 Correction Of Non-Compliance 
 
.1 Immediately address health and safety non-compliance issues identified by authority having 

jurisdiction or by Departmental Representative. 
 
.2 Provide Departmental Representative with written report of action taken to correct non-

compliance of health and safety issues identified. 
 
.3 Departmental Representative may stop Work if non-compliance of health and safety 

regulations is not corrected. 
 

1.11 Work Stoppage 
 
.1 Give precedence to safety and health of public and site personnel and protection of 

environment over cost and schedule considerations for Work. 
 

2.0 PRODUCTS 
 

2.1 Not Used 
 
.1 Not used. 

 
3.0 EXECUTION 

 
3.1 Not Used 

 
.1 Not used. 

END OF SECTION 
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1.0  GENERAL 

 
1.1  Toxic and Hazardous Substances and Materials 

 
.1 Refer to General Conditions – Toxic and Hazardous Substances and Materials. 

 
1.2  Fires 

 
.1 Fires and burning of rubbish on site is not permitted. 

 
1.3  Disposal of Wastes 

 
.1 Do not bury rubbish and waste materials on site unless approved by Departmental 

Representative. 
 
.2  Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint 

thinner onto ground or into waterways, storm or sanitary sewers. 
 

1.4  Drainage 
 

.1  Provide temporary drainage and pumping as necessary to keep excavations and site 
free from water. 

 
.2  Do not pump water containing suspended materials into waterways, sewer or 

drainage systems. 
 
.3  Control disposal or runoff of water containing suspended materials or other harmful 

substances in accordance with local authority requirements. 
 

1.5  Site Clearing and Plant Protection 
 

.1  Protect grass, trees, shrubbery, plants, fences, poles and other surface structures on 
site and  adjacent  properties  unless  their  removal  is shown  on the drawings  or 
authorized by Departmental Representative. 

 
.2 Do not cut any trees without the written permission of Departmental Representative. 
 
.3  All existing grass, trees and shrubbery disturbed by the work shall be restored to 

equal or better condition than prior to construction.  No extra payment will be provided 
for this work. 

 
.4 Minimize stripping of topsoil and vegetation. 

 
1.6  Pollution Control 

 
.1  Maintain temporary erosion and pollution control features installed under this 

contract. 
 
.2  Control emissions from equipment and plant to local authority’s emission 

requirements. 
 
.3  Cover dry materials and rubbish to prevent blowing dust and debris and install silt 

fences around stockpiles to prevent siltation.
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.4  Tightly seal against corrosion and rust all containers of fuel, hazardous or toxic 
chemicals. 

 
.5  Vehicle and equipment maintenance shall occur in designated areas.  Contain and 

handle all maintenance fluids in accordance with the current National Fire Code of 
Departmental Representative.  Spillage on the ground is prohibited. 

 
.6  Hoses and equipment for transfer of fuels and other hazardous fluids shall be in good 

condition, properly functioning with approved check valves and shall be attended by 
a qualified person for the duration of transfer of fuels or hazardous fluids. 

 
.7 Greasy and oily rags and oil waste shall be contained in approved, sealed containers. 
 

Remove from the worksite and dispose of this material in accordance with the most 
stringent of applicable Federal, Provincial and Municipal Regulations. 

 
.8  Abide by the Alberta Board of Health Regulations 572-57-5 as amended 262-61 

regarding air pollution. 
 
.9 The use of oil for dust control is prohibited.  Use only fresh water. 
 
.10 Comply with any Local, Provincial or Federal Noise Bylaws or Regulations. 

 
1.7  Spillages 

 
.1  Report immediately to Departmental Representative any accidental spill of 

chemicals, liquid or dry. 
 
.2  Report immediately to Departmental Representative all spills of fuel whether 

contained in a dyke or otherwise. 
 
.3  Identify the spill, take all safety precautions before approaching it, determine the 

source of the leak, attempt to stop the flow, and contain the escaped material. 
 
.4 Report the spill to the appropriate environmental authority if required. 
 

1.8  Inspection 
 

.1 Provide required facilities and services to assist environmental inspection of the 
Contractor’s construction site. 

 
1.9  Work Adjacent to Waterways 

 
.1  Do not fuel, lubricate or otherwise service equipment where spillage may enter 

waterways. 
 
.2 Do not operate construction equipment in waterways. 
 
.3 Do not use waterway bed for borrow material unless approved by Departmental 

Representative. 
 

.4  Do not dump excavated fill, waste material or debris in waterways. 
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2.0  PRODUCTS 

 
.1 Silt Fence 
 
 .1 Geotextile Fence Barrier shall comprise a low fence made from geotextile 

material and place at locations to retain silt and preventing silt contamination during 
construction. Minimum height of silt fence shall be 750 mm. Minimum embedment 
depth of the fabric shall be 150 mm. 

 
 .2 Any product that meets the requirements of the Alberta Transportation 

Design Guidelines for  Erosion and Sediment Control, Best Management Practices, 
BMP #1, qualifies under this section.  

 
 

.3 Material: Woven or non-woven Geotextile with the following properties: 
 

Property Test Method Geotextile Requirements 

Maximum post spacing (m)  ASTM D 4632 2 
Elongation  ASTM D 4632 <50% 
Grab Strength (N)  ASTM D 4632  

Machine direction  550 
X-Machine direction  450 

Permittivity (sec-1)  ASTM D 4491 0.05 
Apparent Opening Size (mm)  ASTM D 4751 0.60 max. avg. roll value 
Ultraviolet stability (% retained 
strength)  

ASTM D 4355 70% after 500 hrs. of exposure 

Note: All numeric values represent MARV (Minimum Average Roll Value) in the weaker 
principal direction. 

 
3.0  EXECUTION 

 
.1 Contractor to obtain and pay for any necessary permits.  

 
END OF SECTION
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1.0    GENERAL 
 

1.1  Related Documents 
 

.1  Particular requirements for testing to be carried out by local testing laboratory 
designated by the Departmental Representative or the Departmental 
Representative are specified under various Sections. 

 
1.2  Inspection and Testing of Work 

 
.1  Work included: From time to time during progress of the work, the Departmental 

Representative may require that Quality Assurance Testing be performed to 
determine that materials and workmanship provided for the work meet the specified 
requirements. This Quality Assurance work is in addition to and does not replace 
the Contractor’s responsibility for Quality Control. 

 
.2  Related Work Specified Elsewhere: Requirements for testing may be described in 

various sections of these specifications.  Where no testing requirements are 
described, but if Departmental Representative decides that testing is required, 
Departmental Representative may require testing to be performed under current 
pertinent standards for testing. 

 
1.3  Independent Quality Assurance 

 
.1  The Departmental Representative has retained the services of an Independent 

Testing Laboratory or Agency to perform whatever Quality Assurance Testing is 
deemed necessary by the Departmental Representative to confirm the compliance 
of the work within the Contract Documents.  The Contractor shall correct all work 
that does not meet the Quality Assurance Testing specifications at his own 
expense. 

 
1.4  Laboratories/Agencies 

 
.1  The Contractor shall pay the full cost of all testing required for the approval of 

materials such as aggregates. The cost of such testing will not be recoverable from 
the Quality Assurance Cash Allowance. 

 
1.5  Contractor Responsibility for Quality Control 

 
.1  It is the Contractor’s responsibility to carry out whatever quality control, inspections, 

and testing he feels is required to ensure that the work is in conformance with the 
Contract Documents and its associated costs. 

 
.2  The Contractor cannot rely on the testing that will be carried out by the 

Independent Survey or Testing Agency for quality assurance by the Departmental 
Representative; the intention of this testing is for determination by the Departmental 
Representative of satisfactory completed work for Progress Payment. 

 
.3 All costs required to ensure Quality Control shall be borne by the Contractor. 

 
1.6  Access to Work and Plant 

 
.1  Allow the Testing Agencies access to all portions of work on site and 

manufacturing and fabrication plants, as may be necessary to carry out their work.  
Cooperate to provide reasonable facilities for such access. 
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1.7  Procedures for Inspection and Testing 

 
.1  If work is designated for special tests, inspections, or approvals in the Contract 

Documents, or by the Departmental Representative’s instructions or the laws or 
ordinances of the Place of the Work, give the Independent Testing Agency timely 
notice requesting inspection.  Inspection by the Independent Testing Agency will 
be made promptly.  Arrange for inspections by other authorities and give the 
Departmental Representative timely notice of the date and time. 

 

.2  Submit necessary samples and/or materials required for testing, as specifically 
requested in the Specifications.  Submit with reasonable promptness and in an 
orderly sequence, so as to cause no delay in Work. 

 

.3 Provide workers and facilities to obtain and handle samples and/or materials on-
site. 

 

.4  If defects are revealed during testing, the appointed agency will request additional 
testing to ascertain full degree of defects. Correct defects and irregularities as 
advised by the Departmental Representative.  Pay costs for retesting. 

 

.5  The Contractor shall correct defects and irregularities and pay all costs for all 
additional testing. 

 
1.8  Covered Work 

 
.1  If the Contractor covers or permits to be covered work that has been designated for 

inspections or approvals before they are made, uncover such work, have the 
inspections or tests satisfactorily completed, and make good such work. 

 

.2  The Departmental Representative may order any part of the work to be examined 
if such work is suspected to be not in accordance with the Contract Documents. If, 
upon examination, such work is found not in accordance with the Contract 
Documents, correct such work and pay for cost of examination and correction.  If 
such work is found in accordance with the Contract Documents, the Departmental 
Representative shall pay the cost of examination and replacement. 

 
1.9  Rejected Work 

 
.1  Defective work, whether the result of poor workmanship, use of defective products 

or damage through carelessness or other acts of omission of the Contractor, and 
whether incorporated in the work or not, which has been rejected by the 
Departmental Representative as failing to conform to the Contract Documents shall 
be removed promptly from the work and replaced or re-executed by the Contractor 
in accordance with the Contract Documents at the Contractor’s expense. 

 

.2  Other work destroyed or damaged by such removals, replacement or re-execution 
shall be made good promptly at the Contractor’s expense. 
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1.10  Reference Standards 

 
.1 Within the test of the Specifications, reference may be made to the following 

standards: 
 

ACI  - American Concrete Institute 
AISC  - American Institute of Steel Construction  
ANSI  - American National Standards Institute  
ASTM   - American Society of Testing and Materials  
AWWA  - American Water Works Association 
CAN  - National Standard of Canada 
CEC  - Canadian Electric Code (published by CSA)  
CGA  - Canadian Gas Association 
CGSB  - Canadian Government Specification  
Board CISC - Canadian Institute of Steel Construction  
CLA  - Canadian Lumberman’s Association 
CPCA  - Canadian Painting Contractors Association  
CPCI  - Canadian Prestressed Concrete Institute  
CRCA  - Canadian Roofing Contractors Association  
CSA  - Canadian Standards Association 
DIN  - Deutsches Institut Normung 
EEMAC  - Electrical and Electronic Manufacturer’s Association of Canada 
EIB  - Electrical Inspection Branch 
FMEC  - Factory Manual Engineering Corporation 
IEEE  - Institute of Electrical and Electronic Engineers 
IPCEA  - Insulated Power Cable Engineers Association 
NAAMM - National Association of Architectural Metal Manufacturers 
NACE  - National Association of Corrosion Engineers 
NBC  - National Building Code 
NEMA  - National Electrical Manufacturers Association 
NFPA  - National Fire Protection Association 
NWTI  - National Wood Tank Institute of the USA 
TTMAC  - Terrazzo, Tile and Marble Association of Canada 
ULC  - Underwriters Laboratories of Canada 
 
Conform to the latest version of such standards available at the time of bidding, in 
whole or in part, as specified. 

 
 

.2  If there are questions as to whether any product of system is in conformance 
with applicable standards, the Departmental Representative reserves the right to 
have such products or systems tested to prove or disprove conformance with the 
Contract Documents, or by the Contractor in the event of non-conformance. 

 
2.0  PRODUCTS 

 
.1 Not Applicable. 

 
3.0  EXECUTION 

 
.1 Not Applicable.  

END OF SECTION
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Part 1 General 

1.1 MEASUREMENT PROCEDURES 

.1 This work shall be incidental to contract and will not be measured for payment. 

1.2 INSTALLATION AND REMOVAL 

.1 Provide temporary controls in order to execute Work expeditiously. 

.2 Remove from site all such work prior to the date specified for Final Completion. 

1.3 GUARD RAILS AND BARRICADES 

.1 Provide warning barriers around all excavations. 

1.4 ACCESS TO SITE 

.1 Provide and maintain access roads, sidewalk crossings, ramps and construction runways as 
may be required for access to Work. 

1.5 PUBLIC TRAFFIC FLOW 

.1 Provide and maintain competent signal flag operators, traffic signals, barricades and flares, 
lights, or lanterns as required to perform Work and protect public. 

1.6 FIRE ROUTES 

.1 Maintain access to property including overhead clearances for use by emergency response 
vehicles. 

1.7 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY 

Protect surrounding private and public property from damage during performance of Work. 

Be responsible for damage incurred. 

Part 2 Products 

2.1 NOT USED 

.1 Not Used. 

Part 3 Execution 

3.1 NOT USED 

.1 Not Used. 

END OF SECTION 
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Specifications 

Part 1 General 

1.1 MEASUREMENT PROCEDURES 

 .1 This work shall be incidental to contract and will not be measured for payment. 

 
1.2 PROJECT CLEANLINESS 

.1 Maintain Work in tidy condition, free from accumulation of waste products and debris. 

.2 Remove waste materials from site at daily regularly scheduled times or dispose of as 
directed by Departmental Representative. Do not burn waste materials on site. 

.3 Clear snow and ice as required, Pile snow in designated areas only. 

.4 Make arrangements with and obtain permits from authorities having jurisdiction for disposal 
of waste and debris. 

.5 Provide on-site containers for collection of waste materials and debris. 

.6 Provide and use marked separate bins for recycling.  

.7 Dispose of waste materials and debris outside of the Park. 
 
1.3 FINAL CLEANING 

.1 When Work is Substantially Performed remove surplus products, tools, construction machinery 
and equipment not required for performance of remaining Work. 

 .2 Remove waste products and debris, and leave Work clean and suitable for occupancy. 

 .3 Prior to final review remove surplus products, tools, construction machinery and equipment. 

.4 Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of 
grounds. 

 .5 Remove dirt and other disfiguration from exterior surfaces. 

 .6 Sweep and wash clean paved areas. 

1.4 WASTE MANAGEMENT AND DISPOSAL 

 .1 Separate waste materials for reuse and recycling. 

Part 2 Products 

2.1 NOT USED 

Part 3 Execution 

3.1 NOT USED 

 
END OF SECTION 
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Specifications 

 
1.0  GENERAL 

 
1.1  Requirements Included 

 
.1 Final cleaning. 

 
.2 Document submission. 

 
1.2  Final Cleaning 

 
.1 In preparation for partial or final acceptance of the project perform final cleaning. 
 
.2 Remove debris and surplus materials from site. 
 
.3 Inspect valve boxes, manholes and hydrants to check for debris and proper 

operation. 
 

1.3  Record Drawings 
 

.1 Contractor shall have two sets of clean white prints for recording and maintaining 
record drawing purposes. 

 
.2 Identify drawings as "Project Record Copy". 
 
.3 Maintain record drawings in new condition. 
 
.4 Make record drawings available for inspection on-site by Departmental 

Representative. 
 
.5 Record neatly and accurately the locations of all asphalt repairs, cold milling and 

crack repairs, pavement markings , as well as deviations from Contract Documents. 
 
.6  Mark changes in red. 
 
.7 Record following information on one set of prints: 
 

.1 Horizontal and vertical location of underground utilities and appurtenances, 
if any, referenced to permanent surface improvement. 

.2 Field changes of dimension and detail. 

.3 Changes made by Change Order or field direction. 

 
.8 At completion of project and prior to final inspection, neatly transfer notations to 

second set of prints and submit both sets of record drawings to Departmental 
Representative. 

 
.9 Provide as-built survey of all installed Manhole centers, Manhole rims, pipe inverts, 

spot repair extents, water valves, yard hydrants, water main vertical and horizontal 
bends, water and sanitary services at the main and at property line. 

 
2.0  PRODUCTS 

 
.1 Not used. 
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Specifications 

 
 
3.0  EXECUTION 

 
.1 Not used.  

END OF SECTION


