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1.0 GENERAL

The Work covered by this Contract shall include, but shall not be limited to the furnishing of
all materials, plant, equipment, tools, implements, machinery, supplies, transportation,
labour and supervision necessary for the construction of the work as herein specified and
shown on the drawings.

The complete Work under this Contract shall be governed by the dictates of good practice
and shall be complete in all details of materials and methods even if not minutely specified.
The Work shall be properly coordinated with the requirements of all work specified in other
sections. The Work includes testing as specified and assistance with start-up and placing
of the work in operation, ready for use by the Departmental Representative.

2.0 SCOPE OF WORK

This Contract is for the Visitor Centre Parking Lot and Access Road within Elk Island
National Park, located in the province of Alberta. The work covered by this Contract shall
include mobilization and demobilization, the furnishing of all materials, labour,
equipment, tools, supplies, and supervision necessary for the construction of the work as
herein specified and shown on the Drawings.

A Description

.1 Work in this Contract includes: traffic sign removal and re-installation on
roadway and parking lot, site preparation, garbage container removal and re-
location, clearing, stripping of topsoil and other organics, installing concrete
curb and gutter and sidewalks, select demolition, new culvert and riprap
installation, saw-cutting and milling of asphalt surfaces, subgrade preparation
and proof-rolling, removal and disposal of asphalt, concrete and other
materials, grading of roadways, drainage channels, parking lot, haul and
placing and compacting of granular base course and asphalt concrete
pavement for designated road surface, parking lot, and approaches, line
painting of yellow centerline and white shoulders lines, pavement
marking for parking lot and roadway, topsoil placement, seeding,
survey services, quality control, and traffic accommodation and other work
in Elk Island National Park.

.2 Supply according to specifications of the following: culverts, riprap, granular
base course and asphalt concrete pavement, Portland cement concrete,
paint and other incidental materials.

2 Interpretation

If a Contractor finds discrepancies in or omissions from the drawings, specifications
or other documents or has any doubt as to the meaning or intent of any part thereof,
he shall at once inform Departmental Representative, who may send a written
instruction or explanation. Every request for an interpretation shall be made in
writing.

Discussions at Bid briefings or other oral discussions shall not become part of the
Bid Documents unless confirmed by Amendment.

Specifications



Parks Canada Section 01 00 10

Elk Island National Park — Roads Renewal Program GENERAL

Visitor Centre Parking Lot REQUIREMENTS

Project No. R.075711.001 Page 2 of 8
3 Location of Work

The Work is located in Elk Island National Park, 35 km east of the City of Edmonton,
Alberta. The work will be completed on the following roads and parking areas
(as shown on the plans):

1. Visitor Centre Parking Lot and Access Road (approx. 0.17 km length).

3.0 MATERIAL SUPPLY

The Contractor shall supply all new materials necessary for the construction of the work
as herein specified or shown on the drawings.

4.0 CONTRACT SCHEDULE AND COMPLETION

A Provide within five working days after Contract award, a construction bar chart
schedule in weekly increments showing anticipated progress stages, significant
milestones, inspections by outside parties and final completion of Work within time
period required by Contract and Bid documents.

2 The Contractor shall commence the Work and proceed with diligence to perform
the Work in accordance with the agreed upon schedule in sufficient time to
complete the Work on or before the completion date specified in the contract.

3 Interim reviews of work progress based on work schedule will be conducted as
decided by Departmental Representative and schedule updated by Contractor in
conjunction with and to approval of Departmental Representative.

4 Scheduling shall be in accordance with the General Conditions,
Supplementary Conditions and General Requirements.

5.0 DOCUMENTS REQUIRED

Maintain at job site, one copy each of following:

Latest “Construction Issue” of Contract Drawings.
Specifications.

Addenda.

Reviewed shop drawings.

Change orders.

Other modifications to Contract.

Field test reports.

Copy of latest approved Work Schedule.
Manufacturers’ installation and application instructions.
Permits, licenses and land use regulations.
Up-to-date Record Drawings.

S LN W
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6.0 SITE CONDITIONS

The Contractor shall thoroughly examine the site of the work before submitting his Bid, to
satisfy himself as to the local conditions and location of existing site conditions, utilities

Specifications



Parks Canada Section 01 00 10

Elk Island National Park — Roads Renewal Program GENERAL
Visitor Centre Parking Lot REQUIREMENTS
Project No. R.075711.001 Page 3 of 8

and nature of work. The Contractor shall not seek nor receive any compensation for failing
to thoroughly investigate the site conditions and their effect on the tendered unit rates.

Prior to commencing actual construction, check field conditions to obtain actual dimensions
required to ensure correct execution of the Work, and notify Departmental Representative,
in writing, of all matters which could prejudice proper execution of the work.

Commencement of construction shall constitute acceptance of existing conditions and
verification of dimensions.

No extra charges will be allowed for Work resulting from conditions which would have
been evident upon a thorough examination of the site.

7.0 CONSTRUCTION LAYOUT

All Work is to be laid out by the Contractor. This shall include, but not be limited to, batter
boards, sight rails, stakes and marks, and bench marks as required.

8.0 RESPONSIBILITY FOR WORK

Departmental Representative will not be responsible for the Contractor's means, methods,
techniques, sequences or procedures of construction, or for the supervision of the
Contractor's performance of this Contract, or for the Contractor's failure to perform the work
in accordance with the Contract. However, if at any time Departmental Representative is
of the opinion that the number of workmen, pieces of equipment or quality of machinery,
tools, plant and equipment or articles is insufficient to meet the schedule, he may so advise
the Contractor in writing. The Contractor shall promptly make the necessary changes to
ensure that the schedule is adhered to.

Pursuant to the provisions of the General Conditions of the Contract, while it is intended
that the Contractor shall be allowed in general to carry out the Contract in such manner that
may appear to him to be the most desirable, Departmental Representative at his discretion
may direct the order in which and points at which the work shall be undertaken. This control
shall be exercised in the interest of the Departmental Representative and it is intended
that an agreement be reached between all of the parties prior to the commencement of
the Contract. A schedule of work shall be drawn up for this purpose by the Contractor.

Whenever in the Contract the terms "as ordered", "as directed", "as required", "as allowed"
or terms of the like effect or import are used, or the adjectives "reasonable", "suitable",
"acceptable", "proper" or "satisfactory" or adjectives of the like effect or import are used to
describe requirement, direction, review or judgement of Departmental Representative as to
the work, it is intended that such requirement, direction, review or judgement will be solely
to evaluate the work for compliance with the Contract unless there is a specific statement
indicating otherwise. The use of any such term or adjective shall not be construed to indicate

that Departmental Representative shall have authority to supervise or direct performance

of the work.
9.0 MOBILIZATION / DEMOBILIZATION
A Mobilization shall include the necessary work and operation including, but not

limited to, the movement of personnel, equipment, supplies and incidentals to the
Work, the establishment of offices, camps and other facilities necessary to
undertake the Work and for expenses incurred for other work and operations
which must be performed prior to the commencement of the Work.
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2 Demobilization shall include the dismantling and removal from the site of all of
the Contractor's equipment and materials, clean-up of the site, and
transportation of labour from the site.

3 There will be no separate payment made for mobilization and demobilization.
The cost to be included in Lump sum.

10.0 CONTRACTOR’S USE OF SITE

A Use of site: The Contractor does not have exclusive use of the site during
execution of work in accordance with General Conditions and Special Provisions,
except as follows:

A The Contractor shall maintain access through the work area at all times
for the travelling public, staff and other contractors using the road to
access park facilities.

2 The Contractor and stored materials shall not interfere with the
Departmental Representative’s access to the site for operation,
maintenance and repair of existing facilities. Provide temporary access
to existing facilities as may be required and move materials as requested
by the Departmental Representative.

3 The Contractor shall not operate any of the existing facilities without a
representative of the Departmental Representative present.
4 At all times cooperate with the Departmental Representative

2 The Contractor shall be responsible for site security for the duration of the

Contract. Where security is reduced by work of Contract, provide temporary
means to maintain security.

3 Provide temporary dust screens and barriers to prevent contamination of new or
existing facilities.

4 Obtain and pay for use of additional storage or work areas as required.
11.0 PROJECT MEETINGS
A Departmental Representative will arrange and set times for project meetings and

will record and distribute minutes.

2 The Contractor’s site superintendent and representatives of the subcontractors
shall attend the meetings at the request of Departmental Representative.

12.0 PERMITS, LICENSES, CERTIFICATES AND FEES
A Contractor shall pay for all permits, licenses and all fees required for performance
of the Work in accordance with General Conditions and Supplementary
Conditions.
13.0 LOCATION OF EQUIPMENT AND FIXTURES
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A Location of equipment, fixtures and outlets indicated or specified are to be
considered as approximate.
2 Locate equipment, fixtures and distribution systems to provide minimum

interference and maximum usable space and in accordance with manufacturer’s
recommendations for safety, access and maintenance.

3 Infform Departmental Representative of impending installation and obtain
Departmental Representative’s approval for actual location.

4 Submit field drawings to indicate relative position of various services and
equipment when required by Departmental Representative.

14.0 HAUL ROADS

A The Contractor shall be responsible for damage and/or spillage on all roads used
for hauling materials and equipment to and from the site subject to Departmental
Representative being satisfied such damage or spillage was a direct result of the
actions of the Contractor or one of the Contractor’s agents in the performance of
the work required under this Contract.

2 The Contractor shall be responsible for regular maintenance of haul roads
including dust control.

3 Upon notification by Departmental Representative that the remedial work is
necessary, immediately clean and/or restores the affected areas designated by
Departmental Representative.

4 Obtain approval from the Departmental Representative and Departmental
Representative prior to using any road as a haul road.

15.0 CONSTRUCTION SIGNAGE AND SAFETY

A The Contractor shall supply and maintain, at his own expense, all barriers, fences,
warning signs and other precautions to protect the workmen and general public
against accident or injury. All excavations or obstructions shall be clearly marked
between sunset and sunrise with proper warning flares or lights. Local or
Municipal bylaws governing warning flares or lights shall be strictly observed.

2 All signs, barricades, and warning devices shall meet Alberta Transportation and/or
Regional Transportation Advisory Committee (RTAC) requirements and satisfaction
of Departmental Representative. The Contractor shall obtain any permits required
by the Departmental Representative with respect to this work.

3 Upon notification by Departmental Representative, the Contractor shall remove
the construction sign to a location designated by Departmental Representative.

16.0 WORK DURATION

A Work will be allowed Monday to Friday from 7 a.m. to 7 p.m. Written permission is
required from the Departmental Representative for any alterations to this schedule.
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2 The Contractor shall observe all local regulations regarding hours of work. The

Contractor shall not work on any other day normally observed as a holiday, without
the approval of the Departmental Representative.

17.0 EMERGENCY SITUATIONS

A In emergency situations, endangering life or public property, the Departmental
Representative shall proceed with repairs and thereupon advise the Contractor of
the failure, and resulting costs shall be paid by the Contractor.

18.0 TRAFFIC ACCOMMODATION

A Prior to construction, provide a Traffic Accommodation Strategy and Work Safety
Plan indicating all proposed detour routes and schedules. The plan must be
approved by the governing authority and Departmental Representative prior to
construction.

2 Traffic control shall be in accordance with the provisions of the Uniform Traffic
Control Devices of Departmental Representative.

3 Supply and maintain all barriers, fences, warning signs and other precautions to
protect the workmen and general public against accident or injury.

4 All excavations or obstructions shall be clearly marked between sunset and
sunrise with proper warning flares or lights.

5 Local or Municipal Bylaws governing warning flares or lights shall be strictly
observed.
.6 Should any of the Contractor's work cause interference with any existing public

roads, lanes or pedestrian accesses, the Contractor shall provide and maintain
detour roads and shall post such signs, lights, barriers, etc., as may be required
for public convenience in accordance with governing local or municipal standards.

7 Where construction occurs within the right-of-way of Provincial Highways, provide
and maintain warning and/or detour signs as required by Alberta Transportation.

.8 As construction proceeds, clean up all roads and parking lots and make them
passable and useable.

9 Maintain all detour roads during construction and restore to their original condition
at the end of the project.

19.0 NOISE AND DUST CONTROL

A The Contractor shall be responsible for controlling objectionable dust conditions
in areas of construction as a result of traffic, construction equipment, or wind.

2 All equipment shall be equipped with suitable muffling systems.

3 The Contractor shall be cognizant of and abide by Noise Bylaws which affect any
work in the area.
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20.0 REMOVE AND DISPOSE OF MATERIALS
A Materials to be removed and disposed shall be removed, hauled and disposed of

at the Contractor's expense.

2 Obtain all necessary approvals and/or permits, from the Departmental
Representative of the disposal site, and any governing authority prior to dumping
any materials.

3 Departmental Representative reserves the right to obtain evidence that disposed
materials have been properly disposed of.

21.0 RELICS AND ANTIQUITIES

A Give immediate notice to the Departmental Representative if evidence of
historical or archaeological finds are encountered during construction, and await
the Departmental Representative's written instructions before proceeding with the
Work in this area.

22.0 EASEMENTS

A This project is located in the National Park. There will be less temporary
workspace due to trees on both sides of the gravel roads at certain places. The
Contractor shall manage the construction with limited workspace.

23.0 EXISTING UTILITIES AND PIPELINES

A The Contractor shall assume full responsibility for safeguarding all existing and
relocated utility installations during the progress of the Work. While Departmental
Representative has made every effort to collect and present details concerning
utility installations, no responsibility will be assumed by Departmental
Representative for the correctness and completeness of the information, and the
Contractor shall have no claim on that account. The existence, location, elevation,
and condition of existing underground utilities or pipelines is not guaranteed, and
notwithstanding any other provisions in the Contract, the Contractor shall be
responsible for determining the location and elevation of all sewer, water and gas
mains or lines, electric light, power or telephone conduits, or other structures or
utilities or pipelines, by non-destructive means acceptable to the Departmental
Representative.

2 There will be no separate payment made for all incidental work related to utility
or pipeline coordination or temporary protection or protection required during the
course of the contract (including warranty period) or repair of existing services
damaged in the course of the Works.

24.0 DRAINAGE
A Keep all portions of the Work properly drained during the construction and until
completion.
2 The Contractor will be held responsible for all damage, directly resultant from his

operations, which may be caused by or which may result from water backing up
or overflowing through, from or along any part of the work.
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3 Keep all drainage channels and culverts free of silt, sand, debris and gravel and
remove such deposits as required by Departmental Representative or any other
Authority having jurisdiction.

25.0 FINAL CLEAN-UP

A At the completion of the construction work, all areas on which work has been done
shall be left in a neat and presentable condition.

2 All culverts and drainage ditches which have been blocked as a result of the work
shall be repaired or restored to their original condition or better.

3 The Contractor, at his own expense, shall dispose of all surplus excavated
material, trees, brush, rock, boulders and debris, including those less than 0.5 m?
in volume, at a location off site.

4 Inspect all valve boxes, hydrants, manholes and catch basin tops, and permanent
survey markers with Departmental Representative, and operate all valves to
ensure that no damage has occurred during the construction and clean-up

operations.
26.0 NATIONAL PARKS ACT
A Perform Work in accordance with National Parks Act when projects are located

within boundaries of National Park.

END OF SECTION
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1.1

1.2

Specifications

Aggregate Materials

A

Production of aggregate materials will be considered incidental to the work and no
separate or additional payment will be made.

Surface Works

A

The unit prices bid for “Subgrade Preparation, 150 mm depth”, shall be considered full
compensation for all materials, labour and equipment, required for preparing the
subgrade surface for surfacing, including scarifying, placing, blading, mixing, shaping,
grading, moisture conditioning, compacting, maintaining, proof rolling, associated
clean up and all work incidental to complete the work for the applicable depth of layer.
This shall include the undercut and subsequent prep of minor “soft spots” to ensure
an approved subgrade surface.

A Each area of approved prepared subgrade will be measured by length and
average width to produce an area in square metres.

2 Payment will be made for each square metre of approved prepared subgrade
surface.

3 Areas for subgrade preparation include but are not limited to:
A Adjacent Roadway — approx. 140m.
2 Visitor Centre Parking Lot

The unit price bid for “Asphalt Concrete Pavement” shall be considered full
compensation for all materials, labour and equipment required for preparation of the
job mix design and job mix formula, supply and placement of prime coat and tack coat
where required, supply of aggregates and asphalt cement, mixing, transporting,
placing, spreading, shaping, raking, ramping around appurtenances and compacting
the asphalt to the specified thickness and density, associated clean up and all work
incidental to complete the work.

A Payment will be made based on weigh-scale measurements accurately
recorded on scale house sheets, in a format satisfactory to the Departmental
Representative.

2 Saw-cutting of existing Asphalt Surfaces will be required to tie in new asphalt

concrete pavement with existing pavement. Saw-cutting will be considered as
incidental to the work of “Asphalt Concrete Pavement” and no separate or
additional payment will be made. The areas required for saw-cutting but not

limited to, are:
A West end tie on Adjacent Roadway — 9 m.
3 Milling of Asphalt Surfaces will be required to tie in new asphalt concrete

pavement with existing. Milling as shown on the Drawings will be considered
as incidental to the work of “Asphalt Concrete Pavement” and no separate or
additional payment will be made. The areas required for milling but not limited
to, are:
A West end tie on Adjacent Roadway — approx. 25 m?.
The unit price bid for “Granular Base Course” shall be considered full compensation
for all materials, labour and equipment required for the supply, placement and
compaction of granular base course in accordance with limit lines, compacted depths,
densities, moisture content and grades specified, including: procurement, loading,
processing, hauling, placing, shaping, grading, compacting, applying blotting sand
when required, moisture conditioning, proof rolling, maintaining, interim lane marking,
material certification, quality control, associated clean up and all items incidental to
complete the work.
A Payment will be made based on weigh-scale measurements accurately
recorded on scale house sheets, in a format satisfactory to the Departmental
Representative.



Parks Canada Section 01 29 00

Elk Island National Park — Roads Renewal Program METHODS OF

Visitor Centre Parking Lot MEASUREMENT AND PAYMENT

Project No. R.075711.001 Page 2 of 5
4 The unit price bid for “Granular Subbase” shall be considered full compensation for

all materials, labour and equipment required for the supply, placement and
compaction of granular subbase in accordance with limit lines, compacted depths,
densities, moisture content and grades specified, including: procurement, loading,
processing, hauling, placing, shaping, grading, compacting, applying blotting sand
when required, moisture conditioning, proof rolling, maintaining, interim lane marking,
material certification, quality control, associated clean up and all items incidental to
complete the work.

A Payment will be made based on weigh-scale measurements accurately
recorded on scale house sheets, in a format satisfactory to the Departmental
Representative.

5 All work associated with “Asphalt Tack Coat” will be considered incidental to the work

and no separate or additional payment will be made.

.6 All work associated with “Asphalt Prime Coat” will be considered incidental to the work
and no separate or additional payment will be made.

1.3 Grading

A Common Excavation will be paid for at the unit price bid for "Common Excavation".
The price bid will be considered full compensation for all labour, materials, equipment,
tools and incidentals necessary to complete the work to the satisfaction of the
Departmental Representative.

A The excavation and utilization or disposal of existing gravel surfacing and
subgrade materials resulting from obliteration operations will be classified and
paid for as “Common Excavation”. Conditioning of the material required for its
satisfactory incorporation into embankment construction, and work required
to complete the restoration of the obliterated areas will be considered
incidental to the work, and no separate payment will be made.

2 Common Excavation will not include stripping, defined as excavation of
organic material covering original ground. Stripping Excavation will be will be
paid for at the unit price bid for "Stripping Excavation". The price bid will be
considered full compensation for all labour, materials, equipment, tools and
incidentals necessary to complete the work to the satisfaction of the
Departmental Representative.

2 Borrow Excavation will be paid for at the unit price bid for "Borrow Excavation —
Contractor Supply from Offsite". The price bid will be considered full compensation for
all labour, materials, equipment, tools and incidentals necessary to complete the work
to the satisfaction of the Departmental Representative.

3 The placement of topsoil will be measured in square meters and will be paid for at the
unit price bid for "Topsoil Placement and Grading". The price bid will be considered
full compensation for all labour, materials, equipment, tools and incidentals necessary
to complete the work to the satisfaction of the Departmental Representative.

A Preparation of sub-grade for placing of topsoil will not be measured for
payment.
2 Topsoil stripping will be measured by Departmental Representative in cubic

metres of stockpiled topsoil and volume will be determined by average end
area method.
3 Advise Departmental Representative of sources of topsoil and manufactured
topsoil to be utilized with sufficient lead time for testing. Sources shall be approved
by the Departmental Representative. Topsoil shall be certified to be free of noxious
weeds and prohibited weeds as per Provincial and Federal Acts and Regulations
applicable to the place of the Work.
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4 Measure placing of topsoil in square metres, even if removed from stockpile.
5 Salvaged topsoil to be placed neatly on disturbed areas and to a uniform

depth of 0.10 m.
1.4 Miscellaneous

| Clearing & Grubbing will be measured in square metres and paid for at the unit price
bid for "Clearing & Grubbing". The price bid will be considered full compensation for
all labour, materials, equipment, tools and incidentals necessary to complete the work
to the satisfaction of the Departmental Representative.

2 Removal and re-installation of any traffic signs within the work limits, including work
associated with carefully removing, placing into temporary storage, and reinstallation
of traffic signs will be considered incidental to the work and no separate or additional
payment will be made.

1.5 Lump Sum Amount
A The lump sum amount bid shall be for all work not included in the unit price table. This
shall include, but is not limited to, the following:
A Mobilization and de-mobilization.
2 Removal and Disposal of Concrete Curbs shall include saw-cutting the

perimeter, excavating, removing, breaking, loading, hauling, disposal off-site,
associated clean-up and all other work incidental to concrete curb removal
and disposal. Estimated quantity by lineal metres is:

A Visitor Centre Parking Parking Lot — approx. 153m of perimeter curbs.
2 Visitor Centre Parking Parking Lot — approx. 197m of island curbs.
3 The Contractor shall remove and dispose of off-site, Concrete Sidewalks of

varying width. The concrete sidewalks are located on the south side of the
Visitor Centre Parking Lot and cover an area of approximately 300m?.

4 The Contractor shall remove and dispose of off-site, Asphalt Concrete
Pavement as shown on Plan C1. The approximate area for removal is 520
square metres.

5 Proof rolling to be performed in areas that will require compaction of the
granular base. Proof rolling in the presence of Departmental Representative
will be required. Contractor to furnish suitable equipment of sufficient mass to
make 2 passes over areas selected by the Departmental Representative at
speeds in the range of 3.2 to 9.6 km/hr. Offset of each successive pass not to
vary by more than 1 tire width. Unstable areas are to be repaired to meet
density specifications.

.6 Removal and Disposal of Existing Culverts. This work will include excavation
of earth material overtop all culverts, removal and disposal of removed culvert
material off-site. The estimated quantity is 9 lineal metres.

g Roadway painted lines to be applied as per the Drawings. Area required for
line painting:
A Adjacent Roadway - painting of directional dividing line (yellow

centerline) and 2 edge lines (white shoulder lines) on the roadway.
The estimated length of roads is 0.12 km.
.8 Pavement Markings to be applied as per the Drawings. The areas required for
pavement marking include:
A Visitor Centre Parking Lot — painting of parking lot markings (stalls
and perimeter directional arrows).
9 Remove and Replace Garbage Containers.
A The Contractor shall carefully remove and relocate existing steel
garbage containers and 150 mm thick concrete bases from the
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vicinity of the work area to a temporary location as directed by the
Departmental Representative. The containers are currently located

at:
A Visitor Centre Parking Lot — 3 containers.
2 Upon completion of all construction operations, the Contractor shall

replace the garbage containers and concrete bases to their original
location or to locations within the Project limits, as directed by the
Departmental Representative.

3 The Contractor shall be responsible for the condition of the garbage
containers and bases, while handling and being stored under his
supervision.

Install 2 Handicap-Friendly Concrete Ramps.

A The Contractor shall install 2 Handicap-Friendly Concrete Ramps of

approx. 15 sg. m. area each. The ramps shall be 250mm base
concrete thickness and are to be installed as shown on Plan C2.

Demolish and Remove Latrine.

A The Contractor shall demolish and remove all debris from a
decommissioned latrine and underlying holding tank (tank
dimensions are approx. 0.15m thick x 2.0m x 2.0m x 3.0m deep
reinforced concrete) existing on the east side of the parking lot,
including backfill and compaction of the resulting excavation.

Supply and Installation of Pipe Culverts
The work will include excavation, bed preparation by subcut, backfill
and compaction, supply and installation which will include couplings
and fittings or beveled ends, riprap and any necessary dewatering
prior to placing of bedding, construction and removal of temporary
diversions and/or ditch blocks and construction maintenance and
removal of any temporary bypass roads. The culveri(s) required
include:

A Visitor Centre, Adjacent Roadway — Sheet C1 - Sta 0+160,
11m invert length x 400mm diameter CSP.

Supply and Installation of 150mm Concrete Curb and Gutter. The scope shall

encompass all labour, materials, equipment, tools and incidentals necessary

to complete the work to the satisfaction of the Departmental Representative.
150mm Concrete Curb and Gutter to be installed as indicated on Drawings:
A Visitor Centre Parking Lot — Sheet C1 — approx. 160m of
perimeter curbs.

Supply and Installation of 300mm Concrete Curb and Gutter. The scope shall

encompass all labour, materials, equipment, tools and incidentals necessary

to complete the work to the satisfaction of the Departmental Representative.
300mm Concrete Curb and Gutter to be installed as indicated on Drawings:

A Visitor Centre Parking Lot — Sheet C1 — W. Island curb, 48m.
2 Visitor Centre Parking Lot — Sheet C1 — Centre. Island curb,
40m.

3 Visitor Centre Parking Lot — Sheet C1 — E. Island curb, 40m.
Supply and Installation of 1.8m wide Concrete Sidewalk. The scope shall
encompass all labour, materials, equipment, tools and incidentals necessary
to complete the work to the satisfaction of the Departmental Representative.
1.8m Concrete Sidewalk to be installed as indicated on Drawings:

A Visitor Centre Parking Lot — Sheet C1 — approx. 115m.
Supply and Installation of 2.4m wide Concrete Sidewalk and adjacent
remaining concrete area. The scope shall encompass all labour, materials,
equipment, tools and incidentals necessary to complete the work to the
satisfaction of the Departmental Representative. 2.4m Concrete Sidewalk to
be installed as indicated on Drawings:

A Visitor Centre Parking Lot — Sheet C1 — approx. 10m.
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The Contractor shall supply all materials. A complete job is called for, therefore any
labour, material, equipment, tool or incidental item not specifically mentioned, but
necessary for completeness, will be considered incidental to the work and no separate
or additional payment will be made.

Applications for Progress Payment

A

Date applications for payment last day of agreed monthly payment period and
ensure amount claimed is for value, proportionate to amount of Contract, of Work
performed and Products delivered to Place of Work at that date.

The Contractor shall supply in a timely manner, copies of the scale tickets/sheets to
the Departmental Representative for payment of those bid items measured by
weight and incorporated into the work.

END OF SECTION
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1.0 GENERAL
1.1 General Requirements

A Submittals shall conform to the provisions of this section to demonstrate that the

specified products, materials, and equipment are furnished and installed in
accordance with design intent as expressed in the Contract Documents.

2 Individual submittals are required as detailed in other sections of the specifications.

3 Until submissions are reviewed, work involving relevant products, materials, and
equipment may not proceed.

4 At the time of submission the Contractor shall notify Departmental Representative
in writing of any deviations in the shop drawings, product data, or samples from the
requirements of the Contract Documents.

5 Departmental Representative will review and return submittals in accordance
with a schedule agreed upon or otherwise with reasonable promptness.

.6 Departmental Representative’s review shall be for conformity to the design concept
and for general arrangement only and such review shall not relieve the Contractor
of responsibility for errors or omissions in the shop drawings or of responsibility for
meeting all requirements of the Contract Documents. A specific deviation on the
shop drawings from the design concept requested by the Contractor may be
approved or rejected in writing by Departmental Representative.

1.2 Identification of Submittals
A Identify each submittal and resubmittal by showing at least the following
information:
A Name, address and telephone number of the submitter, and a name of

an individual for contact.

2 Drawing number and specification number to which the submittal applies.

3 Whether an original submittal or resubmittal.

A4 Confirmation of prior review by the Contractor.

5 Date of submittal or resubmittal.

.6 Authorized signature of the Submitter.

1.3 Coordination of Submittals
A Prior to submittal for Departmental Representative’s review, coordinate all material:

N Determine and verify field dimensions and conditions and conformance
with specifications, including Material, catalogue numbers, type numbers
and similar data.

2 Coordinate requirements between trades.

3 Coordinate with requirements under laws, regulations, etc.

4 Secure required approvals of public agencies, inspection agencies and

standards agencies and show proof of approvals acquisition
5 Indicate any deviations from the intent of design as expressed in the
Contract Documents and request specific review of these deviations.

Specifications
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1.4 Review of Submittals

A

Specifications

Departmental Representative's review shall be for conformity to the design concept
and for general arrangement only and such review shall not relieve the Contractor
of responsibility for errors or omissions in the shop drawings or of responsibility for
meeting all requirements of the Contract Documents. A specific deviation on the
shop drawings from the design concept requested by the Contractor may be
approved or rejected in writing by Departmental Representative.

Each reviewed shop drawing will be stamped by Departmental Representative
with the following form of stamp, or similar:

REVIEWED

REVIEWED AS MODIFIED
REVISE AND RESUBMIT
NOT REVIEWED

~— — — —

This review by Departmental Representative is for the sole purpose of ascertaining
conformance with the general design concept. This review shall not constitute
approval of the detail design inherent in the submittal, responsibility for which shall
remain with the Contractor submitting same. Review by Departmental
Representative shall not relieve the Contractor of responsibility for errors or
omissions in the submittal or of responsibility for meeting all requirements of the
Contract Documents. The Contractor is responsible for dimensions to be
confirmed and correlated at the job site, for information that pertains solely to
fabrication processes or to techniques of construction, for installation, and for
coordination of the work of all sub-trades.

The Contractor shall make any changes in shop drawings which Departmental
Representative may require, consistent with the Contract Documents, and resubmit
unless otherwise directed by Departmental Representative. When resubmitting, the
Contractor shall notify Departmental Representative in writing of any revisions
made by the Contractor other than those requested by Departmental
Representative, in Departmental Representative’s previous review.

END OF SECTION
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1.0 GENERAL
1.1 MEASUREMENT PROCEDURES

A This work shall be incidental to contract and will not be measured for payment.
1.2 REFERENCES

A The Contractor shall provide traffic control in accordance with the current edition of:

A Alberta Transportation Standard - Traffic Accommodation in Work Zones

latest edition.

1.3 GENERAL
A Emergency Park Contact: In the event of emergency call Mark Mcintyre at
(639) 471-1069.
2 The Contractor shall develop and implement a Traffic Accommodation Strategy (TAS)

prior to commencement of the Work in accordance with the requirements of the
current edition of the Alberta Transportation Standard — Traffic Accommodation in
Work Zones, except where specified otherwise.

3 The Contractor shall submit the TAS to the Departmental Representative for review
within five days of Contract award and prior to commencement of any work. The
Departmental Representative shall provide review comments to the Contractor within
two days. If revisions to the TAS are requested, the Contractor shall resubmit the
TAS to the Departmental Representative within two days of receipt of comments.

4 During execution of the Work, the Contractor will be required to update the TAS if
dictated by changes in site or working conditions, or if requested by the Departmental
Representative.

5 The Contractor shall design, supply, erect, move and maintain all traffic control

devices, signs, temporary pavement markings, other safety measures and provide
staff to ensure safe passage of all traffic from commencement of site work to date of
acceptance by the Departmental Representative.

.6 The Contractor shall coordinate traffic management procedures with other
Contractors working in the area.

1.4 PROTECTION OF PUBLIC TRAFFIC

A Comply with requirements of Acts, Regulations and By Laws in force for regulation of
traffic or use of roadways upon or over which it is necessary to carry out Work or haul
materials or equipment.

2 When working on existing travelled way:
A Place equipment in a position presenting a minimum of interference and
hazard to traveling public.
2 Keep equipment units as close together as working conditions permit and

preferably on same side of travelled way.

3 Do not leave equipment on travelled way overnight.

4 Do not close any lanes of road without approval of Departmental
Representative.

5 Keep travelled way clean and of sufficient width to accommodate one 3.0 m

wide lane for traffic.

Specifications
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3 The traffic control measures will be monitored by the Departmental Representative,

who may require modifications of these measures from time to time to achieve
satisfactory traffic flow, safety of traveling public and coordination with adjacent

contracts.
1.5 INFORMATIONAL AND WARNING DEVICES
A Provide and maintain signs, flashing warning lights and other devices required to

indicate construction activities or other temporary and unusual conditions resulting
from Project Work which requires road user response.

2 Supply and erect signs, delineators, barricades and miscellaneous warning devices
as specified in the current edition of the Alberta Transportation Standard — Traffic
Accommodation in Work Zones.

3 Place signs and other devices in locations recommended in the current edition of the
Alberta Transportation Standard — Traffic Accommodation in Work Zones.

4 Continually maintain traffic control devices in use:
A Check signs daily for legibility, damage, suitability and location. Clean, repair

or replace to ensure clarity and reflectance.
2 Remove or cover signs which do not apply to existing conditions.
1.6 CONTROL OF PUBLIC TRAFFIC
A Provide competent flag personnel, trained in accordance with, and properly equipped

as specified in the current edition of the Alberta Transportation Standard — Traffic
Accommodation in Work Zones, for situations as follows:

A When public traffic is required to pass working vehicles or equipment that
block all or part of travelled roadway.
2 When it is necessary to institute one-way traffic system through construction

area or other blockage where traffic volumes are heavy, approach speeds are
high and traffic signal system is not in use.

3 Where temporary protection is required while other traffic control devices are
being erected or taken down.
4 For emergency protection when other traffic control devices are not readily
available.
5 In situations where complete protection for workers, working equipment and
public traffic is not provided by other traffic control devices.
20 PRODUCTS
2.1 Not Used
A Not Used.
3.0 EXECUTION
3.1 Not Used

END OF SECTION
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1.0 General

1.1 References

A
2

Canada Labour Code, Part 2, Canada Occupational Safety and Health Regulations

Province of Alberta
A Occupational Health and Safety Act, R.S.A. - Updated 2013.

1.2  Action and Informational Submittals

A
2

10

Submit in accordance with Section 01 33 00 - Submittal Procedures.

Submit site-specific Health and Safety Plan: Within 7 days after date of Notice to Proceed and
prior to commencement of Work. Health and Safety Plan must include:

| Results of site specific safety hazard assessment.
2 Results of safety and health risk or hazard analysis for site tasks and operation.

Submit 1 copy of Contractor's authorized representative's work site health and safety
inspection reports to Departmental Representative weekly, including minutes of safety
toolbox meetings.

Submit copies of reports or directions issued by Federal, Provincial and Territorial health and
safety inspectors.

Submit copies of incident and accident reports.
Submit WHMIS MSDS - Material Safety Data Sheets to Departmental Representative.

Departmental Representative will review Contractor's site-specific Health and Safety Plan and
provide comments to Contractor within 3 days after receipt of plan. Revise plan as appropriate
and resubmit plan to Departmental Representative within 3 days after receipt of comments
from Departmental Representative.

Departmental Representative’s review of Contractor's final Health and Safety plan should not
be construed as approval and does not reduce the Contractor's overall responsibility for
construction Health and Safety.

Medical Surveillance: where prescribed by legislation, regulation or safety program, submit
certification of medical surveillance for site personnel prior to commencement of Work, and
submit additional certifications for any new site personnel to Departmental Representative.

On-site Contingency and Emergency Response Plan: address standard operating procedures
to be implemented during emergency situations.

A Emergency Park Contact: In the event of emergency call Mark Mcintyre at
(639) 471-1069.

1.3  Safety Assessment

A

Perform site specific safety hazard assessment related to project.

14  Meetings

A

Schedule and administer Health and Safety meeting with Departmental Representative prior
to commencement of Work.

1.5 General Requirements

A

Specifications

Develop written site-specific Health and Safety Plan based on hazard assessment prior to
beginning site Work and continue to implement, maintain, and enforce plan until final
demobilization from site. Health and Safety Plan must address project specifications.
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2 Departmental Representative may respond in writing, where deficiencies or concerns are

1.6

1.7

1.8

1.9

1.1

20
2.1

3.0

3.1

noted and may request re-submission with correction of deficiencies or concerns.

Responsibility

A Be responsible for health and safety of persons on site, safety of property on site and for
protection of persons adjacent to site and environment to extent that they may be affected by
conduct of Work.

Compliance Requirements

A Comply with Occupational Health and Safety Act, General Safety Regulation, Alberta Reg.

Unforeseen Hazards

A When unforeseen or peculiar safety-related factor, hazard, or condition occur during
performance of Work, follow procedures in place for Employee's Right to Refuse Work in
accordance with Acts and Regulations of Province having jurisdiction and advise
Departmental Representative verbally and in writing.

Posting Of Documents

A Ensure applicable items, articles, notices and orders are posted in conspicuous location on
site in accordance with Acts and Regulations of Province having jurisdiction, and in
consultation with Departmental Representative.

Correction Of Non-Compliance

A Immediately address health and safety non-compliance issues identified by authority having
jurisdiction or by Departmental Representative.

2 Provide Departmental Representative with written report of action taken to correct non-
compliance of health and safety issues identified.

3 Departmental Representative may stop Work if non-compliance of health and safety
regulations is not corrected.

Work Stoppage

A Give precedence to safety and health of public and site personnel and protection of
environment over cost and schedule considerations for Work.

PRODUCTS

Not Used

A Not used.
EXECUTION

Not Used

A Not used.
END OF SECTION
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1.0

1.1

1.2

1.3

1.4

1.5

1.6

Specifications

GENERAL

Toxic and Hazardous Substances and Materials

A

Fires

A

Refer to General Conditions — Toxic and Hazardous Substances and Materials.

Fires and burning of rubbish on site is not permitted.

Disposal of Wastes

A

Do not bury rubbish and waste materials on site unless approved by Departmental
Representative.

2 Do not dispose of waste or volatile materials, such as mineral spirits, oil or paint
thinner onto ground or into waterways, storm or sanitary sewers.

Drainage

A Provide temporary drainage and pumping as necessary to keep excavations and site
free from water.

2 Do not pump water containing suspended materials into waterways, sewer or
drainage systems.

3 Control disposal or runoff of water containing suspended materials or other harmful

substances in accordance with local authority requirements.

Site Clearing and Plant Protection

A

4

Protect grass, trees, shrubbery, plants, fences, poles and other surface structures on
site and adjacent properties unless their removal is shown on the drawings or
authorized by Departmental Representative.

Do not cut any trees without the written permission of Departmental Representative.
All existing grass, trees and shrubbery disturbed by the work shall be restored to
equal or better condition than prior to construction. No extra payment will be provided

for this work.

Minimize stripping of topsoil and vegetation.

Pollution Control

A

Maintain temporary erosion and pollution control features installed under this
contract.

Control emissions from equipment and plant to local authority’s emission
requirements.

Cover dry materials and rubbish to prevent blowing dust and debris and install silt
fences around stockpiles to prevent siltation.



Section 01 35 43

Parks Canada ENVIRONMENTAL
Elk Island National Park — Roads Renewal Program PROCEDURES
Visitor Centre Parking Lot Page 2 of 3

Project No. R.075711.001

4 Tightly seal against corrosion and rust all containers of fuel, hazardous or toxic
chemicals.
5 Vehicle and equipment maintenance shall occur in designated areas. Contain and

handle all maintenance fluids in accordance with the current National Fire Code of
Departmental Representative. Spillage on the ground is prohibited.

.6 Hoses and equipment for transfer of fuels and other hazardous fluids shall be in good
condition, properly functioning with approved check valves and shall be attended by
a qualified person for the duration of transfer of fuels or hazardous fluids.

e Greasy and oily rags and oil waste shall be contained in approved, sealed containers.

Remove from the worksite and dispose of this material in accordance with the most
stringent of applicable Federal, Provincial and Municipal Regulations.

.8 Abide by the Alberta Board of Health Regulations 572-57-5 as amended 262-61
regarding air pollution.

9 The use of oil for dust control is prohibited. Use only fresh water.

.10 Comply with any Local, Provincial or Federal Noise Bylaws or Regulations.

1.7 Spillages
A Report immediately to Departmental Representative any accidental spill of

chemicals, liquid or dry.

2 Report immediately to Departmental Representative all spills of fuel whether
contained in a dyke or otherwise.

3 Identify the spill, take all safety precautions before approaching it, determine the
source of the leak, attempt to stop the flow, and contain the escaped material.

4 Report the spill to the appropriate environmental authority if required.
1.8 Inspection
A Provide required facilities and services to assist environmental inspection of the

Contractor’s construction site.

1.9 Work Adjacent to Waterways
A Do not fuel, lubricate or otherwise service equipment where spillage may enter
waterways.
2 Do not operate construction equipment in waterways.
3 Do not use waterway bed for borrow material unless approved by Departmental
Representative.
4 Do not dump excavated fill, waste material or debris in waterways.

Specifications
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20 PRODUCTS

A Silt Fence

A Geotextile Fence Barrier shall comprise a low fence made from geotextile
material and place at locations to retain silt and preventing silt contamination during
construction. Minimum height of silt fence shall be 750 mm. Minimum embedment
depth of the fabric shall be 150 mm.

2 Any product that meets the requirements of the Alberta Transportation
Design Guidelines for Erosion and Sediment Control, Best Management Practices,
BMP #1, qualifies under this section.

3 Material: Woven or non-woven Geotextile with the following properties:
Property Test Method Geotextile Requirements
Maximum post spacing (m) ASTM D 4632 2
Elongation ASTM D 4632 <50%
Grab Strength (N) ASTM D 4632
Machine direction 550

X-Machine direction 450
Permittivity (sec-1) ASTM D 4491 0.05
Apparent Opening Size (mm) ASTM D 4751 0.60 max. avg. roll value
Ultraviolet stability (% retained ASTM D 4355 70% after 500 hrs. of exposure
strength)

Note: All numeric values represent MARV (Minimum Average Roll Value) in the weaker
principal direction.

3.0 EXECUTION
A Contractor to obtain and pay for any necessary permits.

END OF SECTION

Specifications
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1.0 GENERAL
1.1 Related Documents
A Particular requirements for testing to be carried out by local testing laboratory

designated by the Departmental Representative or the Departmental
Representative are specified under various Sections.

1.2 Inspection _and Testing of Work

A Work included: From time to time during progress of the work, the Departmental
Representative may require that Quality Assurance Testing be performed to
determine that materials and workmanship provided for the work meet the specified
requirements. This Quality Assurance work is in addition to and does not replace
the Contractor’s responsibility for Quality Control.

2 Related Work Specified Elsewhere: Requirements for testing may be described in
various sections of these specifications. Where no testing requirements are
described, but if Departmental Representative decides that testing is required,
Departmental Representative may require testing to be performed under current
pertinent standards for testing.

1.3 Independent Quality Assurance

A The Departmental Representative has retained the services of an Independent
Testing Laboratory or Agency to perform whatever Quality Assurance Testing is
deemed necessary by the Departmental Representative to confirm the compliance
of the work within the Contract Documents. The Contractor shall correct all work
that does not meet the Quality Assurance Testing specifications at his own

expense.
1.4 Laboratories/Agencies
A The Contractor shall pay the full cost of all testing required for the approval of

materials such as aggregates. The cost of such testing will not be recoverable from
the Quality Assurance Cash Allowance.

1.5 Contractor Responsibility for Quality Control

A It is the Contractor’s responsibility to carry out whatever quality control, inspections,
and testing he feels is required to ensure that the work is in conformance with the
Contract Documents and its associated costs.

2 The Contractor cannot rely on the testing that will be carried out by the
Independent Survey or Testing Agency for quality assurance by the Departmental
Representative; the intention of this testing is for determination by the Departmental
Representative of satisfactory completed work for Progress Payment.

3 All costs required to ensure Quality Control shall be borne by the Contractor.
1.6 Access to Work and Plant
A Allow the Testing Agencies access to all portions of work on site and

manufacturing and fabrication plants, as may be necessary to carry out their work.

Cooperate to provide reasonable facilities for such access.
Specifications
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1.7 Procedures for Inspection and Testing

A

If work is designated for special tests, inspections, or approvals in the Contract
Documents, or by the Departmental Representative’s instructions or the laws or
ordinances of the Place of the Work, give the Independent Testing Agency timely
notice requesting inspection. Inspection by the Independent Testing Agency will
be made promptly. Arrange for inspections by other authorities and give the
Departmental Representative timely notice of the date and time.

Submit necessary samples and/or materials required for testing, as specifically
requested in the Specifications. Submit with reasonable promptness and in an
orderly sequence, so as to cause no delay in Work.

Provide workers and facilities to obtain and handle samples and/or materials on-
site.

If defects are revealed during testing, the appointed agency will request additional
testing to ascertain full degree of defects. Correct defects and irregularities as
advised by the Departmental Representative. Pay costs for retesting.

The Contractor shall correct defects and irregularities and pay all costs for all
additional testing.

1.8 Covered Work

A

If the Contractor covers or permits to be covered work that has been designated for
inspections or approvals before they are made, uncover such work, have the
inspections or tests satisfactorily completed, and make good such work.

The Departmental Representative may order any part of the work to be examined
if such work is suspected to be not in accordance with the Contract Documents. If,
upon examination, such work is found not in accordance with the Contract
Documents, correct such work and pay for cost of examination and correction. |If
such work is found in accordance with the Contract Documents, the Departmental
Representative shall pay the cost of examination and replacement.

1.9 Rejected Work

A

Specifications

Defective work, whether the result of poor workmanship, use of defective products
or damage through carelessness or other acts of omission of the Contractor, and
whether incorporated in the work or not, which has been rejected by the
Departmental Representative as failing to conform to the Contract Documents shall
be removed promptly from the work and replaced or re-executed by the Contractor
in accordance with the Contract Documents at the Contractor’s expense.

Other work destroyed or damaged by such removals, replacement or re-execution
shall be made good promptly at the Contractor’'s expense.
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1.10 Reference Standards
A Within the test of the Specifications, reference may be made to the following
standards:

ACI - American Concrete Institute

AISC - American Institute of Steel Construction

ANSI - American National Standards Institute

ASTM - American Society of Testing and Materials

AWWA - American Water Works Association

CAN - National Standard of Canada

CEC - Canadian Electric Code (published by CSA)

CGA - Canadian Gas Association

CGSB - Canadian Government Specification

Board CISC - Canadian Institute of Steel Construction

CLA - Canadian Lumberman’s Association

CPCA - Canadian Painting Contractors Association

CPCI - Canadian Prestressed Concrete Institute

CRCA - Canadian Roofing Contractors Association

CSA - Canadian Standards Association

DIN - Deutsches Institut Normung

EEMAC - Electrical and Electronic Manufacturer’'s Association of Canada

EIB - Electrical Inspection Branch

FMEC - Factory Manual Engineering Corporation

IEEE - Institute of Electrical and Electronic Engineers

IPCEA - Insulated Power Cable Engineers Association

NAAMM - National Association of Architectural Metal Manufacturers

NACE - National Association of Corrosion Engineers

NBC - National Building Code

NEMA - National Electrical Manufacturers Association

NFPA - National Fire Protection Association

NWTI - National Wood Tank Institute of the USA

TTMAC - Terrazzo, Tile and Marble Association of Canada

ULC - Underwriters Laboratories of Canada

Conform to the latest version of such standards available at the time of bidding, in

whole or in part, as specified.

2 If there are questions as to whether any product of system is in conformance
with applicable standards, the Departmental Representative reserves the right to
have such products or systems tested to prove or disprove conformance with the
Contract Documents, or by the Contractor in the event of non-conformance.

2.0 PRODUCTS

A Not Applicable.
3.0 EXECUTION

A Not Applicable.

END OF SECTION
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Part 1 General
1.1 MEASUREMENT PROCEDURES
A This work shall be incidental to contract and will not be measured for payment.
1.2 INSTALLATION AND REMOVAL
A Provide temporary controls in order to execute Work expeditiously.
2 Remove from site all such work prior to the date specified for Final Completion.
1.3 GUARD RAILS AND BARRICADES
A Provide warning barriers around all excavations.
14 ACCESS TO SITE
A Provide and maintain access roads, sidewalk crossings, ramps and construction runways as

may be required for access to Work.

1.5 PUBLIC TRAFFIC FLOW

A Provide and maintain competent signal flag operators, traffic signals, barricades and flares,
lights, or lanterns as required to perform Work and protect public.

1.6 FIRE ROUTES
A Maintain access to property including overhead clearances for use by emergency response
vehicles.
1.7 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY

Protect surrounding private and public property from damage during performance of Work.

Be responsible for damage incurred.

Part 2 Products
2.1 NOT USED
A Not Used.
Part 3 Execution
3.1 NOT USED
A Not Used.

END OF SECTION
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Part 1 General
1.1 MEASUREMENT PROCEDURES

A This work shall be incidental to contract and will not be measured for payment.

1.2 PROJECT CLEANLINESS

A Maintain Work in tidy condition, free from accumulation of waste products and debris.

2 Remove waste materials from site at daily regularly scheduled times or dispose of as
directed by Departmental Representative. Do not burn waste materials on site.

3 Clear snow and ice as required, Pile snow in designated areas only.

4 Make arrangements with and obtain permits from authorities having jurisdiction for disposal
of waste and debris.

5 Provide on-site containers for collection of waste materials and debris.

.6 Provide and use marked separate bins for recycling.

7 Dispose of waste materials and debris outside of the Park.

1.3 FINAL CLEANING

A When Work is Substantially Performed remove surplus products, tools, construction machinery
and equipment not required for performance of remaining Work.

2 Remove waste products and debris, and leave Work clean and suitable for occupancy.

3 Prior to final review remove surplus products, tools, construction machinery and equipment.

4 Broom clean and wash exterior walks, steps and surfaces; rake clean other surfaces of
grounds.

5 Remove dirt and other disfiguration from exterior surfaces.

.6 Sweep and wash clean paved areas.

1.4 WASTE MANAGEMENT AND DISPOSAL

A Separate waste materials for reuse and recycling.
Part2 Products
2.1 NOT USED
Part 3 Execution

3.1 NOT USED

END OF SECTION
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1.0 GENERAL
1.1 Requirements Included
A Final cleaning.
2 Document submission.
1.2 Final Cleaning
A In preparation for partial or final acceptance of the project perform final cleaning.
2 Remove debris and surplus materials from site.
3 Inspect valve boxes, manholes and hydrants to check for debris and proper
operation.
1.3 Record Drawings
A Contractor shall have two sets of clean white prints for recording and maintaining
record drawing purposes.
2 Identify drawings as "Project Record Copy".
3 Maintain record drawings in new condition.
4 Make record drawings available for inspection on-site by Departmental
Representative.
5 Record neatly and accurately the locations of all asphalt repairs, cold milling and

crack repairs, pavement markings , as well as deviations from Contract Documents.
.6 Mark changes in red.
e Record following information on one set of prints:

A Horizontal and vertical location of underground utilities and appurtenances,
if any, referenced to permanent surface improvement.

2 Field changes of dimension and detail.
3 Changes made by Change Order or field direction.

.8 At completion of project and prior to final inspection, neatly transfer notations to
second set of prints and submit both sets of record drawings to Departmental
Representative.

9 Provide as-built survey of all installed Manhole centers, Manhole rims, pipe inverts,
spot repair extents, water valves, yard hydrants, water main vertical and horizontal
bends, water and sanitary services at the main and at property line.

2.0 PRODUCTS
A Not used.
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3.0 EXECUTION

A Not used.

END OF SECTION

Specifications



