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PART 1 - GENERAL

1.1 SECTION
INCLUDES

1.2 PRECEDENCE

1.3 RELATED
SECTIONS

1.4 INSPECTION AND
DECLARATION

Administrative procedures preceding preliminary
and final inspections of Work.

For Federal Government projects, Division 1
Sections take precedence over technical
specification sections in other Divisions of this
Project Manual.

Section 01 78 00 - Closeout Submittals.

Section 01 74 11 - Cleaning.

Contractor®s Inspection: Contractor and all
Subcontractors shall conduct an inspection of
Work, i1dentify deficiencies and defects, and
repair as required to conform to Contract
Documents.

.1 Notify Departmental Representative in
writing of satisfactory completion of
Contractor®s Inspection and that corrections have
been made.

.2 Request Departmental Representative®s
Inspection.

Departmental Representative®s lnspection:
Departmental Representative and Contractor will
perform inspection of Work to identify obvious
defects or deficiencies. Contractor shall correct
Work accordingly.

Completion: submit written certificate that
following have been performed:

1 Work has been completed and inspected for
compliance with Contract Documents.

.2 Defects have been corrected and
deficiencies have been completed.

-3 Certificates required by Newfoundland
Department of Labour and Environment have been
submitted.
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1.5 MEASUREMENT FOR
PAYMENT

PART 2 - PRODUCTS

2.1 NOT USED

PART 3 - EXECUTION

3.1 NOT USED

.4 Operation of systems have been demonstrated
to Departmental Representative®s personnel.

.5 Work is complete and ready for Final
Inspection.

Final Inspection: when items noted above are
completed, request final inspection of Work by
Departmental Representative, and Contractor. If
Work is deemed incomplete by Owner and
Departmental Representative, complete
outstanding items and request reinspection.

No separate measurement for payment shall be made
for items under this section. Include costs for
Closeout Procedures in the Lump Sum portion of
the work on the Bid and Acceptance Form.

Not Used.

Not Used.



