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PART 1 - GENERAL 
 
 

 

1.1 SECTION  
INCLUDES    
 
 

.1  Administrative procedures preceding preliminary
and final inspections of Work.  

 
 
 

1.2 PRECEDENCE    
 
 

.1  For Federal Government projects, Division 1 
Sections take precedence over technical 
specification sections in other Divisions of this
Project Manual.  

 
 
 

1.3 RELATED  
SECTIONS    
 
 

.1  Section 01 78 00 - Closeout Submittals.  
 
.2  Section 01 74 11 - Cleaning.  
 
 
 

1.4 INSPECTION AND  
DECLARATION    
 
 

.1  Contractor's Inspection: Contractor and all 
Subcontractors shall conduct an inspection of 
Work, identify deficiencies and defects, and 
repair as required to conform to Contract 
Documents.  
.1  Notify Departmental Representative in 
writing of satisfactory completion of 
Contractor's Inspection and that corrections have
been made.  
.2  Request Departmental Representative's 
Inspection.  
 

.2  Departmental Representative's Inspection: 
Departmental Representative and Contractor will
perform inspection of Work to identify obvious 
defects or deficiencies. Contractor shall correct
Work accordingly.  

 
.3  Completion: submit written certificate that 

following have been performed:  
.1  Work has been completed and inspected for 
compliance with Contract Documents.  
.2  Defects have been corrected and 
deficiencies have been completed.  
.3  Certificates required by Newfoundland 
Department of Labour and Environment have been 
submitted.  
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.4  Operation of systems have been demonstrated
to Departmental Representative's personnel.  
.5  Work is complete and ready for Final 
Inspection.  
 

.4  Final Inspection: when items noted above are 
completed, request final inspection of Work by 
Departmental Representative, and Contractor. If
Work is deemed incomplete by Owner and 
Departmental Representative, complete 
outstanding items and request reinspection.  

 
 

1.5  MEASUREMENT FOR 
PAYMENT               

.1  No separate measurement for payment shall be made
for items under this section.  Include costs for
Closeout Procedures in the Lump Sum portion of 
the work on the Bid and Acceptance Form. 

 
 
 

PART 2 - PRODUCTS 
 
 

 

2.1 NOT USED    
 
 

.1  Not Used.  
 
 
 

PART 3 - EXECUTION 
 
 

 

3.1 NOT USED    
 
 

.1  Not Used.  
 
 

  
 


