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PART 1 - GENERAL 

1.1 Minimum Standards 

1. Execute work to meet or exceed: 
 

1. National Building Code of Canada 2015, National Fire Code of Canada 
2015, Ontario Building Code 2012 and any other code of provincial or local 
application, including all amendments up to project date, provided that in 
any case of conflict or discrepancy, the more stringent requirements shall 
apply. 

2. Rules and regulations of authorities having jurisdiction. 
3. Fire Commissioner of Canada, No. 301, Standard for Construction 

Operations, and No. 302, Standard for Welding and Cutting, June 1982. 
4. Occupational Health and Safety Act and Regulations for Construction 

Projects, Revised Statutes of Ontario 1990, Chapter O.1 as amended, O. 
Reg. 213/91 as amended, R.R.O. 1990, Reg. 834. O. Reg. 629/94 as 
amended, Diving Operations. 

5. Environmental Protection Act, O. Reg. 102/94, O. Reg. 103/94, and 
Regulation 347. 

6. Canadian Labour Code Part 2. 

1.2 Taxes 

1. Pay applicable Federal, Provincial and Municipal taxes. 

1.3 Fees, Permits and Certificates 

1. Provide authorities having jurisdiction with information requested. 

2. Pay fees and obtain certificates and permits required. 

3. Furnish certificates and permits when requested. 

1.4 Examination 

1. Before submitting tender, examine existing conditions and determine conditions 
affecting work. 

2. Obtain all information which may be necessary for proper execution of Contract. 

1.5 Site 

1. Confine work, including temporary structures, plant, equipment and materials to 
the minimum required to complete construction. The drawings indicate permitted 
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access routes to the site and, permissible work and storage areas. Confine all 
operations to these locations. Movement of equipment, tools, machinery, etc. in 
areas that are within the two year high water mark is to be minimized.  Ensure that 
public access is maintained to the Navy Monument throughout the duration of 
construction. 

2. Contractor Parking is to be confined to the site, as indicated on the drawings, and 
not to interfere with the adjacent properties, driveways etc. 

3. Make adjustments, as directed by the Engineer, to correct any issues which may 
affect neighbouring properties. 

4. Off site work is required (construction of gangway, floating docks and strut 
system) to complete the work at a facility arranged and paid for by the contractor. 

5. Locate temporary buildings, roads, walks, drainage facilities, services as directed 
and, maintain in a clean and orderly manner. 

1.6 Construction and Storage Areas 

1. The limits of the Construction and Storage Area are shown on the drawings. 
Should the Contractor require additional area(s) for work and storage, the 
Contractor will be responsible for arranging for permission to use these areas and 
for obtaining releases from the affected Owners at the end of the project 
indemnifying the Contract and the Owner from any claim from the Owner of the 
land used in the form acceptable to the Engineer. 

1.7 Documents 

1. Keep on site one copy of Contract Documents and reviewed Shop Drawings. 

1.8 Engineer 

1. The National Capital Commission will appoint or designate a representative for 
this contract who will be referred to as the Engineer. The Contractor will be 
informed of the designated individual or individuals. Should it be required to 
change the Engineer, the Contractor will be informed. 

1.9 Additional Drawings 

1. The Engineer may furnish additional drawings to clarify work. 

2. Such drawings shall become part of the Contract Documents. 
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1.10 Reproduction of Contract Document 

1. Reproduce and distribute Contract Documents and all drawings to all Sub-
Contractor and Contractor employees required to adequately control the work and 
provide information to all trades. 

1.11 Layout of Work 

1. Immediately upon entering the site for purpose of beginning work on this project, 
locate all general reference points and take proper action necessary to prevent 
their disturbance. 

2. Supply stakes and other survey markers required for this work. Employ competent 
personnel to lay out work in accordance with lines and grades provided. 

3. Maintain all reference points and markers for duration of Contract. 

1.12 Co-operation and Protection 

1. Execute work with minimum disturbance to occupants, public and normal use of 
site (outside of delineated work and storage areas). Make arrangements with 
Engineer to facilitate execution of work. 

2. Maintain access and exits.  

3. Provide necessary barriers, warning lights and signs. Replace damaged existing 
and new signs and work with material and finish to match work of similar nature 
specified elsewhere in the Contract or to match the original in good condition if no 
similar work is specified. 

1.13 Existing Utilities 

1. Establish location, protect and maintain existing utilities. 

2. Connect to existing utilities with minimum disturbance to pedestrian and vehicular 
traffic and only with the approval of the utility owner. 

3. Power for construction is not available at the site. The Contractor shall arrange for 
and provide all power requirements necessary to complete the work. 

1.14 Material and Equipment 

1. Use new products unless otherwise specified. 

2. Deliver and store material and equipment to manufacturer's instructions with 
manufacturer's labels and seals intact. 
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3. When material or equipment is specified by standard or performance 
specifications, upon request of Engineer, obtain from manufacturer an 
independent testing laboratory report, stating that material or equipment meets or 
exceeds specified requirements. 

1.15 Inspection and Testing 

1. The Engineer may employ an Inspection and Testing company to ensure work 
conforms with Contract Documents. 

2. When initial tests and inspections reveal work not to Contract requirements, pay 
for additional tests and inspections required by Engineer on corrected work. 

1.16 Fires 

1. Burning any material or rubbish on site is not permitted. 

1.17 Progress Photographs 

1. As soon as work commences, take periodic progress electronic/digital 
photographs from four locations. 

2. View points, which will best illustrate progress of work, will be selected by the 
Engineer. 

3. Forward electronic photos to Engineer. 

1.18 Datum 

1. Elevations and soundings shown on Drawings are expressed in metres relative to 
the established bench mark. 

1.19 Site Meetings 

1. Site meetings will be held at a maximum interval of every two weeks, at a 
designated site (by the Engineer) unless otherwise directed by the Engineer.  

2. Ensure that all key site personnel and a representative from the Contractor, who is 
designated to speak on behalf of the Contractor and can commit the Contractor to 
action and price, is present at the meetings. 

1.20 Washroom Facilities 

1. The Contractor shall supply an acceptable chemical toilet and locate as directed 
by the Engineer. The toilet shall be thoroughly cleaned at least once a week and 
shall be a minimum of 10 meters from the water. 
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2. No waste or chemicals will be allowed to stain or wet the ground or be washed by 
rain into the waterway. The Contractor will have a spill kit on site capable of 
preventing such an occurrence. 

1.21 OPSS and OPSD 

1. OPSS Ontario Provincial Standard Specifications and OPSD Ontario Provincial 
Standard Drawings are quoted in these specifications. Copies of these standards 
are not included in these documents but the latest editions will be considered to 
be an integral part of these specifications. Generally they are available online at 
http://www.raqsa.mto.gov.on.ca/techpubs/ops.nsf/OPSHomepage . 

1.22 Protection of the Site 

1. Prevent damage to any features of the site to remain (trees, structures, etc.). 
Modify operations, as directed by the Engineer, if the methods being used are 
considered to be detrimental to any site features to remain in place. 

2. No works shall be undertaken in the water between the following dates:  March 15 
to July 15 in any year. 

1.23 Measurement and Payment 

1. No measurement for payment will be made for the work of this section. Payment shall be 
by lump sum under the item, “Balance of Project”. This item includes all costs for 
material, equipment, personnel, overhead, etc. required to do the work called for in this 
section as well as for work which is not specifically designated under the payment 
clauses in other sections of these specifications and is required to complete the work of 
the project. Items of work included in the item, “Balance of Project”, but not restricted to, 
are: 
 

1. Mobilization and Demobilization, 
2. Designing and installing all temporary means of access to the work areas, 

temporary barriers and enclosures, 
3. Providing construction fencing and perimeter security measures around the work 

area, 
4. Maintaining the work and storage area for the duration of the work, 
5. Fees and permits, 
6. Layout of the work, 
7. Temporary utilities and construction facilities, 
8. Removal of temporary means of access, 
9. Progressive and final site cleaning, and 
10. Landscaping and site restoration (with regard to areas of the site that have been 

damaged as a result of the work of this contract). 

http://www.raqsa.mto.gov.on.ca/techpubs/ops.nsf/OPSHomepage
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PART 2 - PRODUCTS 

2.1 Not Used  

1. Not Used 

PART 3 - EXECUTION 

3.1 Not Used  

1. Not Used 

********** END OF SECTION ********** 

 


