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Specifications 

 

Section No. Section Name No. of Pages 

 
01 10 10  General Instructions ........................................................................................... 5 

01 14 10  Scheduling and Management of Work ................................................................ 9 

01 33 00  Submittal Procedures .......................................................................................... 6 
01 35 24  Special Procedures on Fire Safety Requirements ................................................. 4 

01 35 25  Special Procedures on Lockout Requirements ..................................................... 5 

01 35 29  Health and Safety Requirements ....................................................................... 10 

01 35 43  Environmental Procedures .................................................................................. 3 
01 45 00  Testing and Quality Control  ............................................................................... 3 

01 50 00  Temporary Facilities ........................................................................................... 7 

01 61 00  Common Product Requirements ......................................................................... 4 
01 74 11  Cleaning ............................................................................................................. 2 

01 74 21  Construction Demolition Waste Management ..................................................... 5 

01 77 00 Closeout Procedures……………………………………………………………... 1 
01 78 00 Closeout Submittals……………………………………………………………… 7 

01 79 00 Demonstration and Training   …………………………………………………… 2 

 

04 05 10  Common Work Results for Masonry................................................................... 4 
04 05 12  Masonry Mortar and Grout ................................................................................. 2 

04 05 19  Masonry Anchorage and Reinforcing .................................................................. 4 

04 22 00  Concrete Unit Masonry ...................................................................................... 2 
 

05 12 23  Structural Steel ................................................................................................... 4 

 

07 46 13  Preformed Metal Siding ...................................................................................... 3 
 

09 90 00  Painting .............................................................................................................. 4 

 
21 05 01 Mechanical General Requirements...................................................................... 9 

21 07 18 Thermal Insulation for Equipment ...................................................................... 5 

21 07 19 Thermal Insulation for Piping ............................................................................. 5 
 

22 13 17 Drainage, Waste and Vent Piping - Cast Iron and Copper ................................... 2 

 

23 05 05 Installation of Pipework ...................................................................................... 4 
23 05 29 Bases, Hangers and Supports .............................................................................. 5 

23 05 53 Mechanical Identification ................................................................................... 4 

23 07 13 Thermal Insulation for Ducting ........................................................................... 5 
23 11 13 Facility Fuel Oil Piping ...................................................................................... 2 

23 31 13 Ductwork - Low Pressure Metallic to 500 Pa ...................................................... 5 

23 33 00 Duct Accessories ................................................................................................ 2 
23 33 15 Dampers – Operating .......................................................................................... 2 

23 37 20 Louvres, Intakes and Vents ................................................................................. 2 

23 51 00 Breeching, Chimneys and Stacks ........................................................................ 3 

 
26 05 01 Common Work Results - Electrical ................................................................... 15 
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26 05 20 Wire and Box Connectors (0-1000V) .................................................................. 2 

26 05 21 Wires and Cables (0-1000V)............................................................................... 5 

26 05 28 Grounding – Secondary ...................................................................................... 4 

26 05 29 Hangers and Supports For Electrical Systems ..................................................... 3 
26 05 31 Splitters, Junction, Pull Boxes, and Cabinets ....................................................... 2 

26 05 32 Outlet Boxes, Conduit Boxes and Fittings ........................................................... 3 

26 05 34 Conduits, Conduit Fastenings and Conduit Fittings ............................................. 6 
26 09 23.01 Metering and Switchgear Instruments ................................................................. 4 

26 12 16.01 Dry Type Transformers Up to 600V Primary ...................................................... 3 

26 24 13 Generator Paralleling Switchgear ...................................................................... 17 

26 24 16.01 Panelboards – Breaker Type ............................................................................... 4 
26 24 26 Panel Schedules .................................................................................................. 5 

26 28 13.01 Fuses – Low Voltage .......................................................................................... 2 

26 28 16 Power Circuit Breakers ....................................................................................... 5 
26 28 16.02 Moulded Case Circuit Breakers .......................................................................... 3 

26 28 20 Ground Fault Circuit Interrupters – Class A ........................................................ 2 

26 32 13 Power Generation Diesel .................................................................................. 14 
26 36 23 Automatic Load Transfer Equipment .................................................................. 9 

26 50 00 Lighting ............................................................................................................. 2 

26 99 99 Commissioning .................................................................................................. 2 

 
 

Drawings 

 
Cover Sheet 

 

A-101  Architectural Plans and Detail 

 
S101 Louvre Replacement Supports 

 

E-100  Electrical Notes, Legend & BIO Route Plan 
E-101 Existing/Demolition Power Plan, New Power Plan & Existing Single Line Diagram 

E-102 Electrical Details, Elevation, Risers & New Single Line Diagram 

E-103 Van Steenburg Building Ground, Second & Fourth Levels 
E-104 Van Steenburg Building Service Towers Levels 1-6 

E-105 Murray & Holland Building Floor Plans 

E-106 Vulcan Building Ground Level 

E-107 Strickland Building Basement Level 
E-108 Coast Guard and Ellis Lab Buildings Floor Plans 

E-109 Polaris Building Ground & Fourth Levels 

 
M-101 Mechanical Layouts and Details 


