PSPC GENERAL INSTRUCTIONS SECTION 01 10 10
ENVIRONMENTAL REMEDIATION PAGE 1

STANDING OFFER

VARIOUS LOCATIONS, PEI

1.1 DESCRIPTION OF STANDING OFFER WORK

.1 Scope of work under this Standing Offer includes but shall not be limited to,
the provision of all labour, material, tools and equipment necessary to complete
environmental remediation projects to support the operations of the Government
of Canada services in the province of Prince Edward Island on an "as and when
requested basis" for a duration of two (2) years with the option for one (1) one-year
extensions.

i 2 All work must be coordinated with the existing operations at each location. All
facilities/location may be operational.

.3 For each call-up the Departmental Representative will provide, in consultation
with the Contractor, a scope of work. The contractor will visit the site of work
and provide a written quote using items listed in this standing offer. Contractor
to visit the site of work and submit a quote within 72 hours of notification from
the Departmental Representative. All work will be coordinated with the
Departmental Representative, and Departmental Representative of the
facility/location should there be one.

.4 The Contractor must visit the site of work prior to submitting the written quote.
No change to the quote will be made without the Departmental Representative's
approval or change in scope of work.

.5 Maximum call-up amount will not exceed $250,000.00 including HST.

.6 The hours shown in this specification are for estimating purposes and may not
necessarily reflect the final requirements.

.7 Only items in the Unit Price Table will be measured for payment. All other work
necessary to complete the various call-ups will be considered incidental to the
project and will not be measured separately for payment.

.8 Contractor will note that standby time will be incidental to all call-ups.
Lab results can take up to 7 days. Contractor will wait for approval from the
Departmental Representative, prior to proceeding with backfilling. Backfilling
material will be clean and tested prior to being stockpiled on-site. Testing
to be done through a consultant hired by the Departmental Representative.

1.2 DESCRIPTION OF WORK

.1 The work will consist of but will not necessarily be limited to the following:
arl Mobilization and Demobilization and Site Access is required.
Soil Remediation/Backfilling with clean pre-approved soil.
Lead Paint Remediation
Asbestos Remediation
Mercury Abatement
Supply and Placement of approved soil to backfill or cap areas where soil
remediation is required.
Painting.
Landscaping.
Transportation of hazardous waste to Registered Disposal Facilities.
0 Transportation of nonhazardous waste to a Registered Disposal Facility.
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11 Submittal of disposal slips to the Departmental Representative.
.12 Cleaning.

1.3 MEASUREMENT FOR PAYMENT

.1 Measurement for payment will be by the unit prices as indicated in this
specification and on the Unit Price Table.

.2 All items to include removal and disposal of existing items if and as required.
Dispose of in an environmentally acceptable manner to all existing N.B.
Environmental Disposal Regulations.

.3 Unit Prices include all labour, plant and equipment required to complete the work.

1.4 DOCUMENTS REQUIRED

.1 Maintain at job site, one copy each of following:
.1 Call-Ups and Contract drawings.
.2 Specifications.
.3 Addenda.
.4 Reviewed shop drawings and submissions.
.5 Change orders.
.6 Other modifications to Contract.
L Field test reports.
.8 Copy of approved work schedule.
.9 Manufacturer's installation and application instructions.
.10 Standards listed in Part 1 of the specification sections under Reference
Standards.

1.5 ABBREVIATIONS

.1 Following abbreviations of standard specifications have been used in this
specification and on the drawings:
CGSB - Canadian Government Specifications
Board
CSA - Canadian Standards Association
NLGA - National Lumber Grades Authority
ASTM - American Society for Testing and
Materials

.2 Where these abbreviations and standards are used in this project, latest edition
in effect on date of bid call will be considered applicable.

1.6 SITE CONDITIONS

.1 "As-Built"” information of each facility may be available for inspection at the
offices of Public Services And Procurement Canada. This material may not be current
and will be made available for information purposes only.

.2 Parties intending to tender for this work are advised to visit sample facilities
within the Region and make their own assessment of the facilities and difficulties
attending execution of the Work, actual site conditions, and all other
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contingencies. PSC staff must coordinate such site visits.

WORK SCHEDULE

The Contractor is advised that the locations of the work will be determined by
the Departmental Representative on a priority basis within the boundaries of the
Region as defined in Clause 1.1.

The Contractor will order material required to complete the work immediately upon
receipt of the call-up.

The Contractor will be required to mobilize at the individual locations within
72 hours of notification from the Departmental Representative.

The Contractor will complete the work within eight (8) weeks from receipt of call
up unless otherwise authorized by the Departmental Representative. Should the
Contractor not complete the work within the specified eight (8) weeks allocated
from the approved call-up date, no further call-ups will be issued to the Contractor
until the call-up has been completed.

PERMIT CERTIFICATES AND FEES

.1 Obtain and pay for all permits and certificates, licenses as required by
Municipal, Provincial, Federal and other Authorities.
.2 Provide appropriate notifications of project to municipal and provincial

inspection authorities.

.3 Submit to Departmental Representative, copy of application submissions and
approval documents received for above referenced authorities.

<4 Submit to Departmental Representative, copy of quarry permit, if
applicable, prior to start of quarry operations.

.5 Comply with all requirements, recommendations and advice by all regulatory
authorities unless otherwise agreed in writing by Departmental
Representative. Make requests for such deviations to these requirements
sufficiently in advance to related work.

CONTRACT DOCUMENTS

.1 Contract Drawings:

.1 The Departmental Representative will furnish drawings to assist in the
proper execution of the work. These drawings will be issued for location
and clarification only. Such drawings will have the same meaning and intent
as if they were included in the Contract Documents.

.2 The drawings indicate the extent and general dimensions of the work. Make
all necessary measurements to ensure that the result of the work is in
accordance with the intent.

.3 Verify all existing conditions in the field prior to proceeding with work.

Contract Specifications:

.1 These specifications and those to be issued under this Standing Offer
Contract are intended to describe and provide for a finished project. They
are intended to be complementary, and what is called for by either will
be as binding as if called for by both. The Contractor shall understand
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1.10

1.12

.10

that the work herein described will be complete in every detail,
notwithstanding that every item necessarily involved is not particularly
mentioned, and the Contractor will be held to provide all labour, materials
and equipment necessary for the entire completion of the work and will not
avail himself of any errors or omissions.

INTERPRETATION OF DOCUMENTS

Supplementary to GC1.1 of the General Conditions, the Division 01 sections of
the specifications take precedence over technical specifications in other
divisions of the specifications.

INSPECTION AND TESTING

Payment for all work under this contract to be according to the "Articles of
Agreement”.

Dimensional changes as directed by the Departmental Representative to suit
existing conditions, but not resulting in additional work or materials, will not
be considered as extra to the Contract.

The Departmental Representative will employ an Inspector and/or Testing Company
to ensure work conforms to the Contract.

CONTRACTOR'S USE OF SITE

Use of Site: partial, as coordinated with each Detachment for execution of the
Work.

Co-operate with users of existing facilities/locations. Maintain access for
adjacent users at all times. Some areas will have a site access limitations, which
will be indicated in the scope of work.

Some locations may require the Contractor to be accompanied by security approved
Commissionaires. The cost of this security is the responsibility of the Contractor.
Contractor to invoice PSPC for these Commissionaires' charges - no markup.

Do not unreasonably encumber site with materials or equipment.

Move stored products or equipment supplied under this Contract at the Contractor's
expense which interfere with operations of the Departmental Representative or
other Contractors.

Obtain and pay for use of additional storage or work areas needed to conduct work
under this Contract. The Contractor will be solely responsible for arranging for
the storage of materials on or off the site, and any materials stored at the site
which interfere with any of the day-to-day activities at or near the site.

Exercise care so as not to obstruct or damage public or private property in the
area of the Work. Do not interfere with normal day-to-day operations of the
Facility.

Comply with all regulations and authorities having jurisdiction over the work.

Provide temporary barriers and warning signs in locations where work is adjacent
to areas used by the public and Government staff.
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.11 Should interferences occur, take directions from Departmental Representative.

.12 Ensure no damage occurs to existing structures as a result of operations. Any
Said damage will be repaired at contractor's expense.

.13 Arrange for sufficient space adjacent to project site for conduct of operations,
storage of materials and so on. Exercise care so as not to obstruct or damage
public or private property in area. Do not interfere with normal day-to-day
operations in progress at site. All arrangements for space and access will be
made by Contractor.

.14 Remove snow.and ice as required to maintain safe access in a manner that does
not damage existing structures or interfere with the operations of others.

.15 Store all materials and equipment to be incorporated into work to prevent damage
by any means.

.16 Repair or replace all materials or equipment damaged in transit or storage to
the satisfaction of Departmental Representative and at no cost to Canada.

.17 The Contractor will notify the Departmental Representative twenty-four (24) hours
prior to any work to commence at any given location. The Contractor must cooperate
with activities at each location/site. No compensation will be paid to Contractor
for loss of time or any other as a result of activities in each location/site.

.18 At the completion of all work, restore the area of work to its original condition.
Damage to grounds and property will be repaired at Contractor's expense. Remove
all construction materials, residue, excess, etc., and leave the site in a
condition acceptable to the Departmental Representative.

1.13 PROJECT MEETINGS

.1 Contractor will arrange project meetings and assume responsibility for setting
times and recording minutes.

.2 Project meetings will take place on site of work unless so directed by the
Departmental Representative.

.3 Contractor will assume responsibility for recording minutes of meetings and
forwarding copies to all parties present at the meetings.

LA Have a responsible member of firm present at all project meetings.
1.14 WORK COMMENCEMENT
.1 Mobilization to project site is to commence immediately after acceptance

of quote and submission of Site Specific Safety Plan, unless otherwise agreed
by Departmental Representative.

.2 Project work on site is to commence as soon as possible, with a continuous
reasonable work force, unless otherwise agreed by Departmental
Representative.

.3 Weather conditions, short construction season, delivery challenges and the

location of the work site may require the use of longer working days and
additional work force to complete the project within the specified completion
time.
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1.15

1.17

Make every effort to ensure that sufficient material and equipment is
delivered to site at the earliest possible date after acceptance of bid and
replenished as required.

SETTING OUT OF WORK

Assume full responsibility for and execute complete layout of work to
locations, lines and elevations indicated.

Provide devices needed to lay out and construct work,

Supply such devices as straight edges and templates required to facilitate
Departmental Representative's inspection of work.

WORKS COORDINATION

The Contractor is responsible for coordinating the work of the various trades,
where the work of each trade interfaces with each other.

The Contractor shall convene meetings between trades whose work interfaces, and
ensure that they are fully aware of the areas and the extent of where the interfacing
is required. Provide each trade with the plans and specifications of the
interfacing trade as required, to assist them in planning and carrying out their
respective work.

Shop drawing review and material ordering shall only commence after this
coordination has taken place between trades and all conditions affecting the work
of the interfacing trades has been made known.

Ensure coordination and cooperation between trades in order to facilitate the
general progress of the work and avoid situations of spatial interference.

Ensure that each trade provides all other trades reasonable opportunity for the
completion of the work and in such a way as to prevent unnecessary delays, cutting,
patching and the need to remove and replace completed work.

Public Services and Procurement Canada will not be held responsible for any extra
costs incurred as a result of the failure to carry out coordination work. Disputes
between the various trades as a result of their not being informed of the areas
and extent of interface work shall be the sole responsibility of the Contractor,
and shall be resolved by him/her at no additional cost to the Contract.

PROTECTION AND REPAIR

Store all materials and equipment to be incorporated into work to prevent damage
by any means.

Repair or replace all materials or equipment damaged in transit or storage to
the satisfaction of and at no cost to the Departmental Representative.

EXISTING SERVICES

Where work involves breaking into or connecting to existing services, carry out
work at times directed by governing authorities, with minimum of disturbance to
pedestrian, vehicular traffic and existing operations.
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.2 Before commencing work, establish location and extent of service lines in area
of work and notify Departmental Representative of findings.

.3 Submit schedule to and obtain acceptance from Departmental Representative for
any shut-down or closure of active service or facility. Adhere to approved schedule
and provide notice to affected parties.

.4 Where unknown services are encountered, immediately advise Departmental
Representative and confirm findings in writing.

.5 Record locations of maintained, re-routed and abandoned service lines.
.6 Provide temporary services when directed by Departmental Representative to
maintain critical facility systems.

.7 The Contractor will immediately restore any existing services disrupted as a result
of his operations at no cost to the Departmental Representative.

1.19 OWNER OCCUPANCY

.1 Depending of the location, users might be occupying the premises during entire
period for execution of normal operations.

.2 Co-operate with Users in scheduling operations to minimize conflict and to
facilitate Owner usage.

1.20 CONCEALMENT

+1 Conceal pipes, ducts and wiring in floor, wall and ceiling construction of finished
areas except where indicated otherwise.

1.21 FACILITY SMOKING ENVIRONMENT
.1 Comply with smoking restrictions.
1.22 DISPOSAL OF DEBRIS
.1 Debris, including construction materials not incorporated in the work, oil

products and containers, and other materials of this nature will be disposed of
in suitable locations of the site. Disposal is the responsibility of the
Contractor.

. 2 Material from the work will not be permitted to go adrift to otherwise become
a menace to navigation.

.3 Disposal of debris will be incidental to the cost of the repairs.
1.23 CODES AND STANDARDS
.1 Perform work in accordance with National Building Code of Canada (NBCC) 2010 and

any other code of provincial or local application provided that in any case of
conflict or discrepancy, the more stringent requirements will apply.

a2 Meet or exceed requirements of contract documents, specified standards, codes
and referenced documents.
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1.24

1.25

1.26

1.27

1.29

CUTTING AND PATCHING

Execute cutting (including excavation), fitting and patching required to make
work fit properly.

Where new work connects with existing and where existing work is altered; cut,
patch and make good to match existing work.

Obtain Departmental Representative's approval before cutting, boring or sleeving
load-bearing members.

Make cuts with clean, true, smooth edges. Make patches inconspicuous in final
assembly.

Fit work airtight to pipes, sleeves, ducts and conduits.

ASBESTOS DISCOVERY

Demolition of spray or trowel applied asbestos can be hazardous to health. Should
material resembling asbestos be encountered, which isn’t part of the scope of

work, stop work and notify Departmental Representative immediately. Do not proceed
until written instructions have been received from Departmental Representative.

QUARRY AND EXPLOSIVES

Make own arrangements with Provincial authorities and owners of private
properties, for the quarrying and transportation of soil, rock and all materials
and machinery necessary for work over their property, roads or streets as case
may be.

TAXES, PERMITS AND REGULATIONS

Pay applicable federal, provincial and municipal taxes.

Apply for, obtain, and pay for all necessary permits, approvals, and other
authorizations required for the work.

Comply with all by-laws, ordinances and regulations of all authorities having
jurisdiction.

WORKER'S COMPENSATION

The Contractor and all sub-contractors must be registered under the Workers'
Compensation Act and provide evidence of good standing.

LAWS, STANDARDS TAXES AND FEES

Comply with all laws and standards governing all or any part of the work, pay
all applicable taxes and pay for all permits and certificates required in respect
of the execution of the work. Where variances exist between the requirements of
agencies governing all or any part of the work, the most restrictive will govern,
but in no instance will the standards established by the drawings and this
Specification, which exceed such requirements, be reduced.
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1.30

1.31

DISPOSAL OF DEBRIS

Debris, including construction materials not incorporated in the work and other
materials of this nature will be disposed of by the Contractor in suitable locations
off the site. Disposal is the responsibility of the Contractor.

Contractor will be responsible of disposing Hazardous Materials at registered
environmental disposal sites, as described in the scope of work and inclusive
of sections within this specifications.

.1 Contractor will submit disposal slips to Departmental Representative.

CONFINED SPACES

All work in confined spaces will be carried out in compliance with the Canada
Labour Code, Part II, Section 11.

Contractor to provide and maintain all equipment as required by any person to
enter and/or perform work in a safe manner, in compliance with the Canada
Occupational, Safety and Health Regulations, Part XI.

L1 At the Departmental Representative's request, the Contractor agrees to
provide to PWGSC employees or its Consultants, all necessary equipment as
defined under Part XII, to enter the confined space and the Contractor
acknowledges that he/she is responsible for the safety and efficacy of this
equipment.

The Contractor shall provide and maintain training, as required by the Canada

Labour Code, Part II, Section 11.

.1 The Contractor and/or his employees shall provide proof of training and
qualifications when requested by the Departmental Representative.

The Contractor shall provide the Departmental Representative with a copy of an
"Entry Permit" for each and every entry into the confined space to ensure compliance
with the Canada Labour Code, Part II, Section 11.

HIGHWAY SPRING WEIGHT RESTRICTIONS

Comply with Provincial regulations for spring weight restrictions on Provincial
Highway.

PERSONNEL

The Contractor will provide only journeymen personnel with a valid Prince Edward
Island Department of Labour License to work on all trades related projects under
this Contract.

Every employer who undertakes the handling of asbestos containing materials shall
be the holder of a valid asbestos contractor's certificate.

The Departmental Representative may at any time during this Contract request to
inspect the contractor’s certification.

Contractor supervisory personnel will have a minimum of 2 years of experience
with hazardous materials abatement work. All contractor’s staff should have
Asbestos Awareness Training Certificates if working around asbestos containing
materials.

The Contractor will ensure that all personnel follow proper code of conduct for
the position assigned. If a person’s conduct is deemed unsuitable, the Consultant
Firm will be responsible to have that person removed immediately and replaced
with a suitable person.
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.6 Work is carried out in a safe and efficient manner as per Governing Authorities
for the Province of Prince Edward Island.

.7 The Contractor will be responsible, at no cost to Public Works and
Government Services Canada, to ensure that his/her employees are on site with
proper safety gear and material to carry out their duties. 1In particular,

Personnel Protective Equipment (PPE) for construction safety protection as per
applicable safety laws and regulations such as safety boots, hard hats, life
jackets, and also ensure that employees have proper clothing for wet and/or cold
weather. :

.8 The Contractor will also provide Safety Training for the related work to
the position and as required by Governing Authorities for the Province of Prince
Edward Island and Federal Health and Safety Act and Regulations at no cost
to this contract. The Contractor will be responsible for ensuring that all safety
plans and hazard assessments related to each call-up are carried out and
implemented.

1.34 ACCEPTANCE

.1 Prior to the issuance of the Certificate of Substantial Performance, in
Company with Departmental Representative, make a check of all work. Correct
all discrepancies before final inspection and acceptance.

.2 Before Work can be accepted, the Contractor must clean up the site and leave
it in a condition which is acceptable to the Departmental Representative.

1.35 PAYMENT
.1 Payment for all work under this contract to be according to the "Articles of
Agreement".
.2 Dimensional changes as directed by the Departmental Representative to suit

existing conditions, but not resulting in additional work or materials, will not
be considered as extra to the Contract.

1.36 INVOICING

.1 The Contractor is required to notify the Departmental Representative upon
completion of the work at each facility before submitting an invoice.

.2 Each invoice must show:
.1 Contract number.
.2 Work location.
.3 Description of work.
.4 Project Number.
.5 Quantity broken down as per Unit Price Table.

.3 In the event of a dispute, the Contractor is to make any and all records available
to the Department to substantiate the invoiced amount.

END OF SECTION
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1 GENERAL

1.01 GENERAL

.1

The bid item prices are full compensation for the work necessary to complete
each item in the Contract in the Form of Tender. The prices bid are complete
and separate from other or related bid items.

In the case of conflict between the instructions for measurement and payment
contained in Section 01 22 00 and another Section of the Specifications,
the requirements of Section 01 22 00 shall govern.

No separate payment will be made for:
.1 Unauthorized work beyond the limits shown.
2 Field engineering survey and layout of work.
3 Water Management.
.4 Dust Control.
.5 Temporary Facilities
6 Temporary Barriers and Enclosures
7 Calibrated Weight Scales
8 Standby Time will be incidental to all call-ups.

1.02 DESCRIPTION OF WORK

.1 The tendered price for work includes all items listed within the
specification. Price includes all labour, materials, and equipment for
complete supply and installation of the work.

.2 Mobilization/Demobilization including all equipment, temporary
facilities, security, maintenance, snow clearing, and cleaning of site and
public access roads (as required), securing all necessary regulatory
permits, insurance and bonding, establishing health and safety protocol,
and the construction, maintenance and decommissioning of all necessary
temporary access roads.

.3 All demolition, material disposal (hazardous and non-hazardous), service
disconnection/ reconnection, site excavation, construction, repairs and
improvements and site restoration and landscaping, as contained in the
specifications.

2 PRODUCT MEASUREMENT

2.01 GENERAL

.1

This section details the measurement method to be used for payment
purposes. Incidental items covered in the various sections of the
specification are to be allowed for in the pricing of each pay item.
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.2 As per the unit price table, the Contractor will provide the number of hours
required for each call-up, as per the bid price.
.3 TENDERED HOURLY RATE FOR LABOUR

Regular Hours on site: The tendered hourly rates shall cover hours worked, in
accordance with this term of reference and shall include all overhead costs.

Overtime Hours on site: The tendered hourly rates shall cover hours worked
above the first 8 hours daily, in accordance with this term of reference and
shall include all overhead costs.

.4 MISCELLANEOUS: This item can only be used if the work isn’t covered under
other items. All items will be negotiated with the
Departmental Representative prior to submitting a quote, for
each call-up.

.5 HAZARDOUS MATERIAL REMOVAL: This section includes all Hazardous Waste
Removal AND Disposal as Specified in Each Scope of Work and indicated in Division
02. Labour will be paid under bid items. Mobilization and Demobilization will
be paid under section 02 41 16. Transportation of Hazardous Waste to a Registered
Environmental Facility will be paid under section 02 41 16. As indicated in
section 02 41 16, submittal of disposal slips will be incidental under this
standing offer. No payment on call-ups will be made until disposal slips are
submitted to the Departmental Representative.

2.02 MEASUREMENT FOR PAYMENT
.1 Measurement for payment will be as specified in the following section Included:

Section 02 41 16:

Mobilization and Demobilization/Site Access and Reinstatement/Transportation

The Contractor will negotiate with the Departmental Representative, for each site:

.1 Cost for Mobilization and Demobilization of all necessary equipment for each

call-up. Only one mobilization and demobilization will be paid per call-up.

If Required, cost for site access road and removal once the project is complete.

.3 Transportation and disposal of all materials to a Registered Environmental Site.
.1 Disposal Slips are to be submitted with the invoice. No payment will be made
until disposal slips are submitted.

.4 Demolition and removal will consist of, but not necessarily limited to, the
demolition, removal and disposal of miscellaneous hazardous and non-hazardous
items, as designated and directed by the Departmental Representative to facilitate
the installation of new materials and equipment to be installed under the terms
of the Standing Offer. Remove resultant debris from the site on a daily basis.

.5 A breakdown of cost will be submitted with each quote, indicating each item and
associated cost, and totaled before taxes, to be reviewed and approved by the
Departmental Representative.

.6 Hourly labour rates will incidental to this section.

N
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Section 09 91 13

1 Total Removal of Lead Paint will be paid under the following sections:

.1 All equipment and materials necessary to remove the paint will
be paid under section 02 41 16.

.2 Transportation of removed materials to a Registered
Environmental Site, including submittal of slips, will be
paid under section 02 41 16.

.3 Labour will be paid under the labour bid items.

Section 31 23 33.01

Mobilization and Demobilization for any equipment for the duration of the call-up
under section 02 41 16. Transportation of Materials to a registered Environmental
Facility, including submittal of slips will be paid under section 02 41 16.
Transportation and delivery of approved backfill will be paid under section 02
41 16.

.1 Excavated materials will be measured in cubic metres in their original
location.

.1 Excavation quantities measured will be actual volume removed within
the following limits:

.1 Width for excavation as indicated in the statement of work
(SOW) .

.2 Depth from ground surface immediately prior to excavation, to
depths identified in SOW as indicated by Departmental
Representative.

.2 Shoring, bracing, cofferdams, underpinning and de-watering of
excavation will not be measured separately for payment.

.3 Backfilling with an approved material, to authorized excavation limits
will be measured in cubic metres compacted in place for each type of
material specified in the SOW.

.4 Placing and spreading of topsoil will be measured for payment in cubic
metres calculated from cross sections taken in area of excavation from
original location. Topsoil will be paid under section 32 91 19.13.
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The following sections will include the supply, delivery and
installation of materials. Mobilization and Demobilization of
Equipment required for any work will be paid under section 02 41 16.
Transportation of approved material will be paid under section 02 41
16. Hourly labour rates will be not be paid under these bid items.

Section 31 32 19.01

.1 Measure supply and installation of geotextiles in square meters of
surface covered by material. No allowance will be made for secure pins and
overlaps.

Section 31 32 19.02

.1 Measure Supply, Installation of Sediment Control fence in linear meters installed,
as specified under this section.

.1 Maintenance of Sediment Control Fence will be incidental to this section.

Section 32 91 19.13
.1 Measure supplying, placing and spreading topsoil in cubic metres as
determined from actual surface area covered and depth of topsoil
specified in Statement of Work (SOW).

.1 Specified depth of topsoil: measured and approved by
Departmental Representative after settlement and consolidation.

Section 32 32 23
A Payment for supply and installation of sodding will be measured for
payment per square meters of actual area surface measurements taken
and computed by Departmental Representative.

.1 Topsoil will be paid under section 32 91 19.13.

END OF SECTION
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1

GENERAL

1.01 ADMINISTRATIVE

1.02

.1

.10

SHOP

Submit to Departmental Representative submittals listed for review. Submit
promptly and in orderly sequence to not cause delay in Work. Failure to submit
in ample time is not considered sufficient reason for extension of Contract Time
and no claim for extension by reason of such default will be allowed.

Do not proceed with Work affected by submittal until review is complete.
Present shop drawings, product data, samples and mock-ups in ST Metric units.

Where items or information is not produced in SI Metric units converted values
are acceptable.

Review submittals prior to submission to Departmental Representative. This review
represents that necessary requirements have been determined and verified, or will
be, and that each submittal has been checked and co-ordinated with requirements
of Work and Contract Documents. Submittals not stamped, signed, dated and
identified as to specific project will be returned without being examined and
considered rejected.

Notify Departmental Representative, in writing at time of submission, identifying
deviations from requirements of Contract Documents stating reasons for deviations.

Verify field measurements and affected adjacent Work are co-ordinated.

Contractor's responsibility for errors and omissions in submission is not relieved
by Departmental Representative's review of submittals.

Contractor's responsibility for deviations in submission from requirements of
Contract Documents is not relieved by Departmental Representative review.

Keep one reviewed copy of each submission on site.

DRAWINGS AND PRODUCT DATA

The term "shop drawings" means drawings, diagrams, illustrations, schedules,
performance charts, brochures and other data which are to be provided by Contractor
to illustrate details of a portion of Work.

Submit drawings stamped and signed by professional engineer registered or licensed
in the Province of Prince Edward Island, Canada.

Indicate materials, methods of construction and attachment or anchorage, erection
diagrams, connections, explanatory notes and other information necessary for
completion of Work. Where articles or equipment attach or connect to other articles
or equipment, indicate that such items have been coordinated, regardless of Section
under which adjacent items will be supplied and installed. Indicate cross
references to design drawings and specifications.

Allow ten days for Departmental Representative's review of each submission.
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.6

.10

11

.12

.13

.14

Adjustments made on shop drawings by Departmental Representative are not intended
to change Contract Price. If adjustments affect value of Work, state such in writing
to Departmental Representative prior to proceeding with Work.

Make changes in shop drawings as Departmental Representative may require,
consistent with Contract Documents. When resubmitting, notify Departmental
Representative in writing of revisions other than those requested.

Accompany submissions with transmittal letter, in duplicate, containing:

.1 Date.

Project title and number.

Contractor's name and address.

Identification and quantity of each shop drawing, product data and sample.
Other pertinent data.

s W N

Submissions include:

.1 Date and revision dates.
.2 Project title and number.
.3 Name and address of:
.1 Subcontractor.
.2 Supplier.
.3 Manufacturer.
.4 Contractor's stamp, signed by Contractor's authorized representative

certifying approval of submissions, verification of field measurements and
compliance with Contract Documents.

.5 Details of appropriate portions of Work as applicable:
.1 Fabrication.
.2 Layout, showing dimensions, including identified field dimensions,
and clearances.
.3 Setting or erection details.
.4 Capacities.
.5 Performance characteristics.
.6 Standards.
.7 Operating weight.
.8 Wiring diagrams.
.9 Single line and schematic diagrams.
.10 Relationship to adjacent work.

After Departmental Representative's review, distribute copies.,

Submit 3 prints and one electronic copy of shop drawings for each requirement
requested in specification Sections and as Departmental Representative may
reasonably request.

Submit one electronic copy of product data sheets or brochures for requirements
requested in specification Sections and as requested by Departmental
Representative where shop drawings will not be prepared due to standardized
manufacture of product.

Supplement standard information to provide details applicable to project.

If upon review by Departmental Representative, no errors or omissions are
discovered or if only minor corrections are made, two copies will be returned
and fabrication and installation of Work may proceed. If shop drawings are
rejected, noted copy will be returned and resubmission of corrected shop drawings,
through same procedure indicated above, must be performed before fabrication and
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2.01

installation of Work may proceed.

.15 The review of shop drawings by Public Works and Government Services Canada (PWGSC)
is for sole purpose of ascertaining conformance with general concept.

.1 This review shall not mean that PWGSC approves detail design inherent in
shop drawings, responsibility for which shall remain with Contractor
submitting same, and such review shall not relieve Contractor of
responsibility for errors or omissions in shop drawings or of responsibility
for meeting requirements of construction and Contract Documents.

.2 Without restricting generality of foregoing, Contractor is responsible for
dimensions to be confirmed and correlated at job site, for information that
pertains solely to fabrication processes or to techniques of construction
and installation and for co-ordination of Work of sub-trades.

CERTIFICATES AND TRANSCRIPTS
.1 Immediately after award of Contract, submit Workers' Compensation Board status.

.2 Submit transcription of insurance immediately after award of Contract.

PRODUCTS

NOT USED

.1 Not Used.

EXECUTION

NOT USED
.1 Not Used.

END OF SECTION
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1 GENERAL

1.01 RELATED WORK

.1 Section 01 35 29: Health and Safety

1.02 REFERENCES

.1 FCC No. 301-June 1982 Standard for Construction Operations.
.2 FCC No. 302-June 1982 Standard for Welding and Cutting.
.3 Above-noted FCC standards, may be viewed at the Regional Fire Protection Services'

Office (previously known as the Fire Commissioner of Canada) located at 99 Wyse
Road, 8th Floor, Dartmouth, NS; Tel: (902) 426-6053.

1.03 DEFINITIONS

.1 Hot Work defined as:
.1 Welding work.
.2 Cutting of materials by use of torch or other open flame devices.
.3 Grinding with equipment which produces sparks.
.4 Torching operations.

1.04 FIRE SAFETY REQUIREMENT

L1 Implement and follow fire safety measures during Work. Comply with following:
.1 National Fire Code, 1995.
.2 Fire Protection Standards FCC 301 and FCC 302 as issued by the Fire Protection
Services of Human Resources Development Canada.
.3 Federal and Provincial Occupational Health and Safety Acts and Regulations

as specified in Section 01 35 29.

.2 In event of conflict between any provisions of above authorities the most stringent
provision will apply. Should a dispute arise in determining the most stringent
requirement, Departmental Representative will advise on the course of action to
be followed.

1.05 HOT WORK AUTHORIZATION

5l Obtain Departmental Representative's "Authorization to Proceed" before conducting
any form of Hot Work on site.

.2 To obtain authorization submit to Departmental Representative:
.1 Contractor's Hot Work Procedures to be followed on site to ensure fire
safety.
.2 Description of the type and frequency of Hot Work required.
.3 Completed Hot Work Permit.
.3 Upon review and confirmation that effective fire safety measures will be

implemented during performance of hot work, Departmental Representative will
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provide "Authorization to Proceed" as follows:

.1 Issue one (1) written Authorization to Proceed covering the entire project
and duration of work or;
.2 Issue individual Authorization to Proceed for specific items of work by

requiring Contractor to fill out individual Hot Work Permit for each hot
work event as determined by Departmental Representative.

Frequency for Hot Work Permit based on:

.1 Nature of phasing of work;

.2 Risk to facility operations;

.3 Quantity of various trades needing to perform hot work on project or;

.4 Other situations deemed necessary by Departmental Representative to ensure

fire safety on premises.

Do not perform any hot work until receipt of Departmental Representative's written
Authorization to Proceed.

Hot work to be performed inside building can only be done during Facility
non-operational periods. Coordinate with Facility Manager through the
Departmental Representative in this regard.

Failure to comply with the established hot work procedures may result in the
issuance of a Non-Compliance Notification at Departmental Representative's
discretion with possible disciplinary measures imposed as specified in Section
01 35 29.

1.06 HOT WORK PROCEDURES

Develop and implement safety procedures and work practices to be followed during
the performance of hot work.

Procedures to include:

.1 Requirement to perform hazard assessment of site and immediate hot work
area for each hot work event in accordance with Hazard Assessment and Safety
Plan requirements of Section 01 35 29.

.2 Use of a Hot Work Permit system for each event when Hot Work event.

.3 Permit shall be issued by Contractor's Superintendent granting permission
to worker or subcontractor to proceed with hot work.

.4 Provision of a designated person(s) to carryout a Fire Safety Watch for
a minimum of 60 minutes immediately upon completion of the hot work.

.5 Compliance with fire safety codes and standards specified herein and

occupational health and safety regulations specified in Section 01 35 29.

Generic procedures, if used, must be edited, supplemented with pertinent
information and tailored to reflect specific project conditions. Clearly label
as being the Hot Work Procedures applicable to this contract.

Hot Work Procedures to be in typewritten format, listing step by step procedures
and worker instructions, clearly establishing and allocating responsibilities
of:

.1 Worker (s),

.2 Designated person authorized to issue the Hot Work Permit,
.3 Fire Safety Watcher,

4 Subcontractors and Contractor.
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.5 Brief all workers and subcontractors on Hot Work Procedures and Permit system.

1.07 FIRE PROTECTION AND ALARM SYSTEMS

.1 Fire protection and alarm systems shall not be:
1 Obstructed.
.2 Shut-off, unless approved by Departmental Representative.
.3 Left inactive at the end of a working day or shift.
.2 Do not use fire hydrants, standpipes and hose systems for purposes other than
firefighting.
.3 Costs incurred, from the fire department, building owner and tenants, resulting

from negligently setting off false alarms will be charged to the Contractor in
the form of financial progress payment reductions and holdback assessments against
the Contract.

1.08 DOCUMENTS ON SITE

.1 Keep Hot Work Permits and Hazard assessment documentation on site for duration
of Work.
.2 Upon request, make available to Departmental Representative or to authorized

safety representative for inspection.

END OF SECTION
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1.01 SECTION INCLUDES

.1 Procedures to isolate and lockout electrical facility and other equipment from
energy sources.

1.02 RELATED WORK

.1 Section 01 35 29.06: Health and Safety

1.03 REFERENCES

.1 CSA C22.1-06 - Canadian Electrical Code, Part 1, Safety Standard for Electrical
Installations.

.2 CAN/CSA C22.3 No.1-06 - Overhead Systems.

.3 CSA C22.3 No.7-06 - Underground Systems.

.4 COSH: Canada Occupational Health and Safety Regulations made under Part II of

the Canada Labour Code.

1.04 DEFINITIONS

1 Electrical Facility: means any system, equipment, device, apparatus, wiring,
conductor, assembly or part thereof that is used for the generation,
transformation, transmission, distribution, storage, control, measurement or
utilization of electrical energy, and that has an amperage and voltage that is
dangerous to persons.

.2 Guarantee of Isolation: means a guarantee by a competent person in control or
in charge that a particular facility or equipment has been isolated.

.3 De-energize: in the electrical sense, that a piece of equipment is isolated and
grounded, e.g. if the equipment is not grounded, it cannot be considered
de-energized (DEAD).

.4 Guarded: means that an equipment or facility is covered, shielded, fenced,
enclosed, inaccessible by location, or otherwise protected in a manner that, to
the extent that is reasonably practicable, will prevent or reduce danger to any
person who might touch or go near such item.

.5 lIsolate: means that an electrical facility, mechanical equipment or machinery
is separated or disconnected from every source of electrical, mechanical,
hydraulic, pneumatic or other kind of energy that is capable of making it dangerous.

.6 Live/alive: means that an electrical facility produces, contains, stores or is
electrically connected to a source of alternating or direct current of an amperage

and voltage that is dangerous or contains any hydraulic, pneumatic or other kind
of energy that is capable of making the facility dangerous to persons.

1.05 COMPLIANCE REQUIREMENTS

.1 Comply with the following in regards to isolation and lockout of electrical
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facilities and equipment:

.1 Canadian Electrical Code
.2 Federal and Provincial Occupational Health and Safety Acts and Regulations.
.3 Regulations and code of practise as applicable to mechnical equipment or
other machinery being de-energized.
.4 Procedures specified herein.
.2 In event of conflict between any provisions of above authorities the most stringent

provision will apply.
1.06 SUBMITTALLS
il Submit copy of lockout procedures, sample of lockout permit and lockout tags

proposed for use in accordance with Section 01 33 00. , Submit within 14 calendar
days of acceptance of bid.

1.07 ISOLATION OF EXISTING SERVICES

.1 Obtain Departmental Representative's written authorization prior to working on
existing live or active electrical facilities and equipment and before proceeding
with isolation of such item.

.2 To obtain authorization, submit to Departmental Representative the following
documentation:
.1 Written request to isolate the particular service or facility and;
.2 Copy of Contractor's Lockout Procedures.
.3 Make a Request for Isolation for each event, unless directed otherwise by
Departmental Representative, as follows:
.1 Fill-out standard form in current use at the Facility as provided by
Departmental Representative or;
.2 Where no form exist, make written request indicating:
.1 The equipment, system or service to be isolated and its location;
.2 Duration of isolation period (i.e.: start time & date and completion
time & date).
.3 Voltage of service feed to system or equipment being isolated.
.4 Name of person making the request.
.4 Do not proceed with isolation until receipt of written notification from

Departmental Representative granting the Isolation Request and authorization to

proceed with the work.

.1 Note that Departmental Representative may designate another person at the
Facility being authorized to grant the Isolation Request.

.5 Conduct safe, orderly shutdown of equipment or facility. De-energize, isolate
and lockout power and other sources of energy feeding the equipment or facility.

.6 Determine in advance, as much as possible, in cooperation with the Departmental
Representative, the type and frequency of situations which will require isolation
of existing services.

.7 Plan and schedule shut down of existing services in consultation with the
Departmental Representative and the Facility Manager. Minimize impact and downtime
of Facility operations. Follow Departmental Representative's directives in this
regard.
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.8 Conduct hazard assessment as part of the process in accordance with health and
safety requirements specified Section 01 35 28.

1.08 LOCKOUTS

.1 De-energize, isolate and lockout electrical facility, mechanical equipment and
machinery from all potential sources of energy prior to working on such items.

.2 Develop and implement clear and specific lockout procedures to be followed as
part of the Work.

.3 Prepare type written Lockout Procedures describing safe work practices,
procedures, worker responsibilities, and sequence of activities to be followed
on site by workforce to safely isolate an active piece of equipment or electrical
facility and effectively lockout and tagout its sources of energy.

.4 Include, as part of the Lockout Procedures, a system of lockout permits managed
by Contractor's Superintendent or other qualified person designated by him/her
as being "in-charge" at the site.

.1 A lockout permit shall be issued to specific worker providing a Guarantee
of Isolation before each event when work must be performed on a 1live equipment
or electrical facility.

.2 Duties of person managing the permit system to include:
.1 Issuance of permits and lockout tags to workers.
2 Determining permit duration.
.3 Maintaining record of permits and tags issued.
4 Making a Request for Isolation to Departmental Representative when

required as specified above.

.5 Designating a Safety Watcher, when one is required based on type of
work.
.6 Ensuring equipment or facility has been properly isolated.
.7 Collecting and safekeeping lockout tags returned by workers as a
record of the event.
.5 Clearly establish, describe, and allocate responsibilities of:
.1 Workers.
L2 Person managing the lockout permit system.
.3 Safety Watcher.
.4 Subcontractor (s) and General Contractor.
.6 Generic procedures, 1if used, must be edited and supplemented with pertinent
information to reflect specific project requirements.
.1 Incorporate site specific rules and procedures in force at site as provided
by Facility Manager through the Departmental Representative.
.2 Clearly label the document as being the Lockout procedures applicable to

work of this contract.

-7 Use energy isolation lockout devices specifically designed and appropriate for
type of facility or equipment being locked out.

.8 Use industry standard lockout tags.

.9 Provide appropriate safety grounding and guards as required.
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1.09 CONFORMANCE

.1 Brief all workers and subcontractors on requirements of this section. Stringently
enforce use and compliance.

1.10 DOCUMENTS ON SITE
.1 Post Lockout Procedures on site in common location for viewing by workers.

.2 Keep copies of Request for Isolation forms and lockout permits and tags issued
to workers on site for full duration of Work.

.3 Upon request, make available to Departmental Representative or to authorized
safety Representative for inspection.

END OF SECTION
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1 GENERAL

1.01 RELATED WORK

=

O ® 2oy > WIN

Section 01 35 24: Special Procedures on Fire Safety Requirements.

Section 01 35 25: Special Procedures on Lockout Reguirements.

Section 02 41 16: Selective Site Demolition.

Section 02 81 0l: Hazardous Materials Excluding Mercury Vapour Abatement.
Section 02 81 01.01: Hazardous Materials Mercury Vapour Abatement Only.

Section 02 83 10: Lead Based Paint - Minimum Precautions.

Section 02 82 00.01: Asbestos Abatement — Minimum Precautions.
Section 02 82 00.02: Asbestos Abatement - Intermediate Precautions.
Section 02 82 00.03: Asbestos Abatement - Maximum Precautions

1.02 DEFINITIONS

.1

.2

COSH: Canada Occupational Health and Safety Regulations made under Part II of
the Canada Labour Code.

Competent Person: means a person who is:

.1 Qualified by virtue of personal knowledge, training and experience to
perform assigned work in a manner that will ensure the health and safety
of persons in the workplace, and;

.2 Knowledgeable about the provisions of occupational health and safety
statutes and regulations that apply to the Work and;
.3 Knowledgeable about potential or actual danger to health or safety

associated with the Work.

Medical Aid Injury: any minor injury for which medical treatment was provided
and the cost of which is covered by Workers' Compensation Board of the province
in which the injury was incurred.

PPE: personal protective equipment

Work Site: where used in this section shall mean areas, located at the premises
where Work is undertaken, used by Contractor to perform all of the activities
associated with the performance of the Work.

1.03 SUBMITTALS

.1

.2

Make submittals in accordance with Section 01 33 00.

Submit site-specific Health and Safety Plan prior to commencement of Work.

.1 Submit within 10 work days of notification of Bid Acceptance. Provide 3
copies.

.2 Departmental Representative will review Health and Safety Plan and provide
comments.

.3 Revise the Plan as appropriate and resubmit within 5 work days after receipt
of comments.

.4 Departmental Representative's review and comments made of the Plan shall

not be construed as an endorsement, approval or implied warranty of any
kind by Canada and does not reduce Contractor's overall responsibility for
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Occupational Health and Safety of the Work.
D Submit revisions and updates made to the Plan during the course of Work.

.3 Submit name of designated Health & Safety Site Representative and support
documentation specified in the Safety Plan.

.4 Submit building permit, compliance certificates and other permits obtained.

.5 Submit copy of Letter in Good Standing from Provincial Workers Compensation or
other department of labour organization.
.1 Submit update of Letter of Good Standing whenever expiration date occurs

during the period of Work.

.6 Submit copies of reports or directions issued by Federal, Provincial and
Territorial health and safety inspectors.

7 Submit copies of incident reports.

.8 Submit WHMIS MSDS - Material Safety Data Sheets.

1.04 COMPLIANCE REQUIREMENTS

.1 Comply with Occupational Health and Safety Act for Province of Prince Edward
Island, and Regulations made pursuant to the Act.

2 Comply with Canada Labour Code - Part II (entitled Occupational Health and Safety)
and the Canada Occupational Health and Safety Regulations (COSH) as well as any
other reqgulations made pursuant to the Act.

.1 The Canada Labour Code can be viewed at:
www.http://laws.justice.gc.ca/en/L-2/

.2 COSH can be viewed at: www.http://laws.justice.gc.ca/eng/SOR-86-304/ n e
.html

.3 A copy may be obtained at: Canadian Government Publishing Public Works &

Government Services Canada Ottawa, Ontario, K1A 0S9 Tel: (819) 956-4800
(1-800-635-7943) Publication No. L31-85/2000 E or F)

.3 Observe construction safety measures of:
.1 Part 8 of National Building Code
.2 Municipal by-laws and ordinances.
.4 In case of conflict or discrepancy between above specified requirements, the more

stringent shall apply.

.5 Maintain Workers Compensation Coverage in good standing for duration of Contract.
Provide proof of clearance through submission of Letter in Good Standing.

. 6 Medical Surveillance: Where prescribed by legislation or regulation, obtain and
maintain worker medical surveillance documentation.

1.05 RESPONSIBILITY

.1 Be responsible for health and safety of persons on site, safety of property on
site and for protection of persons and environment adjacent to the site to extent
that they may be affected by conduct of Work.

.2 Comply with and enforce compliance by all workers, sub-contractors and other
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1.06 SITE

persons granted access to Work Site with safety requirements of Contract Documents,
applicable federal, provincial, and local by-laws, regulations, and ordinances,
and with site-specific Health and Safety Plan.

CONTROL ACCESS

Control the Work and entry points to Work Site. Approve and grant access only
to workers and authorized persons. Immediately stop and remove non-authorized
persons.

.1 Departmental Representative will provide names of those persons authorized
by Departmental Representative to enter onto Work Site and will ensure that
such authorized persons have the required knowledge and training on Health
and Safety pertinent to their reason for being at the site, however,
Contractor remains responsible for the health and safety of authorized
persons while at the Work Site.

Isolate Work Site from other areas of the premises by use of appropriate means.

.1 Erect fences, hoarding, barricades and temporary lighting as required to
effectively delineate the Work Site, stop non-authorized entry, and to
protect pedestrians and vehicular traffic around and adjacent to the Work
and create a safe environment. See Section 01 50 00 for minimum acceptable

requirements.

.2 Post signage at entry points and other strategic locations indicating
restricted access and conditions for access.

.3 Use professionally made signs with bilingual message in the 2 official

languages or international known graphic symbols.

Provide safety orientation session to persons granted access to Work Site. Advise
of hazards and safety rules to be observed while on site.

Ensure persons granted site access wear appropriate PPE. Supply PPE to inspection
authorities who require access to conduct tests or perform inspections.

Secure Work Site against entry when inactive or unoccupied and to protect persons
against harm. Provide security guard where adequate protection cannot be achieved
by other means.

1.07 PROTECTION

Give precedence to safety and health of persons and protection of environment
over cost and schedule considerations for Work.

Should unforeseen or peculiar safety related hazard or condition become evident
during performance of Work, immediately take measures to rectify situation and
prevent damage or harm. Advise Departmental Representative verbally and in
writing.

1.08 FILING OF NOTICE

.1

File Notice of Project with pertinent provincial health and safety authorities
prior to beginning of Work.
.1 Departmental Representative will assist in locating address if needed.
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1.09 PERMITS

Post permits, licenses and compliance certificates, specified in section 01 10 10,
at Work Site.

Where a particular permit or compliance certificate cannot be obtained, notify
Departmental Representative in writing and obtain approval to proceed before
carrying out applicable portion of work.

1.10 HAZARD ASSESSMENTS

Perform site specific health and safety hazard assessment of the Work and its
site.

Carryout initial assessment prior to commencement of Work with further assessments
as needed during progress of work, including when new trades and subcontractors
arrive on site.

Record results and address in Health and Safety Plan.

Keep documentation on site for entire duration of the Work.

1.11 UNFORSEEN HAZARDS

.1

When unforeseen or peculiar safety-related factor, hazard, or condition occur

during performance of Work, follow procedures in place for Employee's Right to
Refuse Work in accordance with Acts and Regulations of Province having jurisdiction
and advise Departmental Representative verbally and in writing.

When unforeseen or peculiar safety-related factor, hazard, or condition occur
during performance of Work, advise Health and Safety co-coordinator and follow
procedures in accordance with Acts and Regulations of Province having jurisdiction
and advise Departmental Representative verbally and in writing.

1.12 PROJECT/SITE CONDITIONS

.1

Following are potential health, environmental and safety hazards at the site for
which Work may involve contact with:
.1 Known latent site and environmental conditions:
.1 Hazardous Materials.
Non-Hazardous Materials
Working with tides.
Uneven work surfaces.
On-going work at the facilities/sites
On-going traffic vehicles, boats and ferries, ect.
cility on-going operations:
The Contractor will co-operate with users of existing facilities.
Maintain access to the existing facilities/structures.

.2 F

P 0w NN

.2 Should interference occur, take directions from Departmental
Representative.

.3 Do not unreasonably encumber site with materials.

.4 Move stored products or equipment which interfere with operations.

.5 Comply with all regulations and authorities having jurisdiction over

the work, whether on land or on water.



PSPC HEALTH AND SAFETY SECT 01 35 29.06
Environmental Remediation REQUIREMENTS PAGE 5

Standing Offer

Various Locations, PEIT

.6 Contractor will note that fishing activity in the harbour includes
fishing boats, moorings, etc.

.2 Above items shall not be construed as being complete and inclusive of potential
health and safety hazards encountered during Work.

.3 Include above items in the hazard assessment of the Work.

.4 MSDS Data sheets of pertinent hazardous and controlled products stored on site
can be obtained from Departmental Representative.

1.13 MEETINGS

.1 Attend pre-construction health and safety meeting, convened and chaired by
Departmental Representative, prior to commencement of Work, at time, date and
location determined by Departmental Representative. Ensure attendance of:

.1 Superintendent of Work
.2 Designated Health & Safety Site Representative
.3 Subcontractors
.2 Conduct regularly scheduled tool box and safety meetings during the Work in

conformance with Occupational Health and Safety regulations.

.3 Keep documents on site.

1.14 HEALTH AND SAFETY PLAN

.1 Prior to commencement of Work, develop written Health and Safety Plan specific
to the Work. Implement, maintain, and enforce Plan for entire duration of Work
and until final demobilization from site.

i 2 Health and Safety Plan shall include the following components:
.1 List of health risks and safety hazards identified by hazard assessment.
.2 Control measures used to mitigate risks and hazards identified.
.3 On-site Contingency and Emergency Response Plan as specified below.
.4 On-site Communication Plan as specified below.
.5 Name of Contractor's designated Health & Safety Site Representative and

information showing proof of his/her competence and reporting relationship
in Contractor's company.

.6 Names, competence and reporting relationship of other supervisory personnel
used in the Work for occupational health and safety purposes.

.3 On-site Contingency and Emergency Response Plan shall include:
.1 Operational procedures, evacuation measures and communication process to
be implemented in the event of an emergency.
.2 Evacuation Plan: site and floor plan layouts showing escape routes,

marshalling areas. Details on alarm notification methods, fire drills,
location of firefighting equipment and other related data.

.3 Name, duties and responsibilities of persons designated as Emergency
Warden(s) and deputies.

.4 Emergency Contacts: name and telephone number of officials from:
.1 General Contractor and subcontractors.
.2 Pertinent Federal and Provincial Departments and Authorities having

jurisdiction.
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.3 Local emergency resource organizations.

.5 Harmonize Plan with Facility's Emergency Response and Evacuation Plan.
Departmental Representative will provide pertinent data including name of
PWGSC and Facility Management contacts.

L4 On-site Communication Plan:
.1 Procedures for sharing of work related safety information to workers and
subcontractors, including emergency and evacuation measures.
.2 List of critical work activities to be communicated with Facility Manager

which have a risk of endangering health and safety of Facility users.
.5 Address all activities of the Work including those of subcontractors.

.6 Review Health and Safety Plan regularly during the Work. Update as conditions
warrant to address emerging risks and hazards, such as whenever new trade or
subcontractor arrive at Work Site.

.7 Departmental Representative will respond in writing, where deficiencies or
concerns are noted and may request re-submission of the Plan with correction of
deficiencies or concerns.

.8 Post copy of the Plan, and updates, prominently on Work Site.

1.15 SAFETY SUPERVISION

.1 Fmploy Health & Safety Site Representative responsible for daily supervision of
health and safety of the Work.

.2 Health & Safety Site Representative may be the Superintendent of the Work or other
person designated by Contractor and shall be assigned the responsibility and
authority to:

.1 Implement, monitor and enforce daily compliance with health and safety
requirements of the Work

.2 Monitor and enforce Contractor's site-specific Health and Safety Plan.

.3 Conduct site safety orientation session to persons granted access to Work
Site.

.4 Ensure that persons allowed site access are knowledgeable and trained in

health and safety pertinent to their activities at the site or are escorted
by a competent person while on the Work Site.

.5 Stop the Work as deemed necessary for reasons of health and safety.
.3 Health & Safety Site Representative must:

.1 Be qualified and competent person in occupational health and safety.

.2 Have site-related working experience specific to activities of the Work.

.3 Be on Work Site at all times during execution of the Work.
.4 All supervisory personnel assigned to the Work shall also be competent persons.
.5 Inspections:

oLl Conduct regularly scheduled safety inspections of the Work on a minimum

bi-weekly basis. Record deficiencies and remedial action taken.

.2 Conduct Formal Inspections on a minimum monthly basis. Use standardized
safety inspection forms. Distribute to subcontractors.

.3 Follow-up and ensure corrective measures are taken.
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.6 Cooperate with Facility's Occupational Health and Safety representative should
one be designated by Departmental Representative.

.7 Keep inspection reports and supervision related documentation on site.

1.16 TRAINING

.1 Use only skilled workers on Work Site who are effectively trained in occupational
health and safety procedures and practices pertinent to their assigned task.

.2 Maintain employee records and evidence of training received. Make data available
to Departmental Representative upon request.

.3 When unforeseen or peculiar safety-related hazard, or condition occur during
performance of Work, follow procedures in place for Employee's Right to Refuse
Work in accordance with Acts and Regulations of Province having jurisdiction and
advise Departmental Representative verbally and in writing.

1.17 MINIMUM SITE SAFETY RULES

.1 Notwithstanding requirement to abide by federal and provincial health and safety
regulations; ensure the following minimum safety rules are obeyed by persons
granted access to Work Site:

.1 Wear appropriate PPE pertinent to the Work or assigned task; minimum being
hard hat, safety footwear, safety glasses and hearing protection.

.2 Immediately report unsafe condition at site, near-miss accident, injury
and damage.

.3 Maintain site and storage areas in a tidy condition free of hazards causing
injury.

.4 Obey warning signs and safety tags.

22 Brief persons of disciplinary protocols to be taken for non-compliance. Post rules
on site.

1.18 CORRECTION OF NON-COMPLIANCE

.1 Immediately address health and safety non-compliance issues identified by
authority having jurisdiction or by Departmental Representative.

.2 Provide Departmental Representative with written report of action taken to correct
non-compliance of health and safety issues identified.

.3 Departmental Representative will stop Work if non-compliance of health and safety
regulations is not corrected in a timely manner.

1.19 INCIDENT REPORTING

il Investigate and report the following incidents to Departmental Representative:
.1 Incidents requiring notification to Provincial Department of Occupational
Safety and Health, Workers Compensation Board or to other regulatory Agency.
.2 Medical aid injuries.
.3 Property damage in excess of $10,000.00,
.4 Interruptions to Facility operations resulting in an operational lost to

a Federal department in excess of $5000.00.
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.2 Submit report in writing.

1.20 HAZARDOUS PRODUCTS

.1 Comply with requirements of Workplace Hazardous Materials Information System
(WHMIS) .
.2 Keep MSDS data sheets for all products delivered to site.
.1 Post on site.
.2 Submit copy to Departmental Representative.
.3 For interior work in an occupied Facility, post additional copy in one or

more publicly accessible locations.

1.21 BLASTING

.1 Blasting or other use of explosives is not permitted on site without prior receipt
of written permission and instructions from Departmental Representative.

.2 Do blasting operations in accordance with section 01 33 00.

1.22 POWER ACTUATED DEVICES

.1 Use powder actuated fastening devices only after receipt of written permission
from Departmental Representative.

1.23 SITE RECORDS

.1 Maintain on Work Site copy of safety related documentation and reports stipulated
to be produced in compliance with Acts and Regulations of authorities having
jurisdiction and of those documents specified herein.

.2 Upon request, make available to Departmental Representative or authorized Safety
Officer for inspection.

1.24 POSTING OF DOCUMENTS

sl Ensure applicable items, articles, notices and orders are posted in conspicuous
location on Work Site in accordance with Acts and Regulations of Province having
jurisdiction.

.2 Post other documents as specified herein, including:
.1 Site specific Health and Safety Plan
.2 WHMIS data sheets
.3 Fire and Safety Requirements
4 Special Procedures on Lockout Requirements
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2 PRODUCTS

2.01 NOT USED

.1 Not used.

3 EXECUTION

3.01 NOT USED
.1 Not used.

END OF SECTION
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1 DEFINITIONS

.1 Hazardous Material: Product, substance, or organism that is used for its original
purpose; and that is either dangerous goods or a material that may cause adverse
impact to the environment or adversely affect health of persons, animals, or plant
life when released into the environment.

2 FIRES
.1 Fires and burning of rubbish on site not permitted.
3 DISPOSAL OF WASTES AND HAZARDOUS MATERIALS
.1 Do not bury rubbish and waste materials on site.
.2 Do not dispose of hazardous waste including volatile materials, such as mineral

spirits, paint thinner, oil or fuel into waterways, storm, sanitary sewers or
municipal solid waste landfills.

.3 Store, handle and dispose of hazardous materials and hazardous waste in accordance
with applicable federal and provincial laws, regulations, codes and guidelines.

.4 Perform work in such a way as to:
.1 Optimize use of materials and minimize waste.
.2 Dispose of leftover products, waste and demolition debris with maximum

consideration on recycling and minimizing disposal at landfill sites.

.5 Dispose of waste and debris at approved landfill sites only and transfer stations.
Stringently follow provincial, municipal and landfill operator rules and
regulations. Separate out and prevent improper disposal of items banned from
landfills.

.6 Deconstruct and separate at source demolition debris, construction material waste,
product packaging and delivery containers into various waste categories in order
to maximize recycling abilities of various items and to divert as much waste as
possible from disposal at landfill sites in a "mixed state”.

.1 Where specialized recycling firms exist, transport waste and leftover
materials to such facility.
.2 Cooperate and follow landfill site operator's recycling program and efforts

on landfill diversion.

.7 Communicate with landfill operator prior to commencement of work, to determine
what specific construction, demolition and waste materials have been banned from
disposal at the landfill.

4 CARPET RECYCLING

.1 Make arrangements and transport existing carpet removed and new carpet remnants
to local carpet distributor for their shipment to an approved carpet manufacturer's
recycling facility.

.2 Be responsible for packaging carpet in suitable containers or pallets as per
shipping requirements or Recycling Facility.

.3 Pay all local and long distance transportation costs, shipping charges and disposal
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fees incurred by Contractor and required by carpet distributor and Recycling
Facility.

.4 Submit invoices and weigh bill to Departmental Representative certifying quantity
of carpet sent to Recycling Facility for recycling.
5 PATINT RECYCLING
.1 Send leftover paint, thinners and other paint related products to a paint recycling
facility.
6 POLLUTION CONTROL
1 Prevent contaminations of air beyond applicable work areas, by providing temporary
enclosures. '
.2 Maintain inventory of hazardous materials used and hazardous wastes stored on
site. List product name, quantity and date when storage began.
.3 Have emergency spill response equipment and rapid clean-up kit, appropriate to
work, at site. Locate adjacent to work and to storage areas of hazardous materials.
Provide personal protective equipment as required for clean-up.
.4 Report to Federal and Provincial Department of the Environment petroleum and other

hazardous material spills as well as accidents having potential of polluting the
environment. Also, notify Departmental Representative and submit a written spill
report to Departmental Representative within 24 hours of occurrence.

END OF SECTION
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1 GENERAL

1.02 REFERENCES

Reference Standards:

.1 U.S. Environmental Protection Agency (EPA)/Office of Water
.1 EPA 832/R-92-005-92, Storm Water Management for Construction
Activities, Chapter 3.
w2 EPA General Construction Permit (GCP) 2012.

WHMS: Workplace Hazardous Materials Information System, Health Canada.
Transportation of Dangerous Goods Act. Transport Canada, updated 2008-02-21.

Guidelines for the Use of Explosives In or Near Canadian Fisheries Waters,
Department of Fisheries and Oceans Canada, 1998.

MBCA: Migratory Birds Convention Act, Environment Canada, 1994.
Canadian Coast Guard Regulations, Department of Fisheries and Oceans Canada.
Canadian Shipping Act, Transport Canada, 2001.

AWPA: American Wood Preserver Association

1.03 DEFINITIONS

Hazardous Material: Product, substance, or organism that is used for its original
purpose; and that is either dangerous goods or a material that may cause adverse
impact to the envircnment or adversely affect health of persons, animals, or plant
life when released into the environment.

Wetlands: land where the water table is at, near or above the surface or which
is saturated for a long enough period to promote such features as wet-altered
soils and water tolerant vegetation. Wetlands include organic wetlands or
"peatlands," and mineral wetlands or mineral soil areas that are influenced by
excess water but produce little or no peat.

Watercourse: refers to the bed and shore of a river, stream, lake, creek, pond,
marsh, estuary or salt-water body that contains water for at least part of each
year.

Alien species: refers to a species or subspecies introduced outside its normal
distribution whose establishment and spread threaten ecosystems, habitats or
species with economic or environmental harm.

Buffer zone: a vegetated land that protects watercourses from adjacent land uses.
It refers to the land adjacent to watercourses, such as streams, rivers, lakes,
ponds, oceans, and wetlands, including the floodplain and the transitional lands
between the watercourse and the drier upland areas.

Environmental Pollution and Damage: presence of chemical, physical, biological
elements or agents which adversely affect human health and welfare; unfavorably
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alter ecological balances of importance to human life; affect other species of
importance to humans; or degrade environment aesthetically, culturally and/or
historically.

Environmental Protection: prevention/control of pollution and habitat or
environment disruption during construction.

1.04 TRANSPORTATION

Transport hazardous materials and hazardous waste in compliance with Federal
Transportation of Dangerous Goods Act.

Do not overload trucks when hauling material. Secure contents against spillage.
Maintain trucks clean and free of mud, dirt and other foreign matter.

Avoid potential release of contents and of any foreign matter onto highways, roads
and access routes used for the Work. Take extra care when hauling dredged material
and other hazardous materials. Immediately clean any spillage and soils.

Before commencement of work, advise the Departmental Representative of the
existing roads and temporary routes proposed to be used to access work areas and
to haul material to and from the site, including roads to the dredged disposal
field.

1.05 HAZARDOUS MATERIAL HANDLING

.1

Handle and store hazardous materials on site in accordance with WHMIS procedures
and requirements.

Store all hazardous liquids in location and manner to prevent their spillage
into the environment.

Maintain written inventory of all hazardous materials kept on site. List product
name, quantity and storage date.

Keep MSDS data sheets on site for all items.

1.06 PETROLEUM, OIL AND LUBRICANTS

.1

Comply with Federal and Provincial laws, regulations, codes and guidelines for
the storage of fuel and petroleum products on site.

Do not place fuel storage tanks and store fuel or other petroleum products within
a 30 metre buffer zone of watercourses and wetlands. Do not fuel or lubricate
equipment within this 30 metre buffer zone. Obtain approval from Departmental
Representative of acceptable location on site for fuel storage and equipment
service.

Do not dump petroleum products or any other deleterious substances on ground
or in the water.

Be diligent and take all necessary precautions to avoid spills and contaminate
the soil and water (both surface and subsurface) when handling petroleum products
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on site and during fueling and servicing of vehicles and equipment.

Maintain on site appropriate emergency spill response equipment consisting of
at least one 250-1litre (55 gallon) overpack spill kit for containment and cleanup
of spills.

Maintain vehicles and equipment in good working order to prevent leaks on site.

In the event of a petroleum spill, immediately notify the Departmental
Representative and the Canadian Coast Guard (CCG) at 1-800-565-1633 (24 hour
report line). Perform clean-up in accordance with all regulations and procedures
stipulated by authority having jurisdiction.

1.07 DISPOSAL OF WASTE

L

.2

Do not bury rubbish, demolition debris and waste materials on site.

Dispose and recycle demolition debris and waste materials in accordance with
project waste management requirements specified in section 01 74 21.

Do not dispose of hazardous waste, volatile materials (such as mineral spirits,
paints, thinners etc...) and petroleum products into waterways, storm or sanitary
sewers or in waste landfill sites.

Dispose of hazardous waste in accordance with applicable federal and provincial
laws, regulations, codes and guidelines.

Concrete waste:

.1 Do not discharge residual or rejected concrete on site.

.2 Immediately clean any accidental release of concrete on site prior to
solidification.

.3 Do not wash and clean concrete vehicles on site.

.4 Perform dumping of residual material and truck cleaning operations only

at the concrete plant. Follow environmental regulations and good practices
as approved by the Provincial Department of the Environment and other
authorities having jurisdiction.

1.08 WATER QUALITY

.1

Conduct dredging of a watercourse or wetland in such a manner to limit turbidity
and reduce sediment suspension in the water to an absolute minimum at all times.

.1 Maintain appropriate production speed and momentum of the dredging
equipment. Make adjustments as required and as approved by Departmental
Representative.

.2 Strategicaly position dredging equipment and barge to avoid over the water

swings of excavated material whenever possible.

Where work may affect the water quality adjacent to water intake lines used by
Lobster Holding Facilities, Fish Processing Facilities and other harbour users,
schedule work in cooperation with the Harbour Authority as directed by Departmental
Representative to minimize interference and impact to harbour users.

Visually monitor the water turbidity of the surronding areas adjacent to the work
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and up to the established dredge limit of 200 metre.

.1 Should excessive change occur in the turbidity beyond the dredge 1limit which
differs from existing conditions of the surrounding water bodies, such as
a distinct color difference; notify the Departmental Representative to
obtain appropriate mitigation measures to be followed.

.4 Water quality during suction dredging:
.1 Minimize out-fall of the dredge material at the disposal site by placing
the pipeline outake at or near the water level surface.
.2 Restrict vessel traffic adjacent to the disposal site to an absolute minimum

to avoid the re-suspension of dredged material from propeller wash.

.5 Water contamination by preservative treated wood:
1 Preservative treated lumber and timber, whether plant or site treated, shall
be cured for a minimum of 30 days from date of the treatment application
before their installation in areas which will be in contact with the water.

.2 Do not cut treated wood lumber over the surface of a watercourse or wetland.

.3 Do not use liquid applied preservative products over the surface of a
watercourse or wetland.

4 Wood treated with Chromate Copper Arsenate (CCA) or Ammoniac Copper Zinc
Arsenate (ACZA) must be CSA or AWPA approved.

.5 Do not use timber and lumber treated with cresote, petroleum and

pentachlorophenol for any part of the Work.

.6 Do not washdown equipment within a 30 metre buffer zone of a wetland, watercourse
or other identified environmentally sensitive area.

1.09 SOCIOECONOMIC RESTRICTIONS

.1 Abide by municipal and provincial regulations for any restrictions on work
performed during the night time and on flood lighting of the site. Obtain applicable
permits.

.2 Place flood lights in opposite direction of adjacent residential and business
areas. ’

.3 Equip equipment and machinery with purposely designed mufflers to reduce noise

on site to lowest possible level. Maintain mufflers in good operating condition
at all times.

1.10 BIRD AND BIRD HABITAT

o1 Become knowledgeable with abide by the Migratory Birds Convention Act (MBCA) in
regards to the protection of migratory birds, their eggs, nests and their young
encountered on site and in the vicinity.

.2 Minimize disturbance to all birds on site and adjacent areas during the entire
course of the Work.

.3 Do not approach concentrations of seabirds, waterfowl and shorebirds when
anchoring equipment, accessing wharves or ferrying supplies.

.4 During night time work, position flood lights in opposite direction of nearby
bird nesting habitat.
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.5

Do not use beaches, dunes and other natural previously undisturbed areas of the
site to conduct work unless specifically approved by the Departmental
Representative.

Should nests of migratory birds in wetlands be encountered during work, immediately
notify Departmental Representative for directives to be followed.

.1 Do not disturb nest site and neighboring vegetation until nesting is
completed.

.2 Minimize work immediately adjacent to such areas until nesting is completed.

.3 Protect these areas by following recommendations of Canadian Wildlife
Service.

1.11 FISH AND FISH HABITAT

Be aware of the risk for contamination of the fish habitat at the site as a result
of alien species being introduced in the water.

To minimize the possibility of fish habitat contamination, all construction

equipment which will be immersed into the water of a watercourse, or has the

possibility of coming into contact with such water during the course of the work,

must be cleaned and washed to ensure that they are free of marine growth and alien

species.

.1 Equipment shall include boats, barges, cranes, excavators, haul trucks,
pumps, pipe lines and other all miscellaneous tools and equipment previously
used in a marine environment.

Cleaning and washing of equipment shall be performed immediately upon their arrival
at the site and before use in or over the body of water.

Conduct cleaning and washing operations as follows:

.1 Scrap and remove heavy accumulation of mud and dispose appropriately.
.2 Wash all surfaces of equipment by use of a pressurized fresh water supply.
.3 Tmmediately follow with application of a heavy sprayed coating of undiluted

vinegar or other environmentally approved cleaning agent to thoroughly
remove all plant matter, animals and sediments.

.4 Check and remove all plant, animal and sediment matter from the all bilges

and filters.

Drain standing water from equipment and let fully dry before use.

.6 Upon removal from the water, drain standing water from equipment and let
fully dry before removal off the site.

w

Do not perform cleaning and washdown within a 30 metre buffer zone of a wetland,
watercourse or other identified environmentally sensitive area.

Record of Assurance Logbook:

.1 Maintain an on-going log of past and present usage and washdowns of all
equipment to illustrate mitigation measures undertaken against fish habitat
contamination by alien species.

.2 Write data in a hard cover bound logbook,
.3 Include the following:
.1 Date and location where equipment was previously used in a watercourse
or wetland;
.2 Type of work performed.
.3 Dates of washdown for each piece of equipment;

.4 Cleaning method and cleaning agent (s) used.
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.7

Keep Record of Assurance Logbook updated from project to project. Upon request,
submit logbook to Departmental Representative for review.

Abide by requirements and recommendations of the Federal Department of Environment
and the Department of Fisheries and Oceans - Habitat Protection and Sustainable
Development Branch in cleaning and washdown of equipment.

1.12 AIR QUALITY

.1

.2

1.13

.1

FIRES

Keep airborne dust and dirt resulting from the work on site to an absolute minimum.
Apply dust control measures to roads, parking lots and work areas.

Spray surfaces with water or other environmentally approved product. Use purposely
suited equipment or machinery and apply in sufficient quantity and frequency to
provide effective result and continued dust control during the entire course of
the work.

Do not use o0il or any other petroleum products for dust control.

Fires and burning of rubbish on site is not permitted.

END OF SECTION
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1 GENERAL

1.01 REFERENCES

Canadian Construction Documents Committee (CCDC)
.1 CCDC 2-94, Stipulated Price Contract.

1.03 INSPECTION

Refer to CCDC 2, GC 2.3.

Allow Departmental Representative access to Work. If part of Work is in preparation
at locations other than Place of Work, allow access to such Work whenever it 1is
in progress.

Give timely notice requesting inspection if Work is designated for special tests,
inspections or approvals by Departmental Representative instructions, or law of
Place of Work.

If Contractor covers or permits to be covered Work that has been designated for
special tests, inspections or approvals before such is made, uncover such Work,
have inspections or tests satisfactorily completed and make good such Work.

Departmental Representative will order part of Work to be examined if Work is
suspected to be not in accordance with Contract Documents. If, upon examination
such work is found not in accordance with Contract Documents, correct such Work
and pay cost of examination and correction.

1.04 INDEPENDENT INSPECTION AGENCIES

.1

Independent Inspection/Testing Agencies will be engaged by Departmental
Representative for purpose of inspecting and/or testing portions of Work. Cost
of such services will be borne by Departmental Representative.

Provide equipment required for executing inspection and testing by appointed
agencies.

Employment of inspection/testing agencies does not relax responsibility to perform
Work in accordance with Contract Documents.

If defects are revealed during inspection and/or testing, appointed agency will
request additional inspection and/or testing to ascertain full degree of defect.
Correct defect and irregularities as advised by Departmental Representative at
no cost to Departmental Representative. Pay costs for retesting and reinspection.

1.05 ACCESS TO WORK

=il

.2

Allow inspection/testing agencies access to Work, off site manufacturing and
fabrication plants.

Co-operate to provide reasonable facilities for such access.
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1.06 PROCEDURES

Notify appropriate agency and Departmental Representative in advance of
requirement for tests, in order that attendance arrangements can be made.

Submit samples and/or materials required for testing, as specifically requested
in specifications. Submit with reasonable promptness and in orderly sequence to
not cause delays in Work.

Provide labour and facilities to obtain and handle samples and materials on site.
Provide sufficient space to store and cure test samples.

1.07 REJECTED WORK

.1

.2

Refer to CCDC, GC 2.4.

Remove defective Work, whether result of poor workmanship, use of defective
products or damage and whether incorporated in Work or not, which has been rejected
by Departmental Representative as failing to conform to Contract Documents.
Replace or re-execute in accordance with Contract Documents.

Make good other Contractor's work damaged by such removals or replacements
promptly.

If in opinion of Departmental Representative it is not expedient to correct
defective Work or Work not performed in accordance with Contract Documents, Owner
will deduct from Contract Price difference in value between Work performed and
that called for by Contract Documents, amount of which will be determined by
Departmental Representative.

2 PRODUCTS

2.01 NOT USED

Not Used.

3 EXECUTION

3.01 NOT USED

.1

Not Used.

END OF SECTION



PSPC

TEMPORARY FACILITIES SECTION 01 50 00

ENVIRONMENTAL REMEDIATION PAGE 1
STANDING OFFER
VARIOUS LOCATIONS, PEI

1.1

GENERAL

Include in the work construction and temporary facilities required as construction
aids or by jurisdiction authorities, or as otherwise specified. Install to meet
needs of construction as work progresses. Maintain construction and temporary
facilities during use, relocate them as required by the work, remove them at
completion of need and make good adjacent work and properly affected by their
installation.

Include in the work construction and temporary facilities to provide for
construction safety such as: barricades, storage, fire protection, construction
equipment, and as otherwise required of the constructor by the Construction Safety
Act, or the Province of Nova Scotia, as well as all other applicable regulations
or authorities with jurisdiction.

Construct temporary work of new materials unless use of second-hand materials
is approved.

PROTECTION

.1

Box with wood or otherwise protect from damage, by continuing construction,
finished sills, jambs, corners and the like.

Provide protection for finished and partially finished building finishes and
equipment during performance of work.

Provide necessary screens, covers and hoardings as required.
Be responsible for damage incurred due to lack of or improper protection.
Maintain project in clean condition.

All costs to repair building damage caused by Contractor or Sub-Contractors will
be the responsibility of the Contractor.

Protect immediate and adjacent property against damage which might occur from
falling debris or other cause; do not interfere with use of or safe passage to
and from building.

Take precautions to guard against movement or settlement of adjacent portions
of structure; design, provide and place bracing or shoring as required; be
responsible for safety and support of such elements; be liable for any such movement
or settlement, any damage or injury caused thereby or resulting therefrom. If
at any time safety or any adjacent portion of building appears to be endangered,
cease operations, notify Departmental Representative, take precautions to support
structure; do not resume operations until permission has been granted. If such
movement or settlement of adjacent portion of building is caused by negligence
or default of Contractor, restore the structural integrity of the structure to
the Departmental Representative's design at no extra cost. When Departmental
Representative considers additional bracing or shoring necessary to safeguard
or prevent such movement or settlement, install bracing and shoring upon order.

Should any demolition of building commence before any new construction work,
provide and maintain legal and necessary guards, railings, lights, warning signs,
morality lights, and watchmen during execution of work to fully protect all persons
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from loss, damage, death or injury through neglect, carelessness or incompetence
of Contractor or his employees or condition or handling of materials.

.10 All demolition work shall be scheduled outside of regular working hours and shall
be coordinated with the local office supervisor.

1.3 INSTALLATION AND REMOVAL

.1 Pay all costs for installation of temporary utilities, facilities and controls
in order to execute the work expeditiously.

.2 Pay all costs for removal of work from building/site after use and restoration
of building/site unless otherwise noted.

1.4 TEMPORARY POWER AND LIGHT

.1 Level of illumination shall be not less than 162 1x (15 foot candles) of fluorescent
lighting.
.2 Permanent power distribution system of building or parts thereof may be used for

temporary power and lighting where approved by Departmental Representative. Be
responsible for damage thereof.

.3 In the event approval of use of permanent power distribution system is given,
the Contractor accepts responsibility for that portion of the distribution system
under his control and is required to ensure that his operations will in no way
affect the normal operation of the building.

1.5 TEMPORARY TELEPHONE

.1 Provide and pay for temporary telephones and dedicated facsimile machines,
necessary for own use.

.2 Pay for all long distance charges.

1.6 SITE STORAGE AND OVER-LOADING
.1 The Contractor shall confine his apparatus, the storage of products, and the
operations of is employees to limits indicated by the laws, ordinances, permits

or Contract Documents, and shall not unreasonably encumber the premises with his
products.

o~ The Contractor shall not load or permit to be loaded any part of the work with
a weight or force that will endanger the safety of the work.

1.7 CONSTRUCTION PARKING

.1 Parking availability will be determined on a case by case basis.

1.8 SITE OFFICES

.1 Contractors may provide their own offices as necessary, provided they agree to
the conditions imposed by the Departmental Representative.

.2 Locate all site offices as directed by the Departmental Representative.
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.3

Strictly enforce no smoking and use of scent-free product policies.

1.9 EQUIPMENT, TOOL AND MATERIALS STORAGE

.1

1.10 DUST

.1

1.11 PEST

.1

Provide and maintain, in a clean and orderly condition, lockable areas of tools,
equipment and materials.

Locate all site storage sheds as directed by the Departmental Representative.

TIGHT SCREENS/PARTITIONS

Provide dust tight partitions to localize dust generating activities, and for
the protection of workers, finished areas of work and the public. This applies
to both above and below ceilings.

Maintain and relocate protection until such work is complete.

CONTROL

Provide effective non-pesticide pest control to site offices; equipment, tools
and materials storage areas; and areas under construction.

All food stuffs and wrappers are to be kept in sealed containers and remove
immediately at the end of each working day.

END OF SECTION
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1 GENERAL

1.01 REFERENCES

.1 Canada Green Building Council (CaGBC)
.1 LEED Canada-NC Version 1.0-2004, LEED (Leadership in Energy and
Environmental Design): Green Building Rating System Reference Package For
New Construction and Major Renovations (including Addendum 2007).
.2 LEED Canada-CI Version 1.0-2007, LEED (Leadership in Energy and
Environmental Design): Green Building Rating System Reference Guide For
Commercial Interiors.

.2 U.S. Environmental Protection Agency (EPA) / Office of Water
.1 EPA 832R92005, Storm Water Management for Construction Activities:
Developing Pollution Prevention Plans and Best Management Practices.

1.02 ACTION AND INFORMATIONAL SUBMITTALS

.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
.2 LEED Submittals:
.1 Submit erosion and sedimentation control plan for Credit SSpl in accordance

with LEED Canada-NC.

1.03 INSTALLATION AND REMOVAL
.1 Provide temporary utilities controls in order to execute work expeditiously.

.2 Remove from site all such work after use.

1.04 DEWATERING

.1 Provide temporary drainage and pumping facilities to keep excavations and site
free from standing water.

1.05 WATER SUPPLY
.1 Provide continuous supply of potable water for construction use.

.2 Arrange for connection with appropriate utility company and pay costs for
installation, maintenance and removal.

.3 Pay for utility charges at prevailing rates.

1.06 TEMPORARY POWER AND LIGHT

.1 Provide and pay for temporary power during construction for temporary lighting
and operating of power tools.

.2 Arrange for connection with appropriate utility company. Pay costs for
installation, maintenance and removal.

.3 Provide and pay for Temporary power for electric cranes and other equipment
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requiring in excess of above.

Provide and maintain temporary lighting throughout project. Ensure level of
illumination on all floors and stairs 1s not less than 162 1x.

1.07 TEMPORARY COMMUNICATION FACILITIES

.1 Provide and pay for temporary telephone, fax, data hook up, lines, equipment
necessary for own use and use of Departmental Representative.
1.08 FIRE PROTECTION
.1 Provide and maintain temporary fire protection equipment during performance of
Work required by insurance companies having jurisdiction and governing codes,
regulations and bylaws.
.2 Burning rubbish and construction waste materials is not permitted on site.
2 PRODUCTS
2.01 NOT USED
.1 Not Used.
3 EXECUTION
3.01 TEMPORARY EROSION AND SEDIMENTATION CONTROL

.1

Provide temporary erosion and sedimentation control measures to prevent soil
erosion and discharge of soil-bearing water runoff or airborne dust to adjacent
properties and walkways, according to requirements of authorities having
jurisdiction.

Inspect, repair, and maintain erosion and sedimentation control measures during
construction until permanent vegetation has been established.

Remove erosion and sedimentation controls and restore and stabilize areas
disturbed during removal.

END OF SECTION
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1 GENERAL

1.01 REFERENCES

.1 Canadian Construction Documents Committee (CCDC)
.1 CCDC 2-1994, Stipulated Price Contract.
.2 Canada Green Building Council (CaGBRC)
.1 LEED Canada-NC Version 1.0-2004, LEED (Leadership in Energy and

Environmental Design): Green Building Rating System Reference Package For
New Construction and Major Renovations (including Addendum 2007).

.2 LEED Canada-CI Version 1.0-2007, LEED (Leadership in Energy and
Environmental Design): Green Building Rating System Reference Guide For
Commercial Interiors.

.3 Canadian General Standards Board (CGSB)
.1 CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.
.2 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.
.4 Canadian Standards Association (CSA International)
.1 CSA-A23.1/RA23.2-04, Concrete Materials and Methods of Concrete
Construction/Methods of Test and Standard Practices for Concrete.
.2 CSA-0121-M1978 (R2003), Douglas Fir Plywood.
.3 CAN/CSA-S269.2-M1987 (R2003), Access Scaffolding for Construction Purposes.
.4 CAN/CSA-7Z321-96 (R2001), Signs and Symbols for the Occupational Environment.
D Public Works Government Services Canada (PWGSC) Standard Acquisition Clauses and

Conditions (SACC)-ID: R0202D, Title: General Conditions 'C', In Effect as of:
May 14, 2004.

.6 U.S. Environmental Protection Agency (EPA) / Office of Water

.1 EPA 832R92005, Storm Water Management for Construction Activities:
Developing Pollution Prevention Plans and Best Management Practices.

1.02 ACTION AND INFORMATIONAL SUBMITTALS

.1 Provide submittals in accordance with Section 01 33 00 = Submittal Procedures.
.2 LEED Submittals:
.1 Submit erosion and sedimentation control plan for Credit SSpl in accordance

with LEED Canada-NC.

1.03 INSTALLATION AND REMOVAL

.1 Prepare site plan indicating proposed location and dimensions of area to be fenced
and used by Contractor, number of trailers to be used, avenues of ingress/egress
to fenced area and details of fence installation.

.2 Identify areas which have to be graveled to prevent tracking of mud.
.3 Provide construction facilities in order to execute work expeditiously,

.4 Remove from site all such work after use.
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1.04 HOISTING

.1 Provide, operate and maintain hoists/ cranes required for moving of workers,
materials and equipment. Make financial arrangements with Subcontractors for their
use of hoists.

.2 Hoists/cranes to be operated by qualified operator.

1.05 SITE STORAGE/LOADING

.1 Confine work and operations of employees by Contract Documents. Do not unreasonably
encumber premises with products.

.2 Do not load or permit to load any part of Work with weight or force that will
endanger Work. '

1.06 SECURITY

.1 Provide and pay for responsible security personnel to guard site and contents
of site after working hours and during holidays.

1.07 OFFICES

.1 Provide and pay for own office as required.

.2 Provide marked and fully stocked first-aid case in a readily available location.

.3 Subcontractors to provide their own offices as necessary. Direct location of these
offices.

1.08 EQUIPMENT, TOOL AND MATERIALS STORAGE

.1 Provide and maintain, in clean and orderly condition, lockable weatherproof sheds
for storage of tools, equipment and materials.

.2 Locate materials not required to be stored in weatherproof sheds on site in manner
to cause least interference with work activities.

1.09 SANITARY FACILITIES

.1 Provide sanitary facilities for work force in accordance with governing
regulations and ordinances.

.2 Post notices and take precautions as required by local health authorities. Keep
area and premises in sanitary condition.

.3 When permanent water and drain connections are completed, provide temporary water
closets and urinals complete with temporary enclosures, inside building.

1.10 CONSTRUCTION SIGNAGE

.1 Provide and erect project sign, prior to mobilization on site, in a location
approved by Departmental Representative.

.2 No other signs or advertisements, other than warning signs, are permitted on site.
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.3

Signs and notices for safety and instruction in both official languages Graphic
symbols to CAN/CSA-7321.

Maintain approved signs and notices in good condition for duration of project,
and dispose of offsite on completion of project or earlier if directed by
Departmental Representative.

1.11 PROTECTION AND MAINTENANCE OF TRAFFIC

.1

.2

.10

11

.12

.13

.14

Provide access to maintain traffic.

Maintain and protect traffic on affected wharf entrance and wharf during
construction period except as otherwise specifically directed by Departmental
Representative.

Provide measures for protection and diversion of traffic, including provision
of watch-persons and flag-persons, erection of barricades, placing of lights
around and in front of equipment and work, and erection and maintenance of adequate
warning, danger, and direction signs

Protect travelling public from damage to person and property.

Contractor's traffic on roads selected for hauling material to and from site to
interfere as little as possible with public traffic.

Verify adequacy of existing roads and allowable load limit on these roads.
Contractor: responsible for repair of damage to roads caused by construction
operations.

Construct access and haul roads necessary.

Haul roads: constructed with suitable grades and widths; sharp curves, blind
corners, and dangerous cross traffic shall be avoided.

Provide necessary lighting, signs, barricades, and distinctive markings for safe
movement of traffic.

Dust control: adequate to ensure safe operation at all times.

Location, grade, width, and alignment of construction and hauling roads: subject
to approval by Departmental Representative.

Lighting: to assure full and clear visibility for full width of haul road and
work areas during night work operations.

Provide snow removal during period of Work.

Remove, upon completion of work, haul roads.

1.12 CLEAN-UP

.2

.3

Remove construction debris, waste materials, packaging material from work site
daily.

Clean dirt or mud tracked onto paved or surfaced roadways.

Store materials resulting from demolition activities that are salvageable.
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.4 Stack stored new or salvaged material not in construction facilities.

2 PRODUCTS

2.01 NOT USED

.1 Not Used.

3 EXECUTION

3.01 TEMPORARY EROSION AND SEDIMENTATION CONTROL

.1 Provide temporary erosion and sedimentation control measures to prevent soil
erosion and discharge of soil-bearing water runoff or airborne dust to adjacent
properties and walkways that complies with EPA 832/R-92-005 or requirements of
authorities having jurisdiction, whichever is more stringent].

<2 Inspect, repair, and maintain erosion and sedimentation control measures during
construction until permanent vegetation has been established.

.3 Remove erosion and sedimentation controls and restore and stabilize areas
disturbed during removal.

END OF SECTION
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1 GENERAL

1.01 REFERENCES

.1 Canadian General Standards Board (CGSB)
.1 CGSB 1.59-97, Alkyd Exterior Gloss Enamel.
.2 CAN/CGSB 1.189-00, Exterior Alkyd Primer for Wood.
2 Canadian Standards Association (CSA International)
.1 CSA-0121-M1978 (R2003), Douglas Fir Plywood.
.3 Public Works Government Services Canada (PWGSC) Standard Acquisition Clauses and

Conditions (SACC)-ID: R0202D, Title: General Conditions 'C', In Effect as Of:
May 14, 2004.

1.02 INSTALLATION AND REMOVAL
.1 Provide temporary controls in order to execute Work expeditiously.

.2 Remove from site all such work after use.

1.03 HOARDING
.1 Erect temporary site enclosure using new 1.2 m high snow fence wired to rolled
steel "T" bar fence posts spaced at 2.4 m on centre. Provide one lockable truck

gate. Maintain fence in good repair.

.2 Provide barriers around trees and plants designated to remain. Protect from damage
by equipment and construction procedures.

1.05 GUARD RAILS AND BARRICADES
.1 Provide secure, rigid guard rails and barricades around deep excavations.

.2 Provide as required by governing authorities.

1.06 WEATHER ENCLOSURES

.1 Design enclosures to withstand wind pressure and snow loading.

1.07 ACCESS TO SITE

.1 Provide and maintain access roads, sidewalk crossings, ramps and construction
runways as may be required for access to Work.

1.08 PUBLIC TRAFFIC FLOW

.1 Provide and maintain competent signal flag operators, traffic signals, barricades
and flares, lights, or lanterns as required to perform Work and protect public.
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1.10 FIRE ROUTES

.1 Maintain access to property including overhead clearances for use by emergency
response vehicles.

1.11 PROTECTION FOR OFF-SITE AND PUBLIC PROPERTY

.1 Protect surrounding private and public property from damage during performance
of Work.
.2 Be responsible for damage incurred.

1.12 PROTECTION OF BUILDING FINISHES

i Provide protection for finished and partially finished building finishes and
equipment during performance of Work.

.2 Provide necessary screens, covers, and hoardings.

.3 Confirm with Departmental Representative locations and installation schedule 3
days prior to installation.

.4 Be responsible for damage incurred due to lack of or improper protection.

1.13 WASTE MANAGEMENT AND DISPOSAL

.1 Separate waste materials for recycling in accordance with Section 01 74 21 -
Construction/Demolition Waste Management And Disposal.

2 PRODUCTS

2.01 NOT USED

1 Not Used.

3 EXECUTION

3.01 NOT USED
.1 Not Used.

END OF SECTION
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1 GENERAL

.1 Use new material and equipment unless otherwise specified.

.2 Within five (5) days of written request by Departmental Representative, submit
following information for materials and equipment proposed for supply:

.1 name and address of manufacturer,

.2 trade name, model and catalogue number,

.3 performance, descriptive and test data,

.4 manufacturer's installation or application instructions,
.5 evidence of arrangements to procure.

&3 Use products of one manufacturer for material and equipment of same type or
classification unless otherwise specified.

2 MANUFACTURERS INSTRUCTIONS

1 Unless otherwise specified, comply with manufacturer's latest printed
instructions for materials and installation methods.

o2 Notify Departmental Representative in writing of any conflict between these
specifications and manufacturers instructions. Departmental Representative will
designate which document is to be followed.

3 FASTENINGS - GENERAL

el Provide metal fastenings and accessories in same texture, colour and finish as
base metal in which they occur. Prevent electrolytic action between dissimilar
metals. Use non- corrosive fasteners, anchors and spacers for securing exterior
work.

.2 Space anchors within limits of load bearing or shear capacity and ensure that
they provide positive permanent anchorage. Wood plugs not acceptable.

.3 Conceal fasteners where indicated. Space evenly and lay out neatly.

.4 Fastenings which cause spalling or cracking are not acceptable.

D Obtain Departmental Representative's approval before using explosive actuated
fastening devices. If approval is obtained comply with CSA 2166- 1975.

4 FASTENINGS - EQUIPMENT

.1 Use fastenings of standard commercial sizes and patterns with material and finish
suitable for service.

.2 Use heavy hexagon heads, semi-finished unless otherwise specified. Use No. 304
stainless steel for exterior areas.

.3 Bolts may not project more than one (1) diameter beyond nuts.

.4 Use plain type washers on equipment, sheet metal and soft gasket lock type washers

where vibrations occur. Use resilient washers with stainless steel.
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5 DELIVERY AND STORAGE

.1 Deliver, store and maintain packaged material and equipment with manufacturer's
seals and labels intact.

.2 Prevent damage, adulteration and soiling of material and equipment during
delivery, handling and storage. Immediately remove rejected material and equipment
from site.

.3 Store material and equipment in accordance with suppliers instructions.

.4 Touch-up damaged factory finished surfaces to Departmental Representative's
satisfaction. Use primer or enamel to match original. Do not paint over name plates.

6 CONSTRUCTION EQUIPMENT AND PLANT

al On request, prove to the satisfaction of Departmental Representative that the
construction equipment and plant are adequate to manufacture, transport, place
and finish work to quality and production rates specified. If inadequate, replace
or provide additional equipment or plant as directed.

.2 Maintain construction equipment and plant in good operating order.

END OF SECTION
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1 GENERAL

1.01 REFERENCES

Canadian Construction Documents Committee (CCDC)

.1 CCDC 2-94, Stipulated Price Contract.

Public Works Government Services Canada (PWGSC) Standard Acquisition
Clauses and Conditions (SACC)-ID: R0202D, Title: General Conditions "C",
In Effect as Of: May 14, 2004.

1.02 PROJECT CLEANLINESS

.1

Maintain Work in tidy condition, free from accumulation of waste products
and debris, other than that caused by Owner or other Contractors.

Remove waste materials from site at daily regularly scheduled times or
dispose of as directed by Departmental Representative. Do not burn waste
materials on site, unless approved by Departmental Representative.

Make arrangements with and obtain permits from authorities having
jurisdiction for disposal of waste and debris.

Provide on-site containers for collection of waste materials and debris.
Provide and use marked separate bins for recycling. Refer to Section 01 74 21
~ Construction/Demolition Waste Management and Disposal.

Dispose of waste materials and debris off site.
Store volatile waste in covered metal containers, and remove from premises
at end of each working day.

1.03 FINAL CLEANING

When Work is Substantially Performed remove surplus products, tools, construction
machinery and equipment not required for performance of remaining Work.

Remove waste products and debris other than that caused by others, and leave

Work clean and suitable for occupancy.

Prior to final review remove surplus products, tools, construction machinery

and equipment.

Remove waste products and debris other than that caused by Owner or other

Contractors.

Remove waste materials from site at regularly scheduled times or dispose

of as directed by Departmental Representative. Do not burn waste materials

on site, unless approved by Departmental Representative.

Make arrangements with and obtain permits from authorities having

jurisdiction for disposal of waste and debris.

1.04 WASTE MANAGEMENT AND DISPOSAL

.1

Separate waste materials in accordance with Section 01 74 21
Construction/Demolition Waste Management And Disposal.
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CLEANING

SECTION 01 74 11
PAGE 2

2 PRODUCTS

2.01 NOT USED

.1 Not Used.

3 EXECUTION

3.01 NOT USED

.1 Not Used.

END OF SECTION
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1 GENERAL

1.01 WASTE MANAGEMENT GOALS

Accomplish maximum control of solid construction waste.

Preserve environment and prevent pollution and environment damage.

1.02 DEFINITIONS

.1

.10

.11

12

Class III: non-hazardous waste - construction renovation and demolition waste.

Cost/Revenue Analysis Workplan (CRAW): based on information from WRW, and intended
as financial tracking tool for determining economic status of waste management
practices.

Demolition Waste Audit (DWA): relates to actual waste generated from project.
Inert Fill: inert waste - exclusively asphalt and concrete.

Materials Source Separation Program (MSSP): consists of series of ongoing
activities to separate reusable and recyclable waste material into material
categories from other types of waste at point of generation.

Recyclable: ability of product or material to be recovered at end of its life
cycle and re-manufactured into new product for reuse.

Recycle: process by which waste and recyclable materials are transformed or
collected for purpose of being transferred into new products.

Recycling: process of sorting, cleansing, treating and reconstituting solid waste
and other discarded materials for purpose of using in altered form. Recycling
does not include burning, incinerating, or thermally destroying waste.

Reuse: repeated use of product in same form but not necessarily for same purpose.
Reuse includes:

il Salvaging reusable materials from re-modelling projects, before demolition
stage, for resale, reuse on current project or for storage for use on future
projects.

.2 Returning reusable items including pallets or unused products to vendors.

Salvage: removal of structural and non-structural materials from
deconstruction/disassembly projects for purpose of reuse or recycling.

Separate Condition: refers to waste sorted into individual types.

Source Separation: acts of keeping different types of waste materials separate
beginning from first time they became waste.
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1.03 STORAGE, HANDLING AND PROTECTION

.1 Store, materials to be reused, recycled and salvaged in locations as directed
by Departmental Representative.

.2 Unless specified otherwise, materials for removal become Contractor's property.
.3 Protect, stockpile, store and catalogue salvaged items.
.4 Separate non-salvageable materials from salvaged items. Transport and deliver

non-salvageable items to licensed disposal facility.

) Protect structural components not removed for demolition from movement or damage.
1.04 DISPOSAL OF WASTES

.1 Do not bury rubbish or waste materials.

.2 Do not dispose of waste, volatile materials, mineral spirits, oil, paint thinner
into waterways, storm, or sanitary sewers.

1.05 USE OF SITE AND FACILITIES

.1 Execute work with least possible interference or disturbance to normal use of
premises.
2 PRODUCTS

2.01 NOT USED

siil Not Used.

3 EXECUTION

3.01 APPLICATION

.1 Handle waste materials not reused, salvaged, or recycled in accordance with
appropriate regulations and codes.

3.02 CLEANING

.1 Remove tools and waste materials on completion of Work, and leave work area in
clean and orderly condition.

.2 Clean-up work area as work progresses.

.3 Source separate materials to be reused/recycled into specified sort areas.
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3.03 CANADIAN GOVERNMENTAL DEPARTMENTS CHIEF RESPONSIBILITY FOR THE
ENVIRONMENT

Government Chief Responsibility for the Environment:

Province Address General Fax
Ingquires

Prince Department 902-368-5000 902-368-5830
Edward of
Island Environmental

Resources

11 Kent

Street,

4th Floor,

PO Box

2000

Charlottetown PE C1lA 7NS8

END OF SECTION
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1 GENERAL

1.01 REFERENCES

.1 Canadian Construction Documents Committee (CCDC)
.1 CCDC 2-2008, Stipulated Price Contract.

1.02 ADMINISTRATIVE REQUIREMENTS

wl Acceptance of Work Procedures:
.1 Contractor's Inspection: Contractor: conduct inspection of Work, identify
deficiencies and defects, and repair as required to conform to Contract
Documents.
.1 Notify Departmental Representative in writing of satisfactory

completion of Contractor's inspection and submit verification that
corrections have been made.

.2 Request Departmental Representative inspection.
.2 Departmental Representative Inspection:
.1 Departmental Representative and Contractor to inspect Work and
identify defects and deficiencies.
.2 Contractor to correct Work as directed.
.3 Final Inspection:
.1 When completion tasks are done, request final inspection of Work by
Departmental Representative.
.2 When Work incomplete according to Departmental Representative,
complete outstanding items and request re-inspection.
.4 Declaration of Substantial Performance: when Departmental Representative

considers deficiencies and defects corrected and requirements of Contract

substantially performed, make application for Certificate of Substantial

Performance.

.5 Commencement of Lien and Warranty Periods: date of Owner's acceptance of
submitted declaration of Substantial Performance to be date for commencement
for warranty period and commencement of lien period unless required
otherwise by lien statute of Place of Work.

.6 Final Payment:

.1 When Departmental Representative considers final deficiencies and
defects corrected and requirements of Contract met, make application
for final payment.

L7 Payment of Holdback: after issuance of Certificate of Substantial
Performance of Work, submit application for payment of holdback amount in
accordance with contractual agreement.

1.03 FINAL CLEANING

L1 Clean in accordance with Section 01 74 11 - Cleaning.
.1 Remove surplus materials, excess materials, rubbish, tools and equipment.
=2 Waste Management: separate waste materials in accordance with Section 01 74 21

- Construction/Demolition Waste Management and Disposal.



PSPC

Environmental Remediation
Standing Offer

Various Locatins, PEI

CLOSEOUT PROCEDURES

SECTION 01 77 00
PAGE 2

2 PRODUCTS

2.01 NOT USED

.1 Not Used.

3 EXECUTION

3.01 NOT USED

.1 Not Used.

END OF SECTION
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1 GENERAL
1.01 RELATED REQUIREMENTS
.1 Section includes:
Project Record Documents as follows:
.1 As-built drawings;
.2 As-built specifications;
.3 Reviewed shop drawings.
1.02 REFERENCES
.1 Canadian Environmental Protection Act (CEPA)
.1 SOR/2008-197, Storage Tank Systems for Petroleum Products and Allied
Petroleum Products Regulations.
1.03 ACTION AND INFORMATIONAIL SUBMITTALS
.1 Provide submittals in accordance with Section 01 33 00 - Submittal Procedures.
1.04 AS -BUILT DOCUMENTS AND SAMPLES
.1 Maintain, in addition to requirements in General Conditions, at site for
Departmental Representative one record copy of:
.1 Contract Drawings.
.2 Specifications.
.3 Addenda.
.4 Change Orders and other modifications to Contract.
.5 Reviewed shop drawings, product data, and samples.
.6 Field test records.
) Inspection certificates.
.8 Manufacturer's certificates.
1.05 RECORDING INFORMATION ON PROJECT RECORD DOCUMENTS

.1 Record information on set of opaque drawings, provided by Departmental
Representative.
.2 Use felt tip marking pens, maintaining separate colors for each major system,

for recording information.

.3 Record information concurrently with construction progress.
.1 Do not conceal Work until required information is recorded.
.4 Contract Drawings and shop drawings: mark each item to record actual construction,
including:
.1 Field changes of dimension and detail.
.2 Changes made by change orders.
.3 Details not on original Contract Drawings.
.4 References to related shop drawings and modifications.
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1.06 FINAL SURVEY

il Submit final dredging survey certificate in accordance with Section 01 33 00 -
Examination and Preparation, certifying that elevations and locations of completed
Work are in conformance, or non-conformance with Contract Documents.

2 PRODUCTS

2.01 NOT USED

.1 Not Used.

3 EXECUTION

3.01 NOT USED
Not Used.

END OF SECTION





