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1.1 SECTION
INCLUDES

.1 Administrative procedures preceding
inspection and acceptance of Work by
Departmental Representative.

1.2 RELATED
SECTIONS

.1 Section 01 78 00 - Closeout Submittals.

1.3 INSPECTION AND
DECLARATION

.1 Contractor's Inspection: Coordinate and
perform, in concert with subcontractors, an
inspection and check of all Work. Identify and
correct deficiencies, defects, repairs and
perform outstanding items as required to
complete work in conformance with Contract
Documents.

.1 Notify Departmental Representative in
writing when deficiencies from Contractor's
inspection have been rectified and that Work
is deemed to be complete and ready for
Departmental Representative's inspection of
the completed work.

.2 Departmental Representative's Inspection:
Accompany Departmental Representative during
all substantial and final inspections of the
Work.
.1 Address defects, faults and outstanding
items of work identified by such inspections.
.2 Advise Departmental Representative when
all deficiencies identified have been
rectified.

.3 Note that Departmental Representative will
not issue a Certificate of Substantial
Performance of the work until such time that
Contractor performs following work and turns
over the specified documents:
.1 Project record as-built documents;
.2 Reports resulting from designated
tests;
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.4 Correct all discrepancies before
Departmental Representative will issue the
Certificate of Completion.


