NAFC Main Electrical Upgrade CLOSEOUT PROCEDURES Section 01 77 00

PWGSC

Page 1 of 1

White Hills Road, St. John’s NL
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1.1

1.2

1.3

SECTION INCLUDES

Administrative procedures preceding inspection and acceptance of Work by Departmental
Representative.

RELATED SECTIONS
Section 01 78 00: Closeout Submittals.

INSPECTION AND DECLARATION

Contractor's Inspection: Coordinate and perform, in concert with subcontractors, an
inspection and check of all Work. Identify and correct deficiencies, defects, repairs and
perform outstanding items as required to complete work in conformance with Contract
Documents.

A Notify Departmental Representative in writing when deficiencies from
Contractor's inspection have been rectified and that Work is deemed to be
complete and ready for Departmental Representative's inspection of the completed
work.

Departmental Representative's Inspection: Accompany Departmental Representative
during all substantial and final inspections of the Work.

A Address defects, faults and outstanding items of work identified by such
inspections.

2 Advise Departmental Representative when all deficiencies identified have been
rectified.

Note that Departmental Representative will not issue a Certificate of Substantial
Performance of the work until such time that Contractor performs following work and
turns over the specified documents:

A Project record as-built documents;

Final Operations and Maintenance manuals;

Maintenance materials, parts and tools;

Compliance certificates from applicable authorities;

Reports resulting from designated tests;

Demonstration and training complete with user manuals;

Manufacturer's Guarantee certificates.
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Testing, adjusting and balancing of equipment and systems complete with
submission of test reports.

9 Commissioning of equipment and systems specified.

Correct all discrepancies before Departmental Representative will issue the Certificate of
Completion.

END OF SECTION
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