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Part 1 GENERAL 

1.1 SUMMARY 

.1 Types of items described in this Section: 

.1 Demolition and removal of selected portions of building or structure. 

.2 Demolition and removal of selected site elements. 

.3 Salvage of existing items to be reused or recycled. 

.2 Types of items you will not find described in this Section: 

.1 Use of premises, phasing, and Facility-occupancy requirements. 

.2 Photographic Documentation for preconstruction photographs taken before 
selective demolition operations. 

.3 Temporary Facilities and Controls for temporary construction and 
environmental-protection measures for selective demolition operations. 

.4 Cutting and Patching for cutting and patching procedures. 

.5 Construction Waste Management and Disposal for disposal of demolished 
materials. 

1.2 DEFINITIONS 

.1 Remove:  Detach items from existing construction and legally dispose of them off-site, 
unless indicated to be removed and salvaged or removed and reinstalled. 

.2 Remove and Salvage:  Detach items from existing construction and deliver them to 
Departmental Representative ready for reuse. 

.3 Remove and Reinstall:  Detach items from existing construction, prepare them for reuse, 
and reinstall them where indicated. 

.4 Existing to Remain:  Existing items of construction that are not to be removed and that 
are not otherwise indicated to be removed, removed and salvaged, or removed and 
reinstalled. 

1.3 SUBMITTALS 

.1 Schedule of Selective Demolition Activities:  Indicate the following: 

.1 Detailed sequence of selective demolition and removal work, with starting and 
ending dates for each activity.  Ensure Facility's building managers and other 
tenants' on-site operations are uninterrupted. 

.2 Interruption of utility services.  Indicate how long utility services will be 
interrupted. 

.3 Coordination for shutoff, capping, and continuation of utility services. 

.4 Use of elevator and stairs. 

.5 Locations of proposed dust- and noise-control temporary partitions and means of 
egress, including for other tenants affected by selective demolition operations. 
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.6 Coordination of Facility’s continuing occupancy of portions of existing building 

and of Facility's partial occupancy of completed Work. 
.7 Means of protection for items to remain and items in path of waste removal from 

building. 

.2 Inventory:  After selective demolition is complete, submit a list of items that have been 
removed and salvaged. 

.3 Predemolition Photographs or Video:  Show existing conditions of adjoining construction 
and site improvements, including finish surfaces that might be misconstrued as damage 
caused by selective demolition operations.  Comply with Division 01 Section 
Photographic Documentation. Submit before Work begins. 

.4 Landfill Records:  Indicate receipt and acceptance of hazardous wastes by a landfill 
facility licensed to accept hazardous wastes. 

.1 Comply with submittal requirements in Division 01 Section "Construction Waste 
Management and Disposal." 

1.4 QUALITY ASSURANCE 

.1 Demolition Firm Qualifications:  An experienced firm that has specialized in demolition 
work similar in material and extent to that indicated for this Project. 

.2 Standards:  Comply with ANSI A10.6, NFPA 241, NBCC, and NFCC. 

.3 Predemolition Conference:  Conduct conference at Project site to comply with 
requirements in Division 01 Section Project Management and Coordination. Review 
methods and procedures related to selective demolition including, but not limited to, the 
following: 

.1 Inspect and discuss condition of construction to be selectively demolished. 

.2 Review structural load limitations of existing structure. 

.3 Review and finalize selective demolition schedule and verify availability of 
materials, demolition personnel, equipment, and facilities needed to make 
progress and avoid delays. 

.4 Review requirements of work performed by other trades that rely on substrates 
exposed by selective demolition operations. 

.5 Review areas where existing construction is to remain and requires protection. 

1.5 PROJECT CONDITIONS 

.1 Portions of building immediately adjacent to selective demolition area will be occupied.  
Conduct selective demolition so Facility's operations will not be disrupted. 

.1 Comply with requirements specified in Division 01 Section Summary. 

.2 Conditions existing at time of inspection for bidding purpose will be maintained by 
Departmental Representative as far as practical. 

.3 Notify Departmental Representative of discrepancies between existing conditions and 
Drawings before proceeding with selective demolition. 
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.4 Hazardous Materials:  It may be possible hazardous materials could be present in 

construction to be selectively demolished.  A report on the presence of hazardous 
materials is attached in Appendix A for review and use. Examine report to become aware 
of locations where hazardous materials are present. 

.1 Hazardous material remediation is specified elsewhere in the Contract 
Documents. 

.2 Do not disturb hazardous materials or items suspected of containing hazardous 
materials except under procedures specified elsewhere in the Contract 
Documents. 

.3 In addition to items identified in the attached report , the breaker back plates in 
the existing FPE Switchgear (Type H Breakers) have been confirmed to contain 
ACM Material.  Removal and disposal of these existing breakers is to be in 
accordance with the hazardous material remediation practises. 

.5 Storage or sale of removed items or materials on-site is not permitted. 

.6 Utility Service:  Maintain existing utilities indicated to remain in service and protect them 
against damage during selective demolition operations. 

.1 Maintain fire-protection facilities in service during selective demolition 
operations. 

1.6 WARRANTY 

.1 Existing Warranties:  Remove, replace, patch, and repair materials and surfaces cut or 
damaged during selective demolition, by methods and with materials so as not to void 
existing warranties. 

Part 2 PRODUCTS 

2.1 PERFORMANCE REQUIREMENTS 

.1 Regulatory Requirements:  Comply with hauling and disposal regulations of authorities 
having jurisdiction. 

.2 Standards:  Comply with NBCC Part 8 Safety Measures at Construction and Demolition 
Sites, ANSI/ASSE A10.6 and NFPA 241. 

Part 3 EXECUTION 

3.1 EXAMINATION 

.1 Verify that utilities have been disconnected and capped. 

.2 Survey existing conditions and correlate with requirements indicated to determine extent 
of selective demolition required. 

.3 Inventory and record the condition of items to be removed and reinstalled and items to be 
removed and salvaged. 
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.4 When unanticipated mechanical, electrical, or structural elements that conflict with 

intended function or design are encountered, investigate and measure the nature and 
extent of conflict.  Promptly submit a written report to Departmental Representative. 

.5 Engage a professional engineer to survey condition of building to determine whether 
removing any element might result in structural deficiency or unplanned collapse of any 
portion of structure or adjacent structures during selective demolition operations. 

.6 Survey of Existing Conditions:  Record existing conditions by use of preconstruction 
photographs. 

.1 Comply with requirements specified in Division 01 Section Photographic 
Documentation. 

.2 Before selective demolition or removal of existing building elements that will be 
reproduced or duplicated in final Work, make permanent record of 
measurements, materials, and construction details required to make exact 
reproduction. 

.7 Perform surveys as the Work progresses to detect hazards resulting from selective 
demolition activities. 

3.2 UTILITY SERVICES AND MECHANICAL/ELECTRICAL SYSTEMS 

.1 Existing Services/Systems:  Maintain services/systems indicated to remain and protect 
them against damage during selective demolition operations. 

.1 Comply with requirements for existing services/systems interruptions specified in 
Section 01 10 10 – General Instructions. 

.2 Service/System Requirements:  Locate, identify, disconnect, and seal or cap off indicated 
utility services and mechanical/electrical systems serving areas to be selectively 
demolished. 

.1 Arrange to shut off indicated utilities with utility companies. 

.2 If services/systems are required to be removed, relocated, or abandoned, before 
proceeding with selective demolition provide temporary services/systems that 
bypass area of selective demolition and that maintain continuity of 
services/systems to other parts of building. 

.3 Cut off pipe or conduit in walls or partitions to be removed.  Cap, valve, or plug 
and seal remaining portion of pipe or conduit after bypassing. 
.1 Where entire wall is to be removed, existing services/systems may be 

removed with removal of the wall. 

3.3 PREPARATION 

.1 Site Access and Temporary Controls:  Conduct selective demolition and debris-removal 
operations to ensure minimum interference with roads, streets, walks, walkways, and 
other adjacent occupied and used facilities. 

.1 Comply with requirements for access and protection specified in Division 01 
Section Temporary Facilities and Controls. 

.2 Temporary Facilities:  Provide temporary barricades and other protection required to 
prevent injury to people and damage to adjacent buildings and facilities to remain. 
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.1 Provide protection to ensure safe passage of people around selective demolition 

area and to and from occupied portions of building. 
.2 Provide temporary weather protection, during interval between selective 

demolition of existing construction on exterior surfaces and new construction, to 
prevent water leakage and damage to structure and interior areas. 

.3 Protect walls, ceilings, floors, and other existing finish work that are to remain or 
that are exposed during selective demolition operations. 

.4 Cover and protect furniture, furnishings, and equipment that have not been 
removed. 

.5 Comply with requirements for temporary enclosures, dust control, heating, and 
cooling specified in Division 01 Section Temporary Facilities and Controls. 

.3 Temporary Shoring:  Provide and maintain shoring, bracing, and structural supports as 
required to preserve stability and prevent movement, settlement, or collapse of 
construction and finishes to remain, and to prevent unexpected or uncontrolled movement 
or collapse of construction being demolished. 

.1 Strengthen or add new supports when required during progress of selective 
demolition. 

3.4 SELECTIVE DEMOLITION, GENERAL 

.1 To limit risk of exposure, the demolition must be phased and limited in area to suit that 
which can be resealed within a reasonable amount of time. Contractor to have enough 
temporary coverings on site to cover exposed areas of work. 

.2 General:  Demolish and remove existing construction only to the extent required by new 
construction and as indicated.  Use methods required to complete the Work within 
limitations of governing regulations and as follows: 

.1 Proceed with selective demolition systematically, from higher to lower level.  
Complete selective demolition operations above each floor or tier before 
disturbing supporting members on the next lower level. 

.2 Neatly cut openings and holes plumb, square, and true to dimensions required.  
Use cutting methods least likely to damage construction to remain or adjoining 
construction.  Use hand tools or small power tools designed for sawing or 
grinding, not hammering and chopping, to minimize disturbance of adjacent 
surfaces.  Temporarily cover openings to remain. 

.3 Cut or drill from the exposed or finished side into concealed surfaces to avoid 
marring existing finished surfaces. 

.4 Do not use cutting torches until work area is cleared of flammable materials.  At 
concealed spaces, such as duct and pipe interiors, verify condition and contents 
of hidden space before starting flame-cutting operations.  Maintain fire watch and 
portable fire-suppression devices during flame-cutting operations. 

.5 Maintain adequate ventilation when using cutting torches. 

.6 Remove decayed, vermin-infested, or otherwise dangerous or unsuitable 
materials and promptly dispose of off-site. 

.7 Remove structural framing members and lower to ground by method suitable to 
avoid free fall and to prevent ground impact or dust generation. 
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.8 Locate selective demolition equipment and remove debris and materials so as not 

to impose excessive loads on supporting walls, floors, or framing. 
.9 Dispose of demolished items and materials promptly.  Comply with requirements 

in Division 01 Section Construction Waste Management and Disposal. 

.3 Contractor is responsible for all repairs to lawns, grounds or portions of the building 
damaged by equipment during the execution of the Work. 

.4 Contractor to advise Departmental Representative immediately if demolition reveals any 
existing conditions that need to be addressed before proceeding with new installations. 

.5 Do not demolish building elements beyond what is indicated on Drawings without 
Departmental Representatives approval. 

.6 Removed and Salvaged Items: 

.1 Clean salvaged items. 

.2 Pack or crate items after cleaning.  Identify contents of containers. 

.3 Store items in a secure area until delivery to Departmental Representative. 

.4 Transport items to storage area designated by Departmental Representative. 

.5 Protect items from damage during transport and storage. 

.7 Removed and Reinstalled Items: 

.1 Clean and repair items to functional condition adequate for intended reuse.  Paint 
equipment to match new equipment. 

.2 Pack or crate items after cleaning and repairing.  Identify contents of containers. 

.3 Protect items from damage during transport and storage. 

.4 Reinstall items in locations indicated.  Comply with installation requirements for 
new materials and equipment.  Provide connections, supports, and miscellaneous 
materials necessary to make item functional for use indicated. 

.8 Existing Items to Remain:  Protect construction indicated to remain against damage and 
soiling during selective demolition.  When permitted by Departmental Representative, 
items may be removed to a suitable, protected storage location during selective 
demolition and cleaned and reinstalled in their original locations after selective 
demolition operations are complete. 

3.5 SELECTIVE DEMOLITION PROCEDURES FOR SPECIFIC MATERIALS 

.1 Concrete:  Demolish in small sections.  Cut concrete to a depth of at least 19 mm at 
junctures with construction to remain, using power-driven saw.  Dislodge concrete from 
reinforcement at perimeter of areas being demolished, cut reinforcement, and then 
remove remainder of concrete indicated for selective demolition.  Neatly trim openings to 
dimensions indicated. 

.2 Masonry:  Demolish in small sections.  Cut masonry at junctures with construction to 
remain, using power-driven saw, then remove masonry between saw cuts. 

.3 Concrete Slabs-on-Grade:  Saw-cut perimeter of area to be demolished, then break up and 
remove. 
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3.6 DISPOSAL OF DEMOLISHED MATERIALS 

.1 General:  Except for items or materials indicated to be recycled, reused, salvaged, 
reinstalled, or otherwise indicated to remain Departmental Representative 's property, 
remove demolished materials from Project site and legally dispose of them in an 
approved landfill. 

.1 Do not allow demolished materials to accumulate on-site. 

.2 Remove and transport debris in a manner that will prevent spillage on adjacent 
surfaces and areas. 

.3 Remove debris from elevated portions of building by chute, hoist, or other device 
that will convey debris to grade level in a controlled descent. 

.4 Comply with requirements specified in Division 01 Section Construction Waste 
Management and Disposal. 

.2 Burning:  Do not burn demolished materials. 

.3 Disposal:  Transport demolished materials off Facility's property and legally dispose of 
them. 

3.7 CLEANING 

.1 Clean adjacent structures and improvements of dust, dirt, and debris caused by selective 
demolition operations.  Return adjacent areas to condition existing before selective 
demolition operations began. 

END OF SECTION  
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