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1.1  DESCRIPTION OF  

WORK                  

 

 

.1  The work under this contract involves the 

supply of all labour, materials and 

equipment required to reconstruct a Berlin 

wall structure immediately outboard and 

along the alignment of the existing Berlin 

wall structure as described in the project 

drawings and in this specification. 

 

.2  The work includes but is not limited to: 

 .1 Site work including mobilization, 

demobilization, excavation, dredging, 

demolition and disposal. 

 .2 Supply and installation of steel H-

piles, structural fill and geotextile 

filter fabric as detailed on the drawings 

and in the specification. 

     .3  Supply and installation of precast 

concrete wall panels, precast concrete 

deadman, cast in place slab on grade, all 

rough carpentry components, steel rung 

ladders and mooring devices as detailed on 

the drawings and in the specification. 

     .4  Supply and installation of tie rods, 

tie rod to pile connection assembly, 

precast panel channel beam, pre-cast panel 

support straps and deadman washers as 

detailed on the drawings and in the 

specification. 

   

.3  Site of Work is at: Launching, wharf 

structure 408, Kings Co, PE.  

 

 

 

1.2  FAMILIARIZATION  

WITH SITE             

 

 

.1  Before submitting a bid, it is recommended 

that bidders visit the site to review and 

verify the form, nature and extent of the 

work, materials needed, the means of access 

and the temporary facilities required to 

perform the work.  

 

.2  Obtain prior permission from the 

Departmental Representative and Harbor 

Authority before carrying out such site 

inspection.  
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1.3 CODES AND  

STANDARDS           

 

 

 

.1  Perform work in accordance with any code of 

provincial or local application, including 

all amendments up to bid closing date, 

provided that in any case of conflict or 

discrepancy, the more stringent requirement 

shall apply.  

 

.2  Materials and workmanship must meet or 

exceed requirements of specified standards, 

codes and referenced documents.  

 

 

 

1.4 INTERPRETATION  

OF DOCUMENTS          

 

 

.1  Supplementary to the Order of Precedence 

article of the General Conditions of the 

Contract, the Division 01 sections take 

precedence over the technical specification 

sections in other Divisions of the 

Specification Manual.  

 

 

 

1.5 TERM ENGINEER    

 

 

.1  Unless specifically stated otherwise, the 

term Engineer where used in the 

Specifications and on the Drawings shall 

mean the Departmental Representative as 

defined in the General Conditions of the 

Contract.  

 

 

 

1.6 SETTING OUT  

WORK                 

 

 

.1  Assume full responsibility for and execute 

complete layout of work to locations, lines 

and elevations indicated.  

 

.2  Provide devices needed to lay out and 

construct work.  

 

.3  Supply such devices as straight edges and 

templates required to facilitate 

Departmental Representative's inspection of 

work.  
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.4  Supply stakes and other survey markers 

required for laying out work.  

 

 

  

1.7 MEASUREMENT FOR  

PAYMENT               

 

 

.1  Notify Departmental Representative 

sufficiently in advance of operations to 

permit required measurements for payment. 

  

.2 Items included under “Measurement for 

payment” 

 

Item 1: Mobilization and Demobilization: 

 Mobilization and demobilization shall 

constitute a lump sum for measurement 

purposes. 

 

Item 2: Siteworks, Demolitions and Removals: 

Siteworks, demolition (including selective 

demolition) and removals of miscellaneous 

items shall constitute a lump sum for 

measurement purposes. 

 

Item 3: Excavation and Reinstatement of 

Crushed Stone: 

 Excavation and Reinstatement of existing 

crushed stone shall constitute a price per 

cubic meter for measurement purposes.  

 

Item 4: Excavation and Reinstatement of 

Sandstone Fill: 

 Excavation and Reinstatement of existing 

sandstone fill shall constitute a price per 

cubic meter for measurement purposes.  

 

Item 5: Excavation and Reinstatement of Marine 

Deposits: 

 Excavation and Reinstatement of existing 

marine deposits shall constitute a price 

per cubic meter for measurement purposes.  

 

Item 6: Excavation and Disposal: 

 Excavation and Disposal of existing soils 

shall constitute a price per cubic meter 

for measurement purposes.  
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Item 7: Steel H Piles: 

Steel H Piles shall be measured in units of 

linear meters installed.  

 

Item 8: Structural Steel: 

Structural steel shall include all 

miscellaneous metals besides steel H-piles, 

ladder rungs and tie –rods and shall 

constitute a price per tonne for 

measurement purposes. 

 

Item 9: Tie Rods: 

Tie rods shall constitute a price per tie 

rod.  

 

Item 10: Rough Carpentry: 

Rough carpentry shall constitute a price 

per cubic meter for measurement purposes. 

 

Item 11: Cast In Place Concrete: 

 Cast in place concrete shall constitute a 

price per cubic meter for measurement 

purposes.  

 

Item 12: Precast Concrete: 

 Precast Concrete shall include all prescast 

concrete elements (including CIP ladder 

rungs and steel reinforcing) and shall 

constitute a price per cubic meter for 

measurement purposes.  

 

Item 13: Sandstone Fill: 

 Sandstone fills shall be measured in units 

of tonnes.  

 

Item 14: Rock Fill: 

 Rock fills shall be measured in units of 

tonnes.  

 

Item 15: Geotextile: 

 Geotextiles shall constitute a price per 

square meter for measurement purposes.  

 

Item 16: Mooring Cleats: 

 Mooring Cleats shall constitute a price per     

mooring cleat unit.  
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Item 17: Class “A” Gravel: 

Class “A” gravel shall be measured in units 

of tonnes.  

 

 

 

1.8 DOCUMENTS  

REQUIRED             

 

 

.1  Maintain at job site, one copy each of the 

following:  

.1  Contract Drawings  

.2  Specifications  

.3  Addenda  

.4  Reviewed Shop Drawings  

.5  List of outstanding shop drawings  

.6  Change Orders  

.7  Other modifications to Contract  

.8  Field Test Reports  

.9  Copy of Approved Work Schedule  

.10  Health and Safety Plan and other 

safety related documents  

.11  Other documents as stipulated 

elsewhere in the Contract Documents.  

 

 

 

1.9 PERMITS       

 

 

.1  In accordance with the the General 

Conditions, obtain and pay for building 

permit, certificates, licenses and other 

permits as required by municipal, 

provincial and federal authorities.  

 

.2  Provide appropriate notifications of 

project to municipal and provincial 

inspection authorities.  

 

.3  Obtain compliance certificates as 

prescribed by legislative and regulatory 

provisions of municipal, provincial and 

federal authorities as applicable to the 

performance of work.  

 

.4  Submit to Departmental Representative, copy 

of application forms and approval documents 

received from above referenced authorities. 
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1.10 ALTERATIONS,  

ADDITIONS OR  

REPAIRS TO EXISTING  

BUILDING             

 

 

.1  Execute work with least possible 

interference or disturbance to Harbour 

operations and normal use of premises. 

Arrange with Departmental Representative to 

facilitate execution of work.  

 

.2  Where security has been reduced by work of 

Contract, provide temporary means to 

maintain security.   

 

.3  Provide barriers and warning signs in 

locations where work is adjacent to areas 

which will be operative during such work. 

 

 

 

 

1.11 CUTTING,  

FITTING AND  

PATCHING             

 

 

.1  Ensure that cutting and patching required 

by all trades is included in total bid 

price submitted for the work.  

 

.2  Execute cutting, including excavation, 

fitting and patching required to make work 

fit properly.  

 

.3  Where new work connects with existing and 

where existing work is altered, cut, patch 

and make good to match existing work.  

 

.4  Do not cut, bore, or sleeve load-bearing 

members, except where specifically approved 

by Departmental Representative.  

 

.5  Make cuts with clean, true, smooth edges. 

Make patches inconspicuous in final 

assembly. 

  

 

  

1.12  EXISTING  

SERVICES              

 

 

.1  Where work involves breaking into or 

connecting to existing services, carry out 

work at times directed by governing 

authorities, with minimum disturbance to 

operations. 

 

.2  Before commencing work, establish location 
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and extent of service lines in area of work 

and notify Departmental Representative of 

findings.  

 

.3  Submit schedule to and obtain approval from 

Departmental Representative for any shut-

down or closure of active service or 

facility. This includes disconnection of 

electrical power and water supply. Adhere 

to approved schedule and provide notice to 

affected parties.  

 

.4  Provide temporary services when directed by 

Departmental Representative to maintain 

critical systems.  

 

.5  Where unknown services are encountered, 

immediately advise Departmental 

Representative and confirm findings in 

writing.  

 

.6  Protect, relocate or maintain existing 

active services as required. When inactive 

services are encountered, cap off in manner 

approved by authorities having jurisdiction 

over service. Record locations of 

maintained, re-routed and abandoned service 

lines. 
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1.1 SUBMITTALS     

 

 

.1  Upon acceptance of bid and prior to 

commencement of work, submit to 

Departmental Representative the following 

work management documents:  

.1  Work Schedule as specified herein.  

.2  Waste Management Plan specified in 

section 01 74 21. 

.3  Environmental Plan specified in 

section 01 35 44.  

.4  Health and Safety Plan specified in 

section 01 35 29. 

  

 

 

1.2 WORK SCHEDULE  

 

 

.1  Upon acceptance of bid, submit:  

.1  Work schedule within 7 calendar days 

of contract award.  

 

.2  Schedule to indicate all calendar dates 

from commencement to completion of all 

work within the time stated in the 

accepted bid.  

 

.3  Provide sufficient details in schedule to 

clearly illustrate entire implementation 

plan, depicting efficient coordination of 

tasks and resources, to achieve completion 

of work on time and permit effective 

monitoring of work progress in relation to 

established milestones.  

 

.4  Work schedule content to include as a 

minimum the following:  

.1  Bar (GANTT) Charts, indicating all 

work activities, tasks and other project 

elements, their anticipated durations, 

planned dates for achieving key activities 

and major project milestones supported 

with;  

.2  Written narrative on key elements of 

work illustrated in bar chart, providing 

sufficient details to demonstrate a 

reasonable implementation plan for 

completion of project within designated 

time.  



    

Structure #408 Reconstruction       SCHEDULING AND 01 14 10 

Launching Pond Harbour            MANAGEMENT OF WORK  Page 2 

Kings Coounty, PE 

Project No. R.077404.001  May 27 2016 

 

.3  Generally Bar Charts derived from 

commercially available computerized 

project management system are preferred 

but not mandatory.  

 

.5  Work schedule must take into consideration 

and reflect the work phasing, required 

sequence of work, special conditions and 

operational restrictions as specified 

below and indicated on drawings. 

 

.6  Schedule work in cooperation with the 

Departmental Representative. Incorporate 

within Work Schedule, items identified by 

Departmental Representative during review 

of schedule.  

 

.7  Completed schedule shall be approved by 

Departmental Representative. When 

approved, take necessary measures to 

complete work within scheduled time. Do 

not change schedule without Departmental 

Representative's approval. 

 

.8  Ensure that all subtrades and 

subcontractors are made aware of the work 

restraints and operational restrictions 

specified.  

 

.9  Schedule Updates:  

.1  Submit when requested by Departmental 

Representative.  

.2  Provide information and pertinent 

details explaning reasons for necessary 

changes to implementation plan.  

.3  Identify problem areas, anticipated 

delays, impact on schedule and proposed 

corrective measures to be taken.  

 

.10  Departmental Representative will make 

interim reviews and evaluate progress of 

work based on approved schedule. Frequency 

of such reviews will be as decided by 

Departmental Representative. Address and 

take corrective measures on items 

identified by reviews and as directed by 
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Departmental Representative. Update 

schedule accordingly.  

 

.11  In every instance, change or deviation 

from the Work Schedule, no matter how 

minimal the risk or impact on safety or 

inconvenience to tenant or public might 

appear, will be subject to prior review 

and approval by the Departmental 

Representative.  

 

 

 

1.3 PROJECT PHASING  

 

 

.1  Be aware that the harbour must be kept 

operational outside the contracted area of 

work, for the full duration of work of 

this contract. A construction blackout 

period will be implemented from April 15, 

2016 – July 15, 2016 so as not to 

interfere with the fishing season. 

 

 

 

1.4 OPERATIONAL  

RESTRICTIONS       

 

 

.1  The Contractor must recognize that harbour 

users will be affected by implementation 

of this contract. The Contractor must 

perform the work with utmost regard to the 

safety and convenience of building 

occupants and users. All work activities 

must be planned and scheduled with this in 

mind. The Contractor will not be permitted 

to disturb any portion of the structure 

without providing temporary facilities as 

necessary to ensure safe and direct 

passage through disturbed or otherwise 

affected areas. Refer also to Section 01 

10 10, Par 1.1.4.  

 

.2  Contractor to meet with the Departmental 

Representative on a weekly basis to 

identify intended work areas, activities 

and scheduling for the coming week.  

 

.3  Safety Signage:  

.1  Provide on site, and erect as 

required during progress of work, proper 
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signage, mounted on self-supporting 

stands, warning the public of construction 

activities progress and alerting need to 

exercise caution in the area.  

.2  Signage to be professionally printed 

and mounted on wooden backing, coloured 

and to express messages as directed by the 

Departmental Representative.  

.3  Include costs for the supply and 

installation of these signs in the bid 

price.  

 

.4  Stock pile materials on site in a location 

that does not affect the normal operation 

of the harbour and is agreed upon by the 

departmental representative and the local 

Harbour Authority. 

 

.5  Dust and Dirt Control:  

.1  See section 01 50 00 and 01 74 11 for 

dust control and cleaning requirements.  

.2  Effectively plan and implement dust 

control measures and cleaning activities 

as an integral part of all construction 

activities. Review all measures with the 

Departmental Representative before 

undertaking work, especially for major 

dust generating activities.  

.3  Do not allow demolition debris and 

construction waste to accumulate on site 

and contribute to the propagation of dust.  

.4  As work progresses, maintain 

construction areas in a tidy condition at 

all times.  

 

 

 

1.5 PROJECT MEETINGS  

 

 

.1  Schedule and administer project meetings, 

held on a minimum monthly basis, for 

entire duration of work and more often 

when directed by Departmental 

Representative as deemed necessary due to 

progress of work or particular situation.  

 

.2  Prepare agenda for meetings.  
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.3  Notify participants in writing 4 days in 

advance of meeting date.  

.1  Ensure attendance of all 

subcontractors.  

.2  Departmental Representative will 

provide list of other attendees to be 

notified.  

 

.4  Hold meetings at project site or where 

approved by Departmental Representative.  

 

.5  Preside at meetings and record minutes.  

.1  Indicate significant proceedings and 

decisions. Identify action items by 

parties.  

.2  Distribute to participants by mail or 

by facimile within 2 calendar days after 

each meeting.  

.3  Make revisions as directed by 

Departmental Representative.  

.4  Departmental Representative will 

advise whether submission of minutes by 

Email is acceptable. Decision will be 

based on compatibility of software among 

participants.  

 

 

 

1.6   WORK  

COORDINATION          

 

 

.1  The General Contractor is responsible for 

coordinating the work of the various 

trades and predetermining where the work 

of such trades interfaces with each other.  

.1  Designate one person from own 

employees having overall responsibility to 

review contract documents and shop 

drawings, plan and manage such 

coordination.  

 

.2  No extra costs to the Contract will be 

considered by the Departmental 

Representative as a result of Contractor’s 

failure to effectively coordinate all 

portions of the Work.  Disputes between 

the various trades as a result of their 

not being informed of the areas and extent 

of interface work shall be the sole 



    

Structure #408 Reconstruction       SCHEDULING AND 01 14 10 

Launching Pond Harbour            MANAGEMENT OF WORK  Page 6 

Kings Coounty, PE 

Project No. R.077404.001  May 27 2016 

 

responsibility of the General Contractor 

to be resolved at own cost.  
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1.1 RELATED  

SECTIONS             

 

 

.1  Section 01 35 29 – Health and Safety       

Requirements. 

     Section 01 78 00 - Closeout Submittals. 

     Section 03 10 00 – Concrete Forming and 

Accessories. 

     Section 03 30 00 – Cast-In-Place and Pre-

Cast Concrete 

     Section 05 12 33 – Structural Steel 

     Section 31 23 33.01 – Excavating, 

Trenching and Backfilling  

 

 

 

1.2 SUBMITTAL  

GENERAL REQUIREMENTS  

 

 

.1  Submit to Departmental Representative for 

review requested submittals specified in 

various sections of the specifications 

including shop drawings, samples, permits, 

compliance certificates, test reports, 

work management plans and other data 

required as part of the work.  

 

.2  Submit with reasonable promptness and in 

orderly sequence so as to allow for 

Departmental Representative's review and 

not cause delay in Work. Failure to submit 

in ample time will not be considered 

sufficient reason for an extension of 

Contract time and no claim for extension 

by reason of such default will be allowed.  

 

.3  Do not proceed with work until relevant 

submissions have been reviewed.  

 

.4  Present shop drawings, product data, 

samples and mock-ups in SI Metric units.  

 

.5  Where items or information is not produced 

in SI Metric units, provide soft converted 

values.  

 

.6  Review submittals prior to submission. 

Ensure that necessary requirements have 

been determined and verified and that each 

submittal has been checked and coordinated 

with requirements of Work and Contract 
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Documents.  

.1  Submittals not stamped, signed, dated 

and identified as to specific project will 

be returned unexamined by Departmental 

Representative and considered rejected.  

 

.7  Verify field measurements and affected 

adjacent Work are coordinated.  

 

.8  Notify Departmental Representative in 

writing at time of submission, identifying 

deviations from requirements of Contract 

Documents stating reasons for deviations. 

 

.9  Contractor's responsibility for errors, 

omissions or deviations in submission from 

requirements of Contract Documents is not 

relieved by Departmental Representative's 

review.  

 

.10  Submittal format: paper originals, or 

alternatively clear and fully legible 

photocopies of originals. Facsimiles are 

not acceptable, except in special 

circumstances pre-approved by Departmental 

Representative. Poorly printed non-legible 

photocopies or facsimiles will not be 

accepted and be returned for resubmission.  

 

.11  Make changes or revision to submissions 

which Departmental Representative may 

require, consistent with Contract 

Documents and resubmit as directed by 

Departmental Representative. When 

resubmitting, identify in writing of any 

revisions other than those requested.  

 

.12  Keep one reviewed copy of each submittal 

document on site for duration of Work.  

 

 

 

1.3 SHOP DRAWINGS  

AND PRODUCT DATA     

 

 

.1  The term "shop drawings" means fabrication 

drawings, erection drawings, diagrams, 

illustrations, schedules, performance 

charts, technical product data, brochures, 
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specifications, test reports, installation 

instructions and other data which are to 

be provided by Contractor to illustrate 

compliance with specified materials and 

details of a portion of work.  

 

.2  Shop Drawing Quantities: submit sufficient 

copies required by the General Contractor 

and sub-contractors plus 3 copies which 

will be retained by Departmental 

Representative. 

 

.3  Shop Drawings Format:  

.1  Opaque white prints or photocopies of 

original drawings or standard drawings 

modified to clearly illustrate work 

specific to project requirements. Maximum 

sheet size to be 1000 x 707 mm.  

.2  Product Data from manufacturer's 

standard catalogue sheets, brochures, 

literature, performance charts and 

diagrams used to illustrate standard 

manufactured products, to be original full 

colour brochures, clearly marked 

indicating applicable data and deleting 

information not applicable to project.  

.3  Non or poorly legible drawings, 

photocopies or facsimiles will not be 

accepted and returned not reviewed.  

 

.4  Shop Drawings Content:  

.1  Indicate materials, methods of 

construction and attachment or anchorage, 

erection diagrams, connections, 

explanatory notes and other information 

necessary for completion of Work. Where 

items or equipment attach or connect to 

other items or equipment, confirm that all 

interrelated work have been coordinated, 

regardless of section or trade from which 

the adjacent work is being supplied and 

installed.  

.2  Supplement manufacturer's standard 

drawings and literature with additional 

information to provide details applicable 

to project.  
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.3  Delete information not applicable to 

project on all submittals.  

 

.5  Allow 14 calendar days for Departmental 

Representative's review of each 

submission.  

 

.6  Adjustments or corrections made on shop 

drawings by Departmental Representative 

are not intended to change Contract Price. 

If adjustments affect value of Work, 

advise Departmental Representative in 

writing prior to proceeding with Work.  

 

.7  If upon review by Departmental 

Representative, no errors or omissions are 

discovered or if only minor corrections 

and comments are made, fabrication and 

installation may proceed upon receipt of 

shop drawings. If shop drawings are 

rejected and noted to be resubmitted, do 

not proceed with that portion of work 

until resubmission and review of corrected 

shop drawings, through same submission 

procedures indicated above.  

 

.8  Be advised that costs and expenses 

incurred by Departmental Representative to 

conduct more than one review of 

incorrectly prepared shop drawing 

submittal for a particular material, 

equipment or component of work may be 

assessed against the Contractor in the 

form of a financial holdback to the 

Contract.  

 

.9  Accompany each submissions with 

transmittal letter, in duplicate, 

containing:  

.1  Date.  

.2  Project title and project number.  

.3  Contractor's name and address.  

.4  Identification and quantity of each 

shop drawing, product data and sample.  

.5  Other pertinent data.  
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.10  Submissions shall include:  

.1  Date and revision dates.  

.2  Project title and project number.  

.3  Name and address of:  

.1  Subcontractor.  

.2  Supplier.  

.3  Manufacturer.  

.4  Contractor's stamp, signed by 

Contractor's authorized Representative 

certifying approval of submissions, 

verification of field measurements and 

compliance with Contract Documents.  

.5  Cross references to particular 

details of contract drawings and 

specifications section number for which 

shop drawing submission addresses.  

.6  Details of appropriate portions of 

Work as applicable:  

.1  Fabrication.  

.2  Layout, showing dimensions, 

including identified field 

dimensions, and clearances.  

.3  Setting or erection details.  

.4  Capacities.  

.5  Performance characteristics.  

.6  Standards.  

.7  Operating weight.  

.8  Wiring diagrams.  

.9  Single line and schematic 

diagrams.  

.10  Relationship to adjacent work.  

 

.11  After Departmental Representative's 

review, distribute copies.  

 

.12  The review of shop drawings by the 

Departmental Representative or by an 

authorized Consultant or designate is for 

sole purpose of ascertaining conformance 

with general concept. This review shall 

not mean that Canada approves the detail 

design inherent in the shop drawings, 

responsibility for which shall remain with 

Contractor submitting same, and such 

review shall not relieve Contractor of 

responsibility for errors or omissions in 
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shop drawings or of responsibility for 

meeting all requirements of the 

construction and Contract Documents. 

Without restricting generality of 

foregoing, Contractor is responsible for 

dimensions to be confirmed and correlated 

at job site, for information that pertains 

solely to fabrication processes or to 

techniques of construction and 

installation and for co-ordination of Work 

of all sub-trades.  

 

 

 

1.4 SAMPLES          

 

 

.1  Submit for review samples as specified in 

respective specification Sections. Label 

samples with origin and intended use.  

 

.2  Deliver samples to Departmental 

Representative's office or to other 

address as directed. Do not drop off 

samples at construction site except for 

pre-approved circumstances previously 

approved by Departmental Representative.  

 

.3  Notify Departmental Representative in 

writing, at time of submission of 

deviations in samples from requirements of 

Contract Documents.  

 

.4  Where colour, pattern or texture is 

criterion, submit full range of samples.  

 

.5  Adjustments made on samples by 

Departmental Representative are not 

intended to change Contract Price. If 

adjustments will result in a cost increase 

to the Contract notify Departmental 

Representative in writing prior to 

proceeding with Work.  

 

.6  Make changes in samples which Departmental 

Representative may require, consistent 

with Contract Documents.  

 

.7  Reviewed and accepted samples will become 
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standard of workmanship and material 

against which installed Work will be 

verified.  
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1.1 SECTION  

INCLUDES            

 

 

.1  Fire Safety Requirements  

 

.2  Hot Work Permit  

 

.3  Existing Fire Protection and Alarm Systems  

 

 

 

1.2 RELATED WORK   

 

 

.1  Section 01 35 29 Health and Safety 

Requirements  

 

 

 

1.3 REFERENCES  

 

 

.1  National Fire Code 2010 

.2   National Building Code 2010  

 

 

 

1.4 DEFINITIONS     

 

 

.1  Hot Work defined as:  

.1  Welding work.  

.2  Cutting of materials by use of torch 

or other open flame devices. 

.3   Grinding with equipment which 

produces sparks.  

.4   Use of open flame torches such as for 

roofing work. 

 

 

 

1.5 SUBMITTALS    

 

 

.1  Submit copy of Hot Work Procedures and 

sample of Hot Work permit to Departmental 

Representative for review, within 14 

calendar days of acceptance of bid.  

 

.2  Submit in accordance with section 

01 33 00.  

 

 

1.6 FIRE SAFETY  

REQUIREMENTS      

 

 

.1  Implement and follow fire safety measures 

during Work. Comply with following:  

.1  National Fire Code.  

.2  National Building Code 2010.  

.3  Federal and Provincial Occupational 

Health and Safety Acts and Regulations.  
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.2  In event of conflict between any 

provisions of above authorities the most 

stringent provision will apply. Should a 

dispute arise in determining the most 

stringent requirement, Departmental 

Representative will advise on the course 

of action to be followed.  

 

 

 

1.7 HOT WORK  

AUTHORIZATION     

 

 

.1  Obtain Departmental Representative's 

written "Authorization to Proceed" before 

conducting any form of Hot Work on site.  

 

.2  To obtain authorization submit to 

Departmental Representative:  

.1  Contractor's typewritten Hot Work 

Procedures to be followed on site as 

specified below.  

.2  Description of the type and frequency 

of Hot Work required.  

.3  Sample Hot Work Permit to be used.  

 

.3  Upon review and confirmation that 

effective fire safety measures will be 

implemented and followed during 

performance of hot work, Departmental 

Representative will give authorization to 

proceed as follows:  

.1  Issue one written "Authorization to 

Proceed" covering the entire project for 

duration of work or;  

.2  Subdivide the work into pre-

determined, individual activities, each 

activity requiring a separately written 

authorization to proceed.  

 

.4  Requirement for individual authorization 

will be based on:  

.1  Nature or phasing of work;  

.2  Risk to Facility operations;  

.3  Quantity of various trades needing to 

perform hot work on project or;  

.4  Other situation deemed necessary by 

Departmental Representative to ensure fire 

safety on premises.  
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.5  Do not perform any Hot Work until receipt 

of Departmental Representative's written 

"Authorization to Proceed" for that 

portion of work.  

 

.6  In tenant occupied Facility, coordinate 

performance of Hot Work with Facility 

Manager through the Departmental 

Representative. When directed, perform Hot 

Work only during non-operative hours of 

the Facility. Follow Departmental 

Representative's directives in this 

regard.  

 

 

 

1.8 HOT WORK  

PROCEDURES           

 

 

.1  Develop and implement safety procedures 

and work practices to be followed during 

the performance of Hot Work.  

 

.2  Hot Work Procedures to include:  

.1  Requirement to perform hazard 

assessment of site and immediate work area 

beforehand for each hot work event in 

accordance with Safety Plan specified in 

section 01 35 29.  

.2  Use of a Hot Work Permit system with 

individually written permit issued by 

Contractor's Superintendent to specific 

worker or subcontractor granting 

permission to proceed with Hot Work.  

.3  Permit required for each Hot Work 

event.  

.4  Designation of a person on site as a 

Fire Safety Watcher responsible to conduct 

a fire safety watch for a minimum duration 

of 30 minutes immediately following the 

completion of the Hot Work.  

.5  Compliance with fire safety codes, 

standards and occupational health and 

safety regulations specified.  

.6  Site specific rules and procedures in 

force at the site as provided by the 

Facility Manager.  
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.3  Generic procedures, if used, must be 

edited and supplemented with pertinent 

information tailored to reflect specific 

project conditions. Label document as 

being the Hot Work Procedures for this 

contract.  

 

.4  Procedures shall clearly establish 

responsibilities of:  

.1  Worker performing hot work,  

.2  Person issuing the Hot Work Permit,  

.3  Fire Safety Watcher,  

.4  Subcontractor(s) and Contractor.  

 

.5  Brief all workers and subcontractors on 

Hot Work Procedures and of Permit system. 

Stringently enforce compliance.  

 

.6  Failure to comply with fire safety 

procedures may result in the issue of a 

Non-Compliance notification as specified 

in Section 01 35 29.  

 

 

 

1.9 HOT WORK  

PERMIT              

 

 

.1  Hot Work Permit to include the following:  

.1  Project name and project number;  

.2  Building name and specific room or 

area where hot work will be performed;  

.3  Date of issue;  

.4  Description of hot work type needed;  

.5  Special precautions to be followed, 

including type of fire extinguisher 

needed;  

.6  Name and signature of permit issuer.  

.7  Name of worker to which the permit is 

issued.  

.8  Permit validity period not to exceed 

8 hours. Indicate start time/date and 

termination time/date.  

.9  Worker's signature with time/date of 

hot work completion.  

.10  Stipulated time period of safety 

watch.  

.11  Fire Safety Watcher's signature with 

time/date.  
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.2  Permit to be typewritten form. Industry 

Standard forms shall only be used if all 

data specified above is included on form.  

 

.3  Each Hot Work Permit to be completed in 

full, signed and returned to Contractor's 

Superintendent for safe keeping on site.  

 

 

 

1.10 FIRE PROTECTION  

AND ALARM SYSTEMS    

 

 

.1  Fire protection and alarm systems shall 

not be:  

.1  Obstructed.  

.2  Shut-off, unless approved by 

Departmental Representative.  

.3  Left inactive at the end of a working 

day or shift.  

 

.2  Do not use fire hydrants, standpipes and 

hose systems for purposes other than 

firefighting.  

 

.3  Costs incurred, from the fire department, 

Facility owner and tenants, resulting from 

negligently setting off false alarms will 

be charged to the Contractor in the form 

of financial progress payment reductions 

and holdback assessments against the 

Contract.  

 

 

 

  

1.11 DOCUMENTS  

ON SITE             

 

 

.1  Keep Hot Work Permits and Hazard 

assessment documentation on site for 

duration of Work.  

 

.2  Upon request, make available to 

Departmental Representative or to 

authorized safety Representative for 

inspection.  
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1.1 SECTION  

INCLUDES            

 

 

.1  Procedures to isolate and lockout 

electrical facility and other equipment 

from energy sources.  

 

 

1.2 RELATED WORK   

 

 

.1  Section 01 35 29: Health and Safety  

 

 

 

1.3 REFERENCES   

 

 

.1  CSA C22.1-06 - Canadian Electrical Code, 

Part 1, Safety Standard for Electrical 

Installations.  

 

.2  CAN/CSA C22.3 No.1-06 - Overhead Systems.  

 

.3  CSA C22.3 No.7-06 - Underground Systems.  

 

.4  COSH: Canada Occupational Health and 

Safety Regulations made under Part II of 

the Canada Labour Code.  

 

 

 

1.4 DEFINITIONS  

 

 

.1  Electrical Facility: means any system, 

equipment, device, apparatus, wiring, 

conductor, assembly or part thereof that 

is used for the generation, 

transformation, transmission, 

distribution, storage, control, 

measurement or utilization of electrical 

energy, and that has an amperage and 

voltage that is dangerous to persons.  

 

.2  Guarantee of Isolation: means a guarantee 

by a competent person in control or in 

charge that a particular facility or 

equipment has been isolated.  

 

.3  De-energize: in the electrical sense, that 

a piece of equipment is isolated and 

grounded, e.g. if the equipment is not 

grounded, it cannot be considered de-

energized (DEAD).  

 

.4  Guarded: means that an equipment or 
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facility is covered, shielded, fenced, 

enclosed, inaccessible by location, or 

otherwise protected in a manner that, to 

the extent that is reasonably practicable, 

will prevent or reduce danger to any 

person who might touch or go near such 

item.  

 

.5  Isolate: means that an electrical 

facility, mechanical equipment or 

machinery is separated or disconnected 

from every source of electrical, 

mechanical, hydraulic, pneumatic or other 

kind of energy that is capable of making 

it dangerous.  

 

.6  Live/alive: means that an electrical 

facility produces, contains, stores or is 

electrically connected to a source of 

alternating or direct current of an 

amperage and voltage that is dangerous or 

contains any hydraulic, pneumatic or other 

kind of energy that is capable of making 

the facility dangerous to persons.  

 

 

 

1.5 COMPLIANCE  

REQUIREMENTS        

 

 

.1  Comply with the following in regards to 

isolation and lockout of electrical 

facilities and equipment:  

.1  Canadian Electrical Code  

.2  Federal and Provincial Occupational 

Health and Safety Acts and Regulations.  

.3  Regulations and code of practice as 

applicable to mechanical equipment or 

other machinery being de-energized.  

.4  Procedures specified herein.  

 

.2  In event of conflict between any 

provisions of above authorities the most 

stringent provision will apply. Should a 

dispute arise in determining the most 

stringent requirement, Departmental 

Representative will advise on the course 

of action to be followed.  
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1.6 SUBMITTALS    

 

 

.1  Submit copy of proposed lockout procedures 

and sample of lockout permit or lockout 

tags to Departmental Representative for 

review, within 14 calendar days of 

acceptance of bid.  

 

.2  Submit in accordance with section 

01 33 00.  

 

 

 

1.7 ISOLATION OF  

EXISTING SERVICES   

 

 

.1  Obtain Departmental Representative's 

written authorization prior to working on 

existing live or active electrical 

facilities and equipment and before 

proceeding with isolation of such item.  

 

.2  To obtain authorization, submit to 

Departmental Representative the following 

documentation:  

.1  Written request to isolate the 

particular service or facility and;  

.2  Copy of Contractor's Lockout 

Procedures.  

 

.3  Make a Request for Isolation for each 

event, unless directed otherwise by 

Departmental Representative, as follows:  

.1  Fill-out standard form in current use 

at the Facility as provided by 

Departmental Representative or;  

.2  Where no form exist, make written 

request indicating:  

.1  The equipment, system or service 

to be isolated and it’s location;  

.2  Duration of isolation period 

(ie: start time & date and completion 

time & date).  

.3  Voltage of service feed to 

system or equipment being isolated.  

.4  Name of person making the 

request.  

 

.4  Do not proceed with isolation until 
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receipt of written notification from 

Departmental Representative granting the 

Isolation Request and authorization to 

proceed with the work.  

.1  Note that Departmental Representative 

may designate another person at the 

Facility being authorized to grant the 

Isolation Request.  

 

.5  Conduct safe, orderly shut down of 

equipment or facility. De-energize, 

isolate and lockout power and other 

sources of energy feeding the equipment or 

facility.  

 

.6  Determine in advance, as much as possible, 

in cooperation with the Departmental 

Representative, the type and frequency of 

situations which will require isolation of 

existing services.  

 

.7  Plan and schedule shut down of existing 

services in consultation with the 

Departmental Representative and the 

Facility Manager. Minimize impact and 

downtime of Facility operations. Follow 

Departmental Representative's directives 

in this regard.  

 

.8  Conduct hazard assessment as part of the 

process in accordance with health and 

safety requirements specified Section 

01 35 28.  

 

 

 

1.8 LOCKOUTS   

 

 

.1  De-energize, isolate and lockout 

electrical facility, mechanical equipment 

and machinery from all potential sources 

of energy prior to working on such items.  

 

.2  Develop and implement clear and specific 

lockout procedures to be followed as part 

of the Work.  

 

.3  Prepare typed written Lockout Procedures 
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describing safe work practices, 

procedures, worker responsibilities and 

sequence of activities to be followed on 

site by workforce to safely isolate an 

active piece of equipment or electrical 

facility and effectively lockout and 

tagout it's sources of energy.  

 

.4  Include as part of the Lockout Procedures 

a system of lockout permits managed by 

Contractor's Superintendent or other 

qualified person designated by him/her as 

being "in-charge" at the site.  

.1  A lockout permit shall be issued to 

specific worker providing a Guarantee of 

Isolation before each event when work must 

be performed on a live equipment or 

electrical facility.  

.2  Duties of person managing the permit 

system to include:  

.1  Issuance of permits and lockout 

tags to workers.  

.2  Determining permit duration.  

.3  Maintaining record of permits 

and tags issued.  

.4  Making a Request for Isolation 

to Departmental Representative when 

required as specified above.  

.5  Designating a Safety Watcher, 

when one is required based on type of 

work.  

.6  Ensuring equipment or facility 

has been properly isolated.  

.7  Collecting and safekeeping 

lockout tags returned by workers as a 

record of the event.  

 

.5  Clearly establish, describe and allocate 

responsibilities of:  

.1  Workers.  

.2  Person managing the lockout permit 

system.  

.3  Safety Watcher.  

.4  Subcontractor(s) and General 

Contractor.  
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.6  Generic procedures, if used, must be 

edited and supplemented with pertinent 

information to reflect specific project 

requirements.  

.1  Incorporate site specific rules and 

procedures in force at site as provided by 

Facility Manager through the Departmental 

Representative.  

.2  Clearly label the document as being 

the lockout procedures applicable to work 

of this contract.  

 

.7  Use energy isolation lockout devices 

specifically designed and appropriate for 

type of facility or equipment being locked 

out.  

 

.8  Use industry standard lockout tags.  

 

.9  Provide appropriate safety grounding and 

guards as required.  

 

 

1.9 CONFORMANCE      

 

 

.1  Brief all workers and subcontractors on 

requirements of this section. Stringently 

enforce use and compliance.  

 

.2  Failure to follow lockouts procedures 

specified herein may result in the 

issuance of a Non-Compliance notification 

as specified in section 01 35 28.  

 

  

1.10 DOCUMENTS  

ON SITE               

 

 

.1  Post Lockout Procedures on site in common 

location for viewing by workers.  

 

.2  Keep copies of Request for Isolation forms 

and lockout permits and tags issued to 

workers on site for full duration of Work.  

 

.3  Upon request, make available to 

Departmental Representative or to 

authorized safety Representative for 

inspection.  
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1.1 RELATED WORK       

 

 

.1  Submit to Departmental Representative 

copies of the following documents, 

including updates:  

.1  Site Specific Health and Safety Plan.  

.2  Building Permit, compliance 

certificates and other permits obtained.  

.3  Reports or directions issued by 

Federal, Provincial or other authority 

having jurisdiction.  

.4  Accident or Incident Reports.  

.5  MSDS data sheets.  

.6  Name of Contractor's Representative 

designated to perform full time health and 

safety supervision on site.  

 

.2  Upon request by Departmental 

Representative, submit reports and other 

documentation as stipulated to be produced 

and maintained by Federal and Provincial 

Occupational Health and Safety Regulations 

and as specified herein.  

 

.3  Submit above documents in accordance with 

the submittal procedures specified in 

Section 01 33 00.  

 

.4   Section 01 35 24: Special Procedures on 

Fire Safety Requirements. 

 

.5   Section 01 35 25: Special Procedures on 

Lockout Requirements. 

 

 

  

1.2 DEFINITIONS/ 

COMPLIANCE 

REQUIREMENTS       

 

 

.1   Competent Person: means a person who is: 

     .1   Qualified by virtue of personal         

knowledge, training and experience to 

perform assigned work in a manner that will 

ensure the health and safety of persons in 

the workplace, and; 

    .2   Knowledgeable about the provisions of 

the occupational health and safety statutes 

and regulations that apply to the work and; 

   .3   Knowledgeable about potential or actual 

danger to health and safety associated with 
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the work. 

 

.2   Medical Aid Injury:  any minor injury for   

which medical treatment was provided and 

the cost of which is covered by Workers’ 

Compensation Board of the province in which 

the injury was incurred. 

 

.3   PPE: personal protective equipment 

 

.4   Work Site:  where used in this section 

shall mean areas, located at the premises 

where work is undertaken, used by 

Contractor to perform all of the activities 

associated with the performance of the 

work. 

 

 

1.3 SUBMITTALS .1   Make submittals in accordance with Section   

     01 33 00. 

 

.2   Submit site-specific health and safety plan    

     prior to commencement of work. 

     .1    Submit within 15 work days of      

notification of Bid Acceptance. Allow for 

5-10 days for Department review and 

recommendations prior to the commencement 

of work. Provide 3 copies. 

     .2    Departmental Representative will 

review Health and Safety Plan and provide 

comments. 

     .3    Revise the Plan as appropriate and 

resubmit within 5-10 work days after 

receipt of comments. 

     .4    Departmental Representative’s review 

and comments made of the Plan shall not be 

construed as an endorsement, approval or 

implied warranty of any kind by Canada and 

does not reduce Contractor’s overall 

responsibility for Occupational Health and 

Safety of the work. 

     .5    Submit revisions and updates made to 

the Plan during the course of the work. 

 

.3  Submit name of designated Health and Safety 

Site Representative and support 
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documentation specified in the Safety Plan. 

 

.4   Submit building permit, compliance 

certificates and other permits obtained. 

 

.5   Submit copy of Letter in Good Standing from 

Provincial Workers Compensation or other 

Department of Labour organization. 

     .1    Submit update of Letter of Good 

Standing whenever expiration date occurs 

during the period of work. 

 

.6   Submit copies of reports or directions 

issued by Federal, Provincial and 

Territorial health and safety inspectors. 

  

.7   Submit copies of incident reports. 

 

.8   Submit WHMIS MSDS – Material Safety Data 

Sheets. 

 

 

 

1.4 COMPLIANCE 

REQUIREMENTS    

 

 

.1  Comply with Occupational Health and Safety 

Act for Province of Prince Edward Island, 

and Occupational Health and Safety 

Regulations made pursuant to the Act. 

 

.2   Comply with Canada Labour Code – Part II 

(entitled Occupational Health and Safety) 

and the Canada Occupational Health and 

Safety Regulations as well as any other 

regulations made pursuant to the Act. 

     .1    The Canada Labour Code can be viewed 

at: www.http.//laws-

lois.justice.gc.ca/eng/acts/L-2 

fulltext.html. 

     .2    Canadian Occupational Health and 

Safety Regulations can be viewed at: 

http://laws-lois. 

justistice.gc.ca/eng/regulations/SOR-86-

304/ index.html. 

     .3    A copy may be obtained at: Canadian 

Government Publishing Public Works & 

Government Services Canada Ottawa, Ontario, 

K1A 0S9 Tel: 819-956-4800 or 1-800-635-7943 
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Publication No. L31-85/2000 (E or F) 

 

.3   Treasury Board of Canada Secretariat (TBS):  

.1   Treasury Board, Fire Protection 

Standard April 1, 2010 www.tbs-

sct.gc.ca/pol/doc-

eng.aspx?id=17316&section=text. 

 

.4   Canadian Standards Association (CSA): 

     .1    CSA S350-M1980 (R2003), Code of 

Practice for Safety in Demolition of 

Structures. 

 

.5   Observe construction safety measures of: 

     .1    NBS 2010, Division B, Part 8. 

     .2    Provincial Worker's Compensation 

Board; 

     .2    Municipal by-laws and ordinances. 

 

.6   In case of conflict or discrepancy between 

above specified requirements, the more 

stringent shall apply. 

 

.7   Maintain Workers Compensation Coverage in 

good standing for duration of Contract. 

Provide proof of clearance through 

submission of Letter in Good Standing. 

 

.8   Medical Surveillance: Where prescribed by 

legislation or regulation, obtain and 

maintain worker medical surveillance 

documentation. 

 

 

 

1.5 RESPONSIBILITY  

 

 

.1  Be responsible for health and safety of 

persons on site, of property and for 

protection of persons and public 

circulating adjacent to work operations to 

extent that they may be affected by conduct 

of the Work.  

 

.2  Comply with and enforce compliance by all 

workers, sub-contractors and other persons 

granted access to work site with safety 

requirements of Contract Documents, 
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applicable Federal, Provincial, and local 

statutes, regulations, and ordinances, and 

with site-specific Health and Safety Plan.  

 

1.6 SITE CONTROL  

AND ACCESS       

 

 

.1  Control work site and entry points to 

construction areas. Approve and grant 

access only to workers and authorized 

persons. Immediately stop and remove non-

authorized persons. 

.1  Departmental Representative will 

provide names of those persons authorized 

by Departmental Representative to enter 

onto work site and will ensure that such 

authorized persons have required knowledge 

and training on Health and Safety pertinent 

to their reason for being at the site, 

however, Contractor remains responsible for 

the health and safety of authorized persons 

while at the work site.  

 

.2  Isolate work site from other areas of the 

premises by use of appropriate means.  

.1  Erect fences, hoarding protective 

barrier and temporary lighting as required. 

See Section 01 50 00 for minimum acceptable 

barricades.  

.2  Post signage at entry points and other 

strategic locations indicating restricted 

access and conditions for access. 

.3   Use professionally made signs with 

bilingual message in the 2 official 

languages or international known graphic 

symbols. 

 

.3  Provide safety orientation session to 

persons granted access to work site. Advise 

of hazards and safety rules to be observed 

while on site.  

 

.4  Ensure persons granted access to site wear 

appropriate personal protective equipment 

(PPE) suitable to work and site conditions.  

.1  Provide such PPE to authorized persons 

who require access to perform inspections 

or other approved purposes.  
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.5   Secure work site against entry when 

inactive or unoccupied and to protect 

persons against harm. Provide security 

guard where adequate protection cannot be 

achieved by other means. 

 

 

 

1.7 PROTECTION  

 

 

.1  Carry out work placing emphasis on health 

and safety of the Public, Facility 

personnel, construction workers and 

protection of the environment.  

 

.2  Should unforeseen or peculiar safety 

related hazard or condition become evident 

during performance of work, immediately 

take measures to rectify the situation and 

prevent damage or harm. Advise Departmental 

Representative verbally and in writing.  

 

1.8 FILING OF  

NOTICE          

 

 

.1  File Notice of Project and other Notices    

with Provincial authorities prior to 

commencement of Work.  

.1  Departmental Representative will 

assist in locating address for Filing 

Notice of Project if needed.  

 

 

 

1.9 PERMITS        

 

 

.1  Post on site permits, licenses, compliance 

certificates specified in section 01 10 10.  

 

.2  Where particular permit or compliance 

certificate cannot be obtained at the 

required stage of work, notify Departmental 

Representative in writing and obtain 

his/her approval to proceed before carrying 

out that portion of work.  

 

 

 

1.10 HAZARD  

ASSESSMENTS         

 

 

.1  Conduct site specific health and safety 

hazard assessment before commencing project 

and during course of the work. Identify 

risks and hazards resulting from site 

conditions, weather conditions and work 
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operations.  

.1  Perform on-going assessments 

addressing new risks and hazards as work 

progresses including when new subtrade or 

subcontractor arrives on site.  

.2  Also, conduct assessment when the 

scope of work has been changed by Change 

Order and when potential hazard or weakness 

in current health and safety practices are 

identified by Departmental Representative 

or by an authorized Safety Representative.  

 

.2  The following are known or potential 

project related safety hazards at site: 

     .1  underground wiring 

     .2  vehicle traffic 

     .3  uneven road conditions 

     .4  working over water 

     .5  unstable ground conditions 

     .6  load limits on wharf structures 

 

.3  Above lists shall not be constructed as 

being complete and inclusive of safety and 

health hazards encountered as a result of 

Contractor’s operations during the course 

of work.  Include above items into the 

hazard assessment program specified herein.  

  

.4  Record results in writing and address in 

Health and Safety Plan.  

 

.5  Keep copies of all assessments on site. 

 

 

 

1.11 PROJECT/SITE  

CONDITIONS         

 

 

.1  Obtain from Departmental Representative, 

copies of all MSDS Data sheets for existing 

hazardous products stored on site or used 

by Facility personnel.  

 

.2   Obtain from supplier all MSDS Data sheets 

for construction products and provide a 

copy easily accessible to all people 

accessing the site.  
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1.12 HEALTH AND  

SAFETY MEETINGS    

 

 

.1  Attend pre-construction health and safety 

Meeting conducted by Departmental 

Representative. Review and sign the Project 

Management Safety Orientation Checklist 

provided by the departmental 

representative. Have following persons in 

attendance:  

.1  Site Superintendent.  

.2  Contractor's designated Health and 

Safety Site Supervisor.  

.3  Subcontractors. 

  

.2  Conduct health and safety meetings and tool 

box briefings on site. Hold on a regular 

and pre-scheduled basis during entire work 

in accordance with requirements and 

frequency as stipulated in provincial 

occupational health and safety regulations.  

.1  Keep workers informed of potential 

hazards and provide safe work practices and 

procedures to be followed.  

.2  Take written minutes and post on site.  

  

 

 

1.13 HEALTH AND  

SAFETY PLAN         

 

 

.1  Develop written, site-specific Project 

Health and Safety Plan based on hazard 

assessments prior to commencement of work.  

.1  Submit copy to Departmental 

Representative within 7 calendar days of 

acceptance of bid.  

.2  Submit updates as work progresses.  

 

.2  Health and Safety Plan shall contain three 

(3) parts with following information:  

.1  Part 1 - Hazards: List of individual 

health risks and safety hazards identified 

by hazard assessment process.  

.2  Part 2 - Safety Measures: engineering 

controls, personal protective equipment and 

safe work practices used to mitigate 

hazards and risks listed in Part 1 of Plan.  

.3  Part 3a: Emergency Response: standard 

operating procedures, evacuation measures 

and emergency response in the occurrence of 
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an accident, incident or emergency.  

.1  Include response to all hazards 

listed in Part 1 of Plan.  

.2  Evacuation measures to complement 

the Facility's existing Emergency 

Response and Evacuation Plan. Obtain 

pertinent information from 

Departmental Representative.  

.3  List names and telephone numbers 

of officials to contact including:  

.1  General Contractor and all 

Subcontractors.  

.2  Federal and Provincial 

Departments as stipulated by laws 

and regulations and local 

emergency resource organizations, 

as needed based on nature of 

emergency or accident.  

.3  Officials from PWGSC and 

site Facility management. 

Departmental Representative will 

provide list.  

.4  Part 3b - Site Communications:  

.1  Procedures used on site to share 

work related safety issues between 

workers, subcontractors, and General 

Contractor.  

.2  List of critical tasks and work 

activities, to be communicated with 

the Facility Manager, which has risk 

of affecting tenant operations, or 

endangering health and safety of 

Facility personnel and the general 

public. Develop list in consultation 

with the Departmental Representative. 

 

.3  Prepare Health and Safety Plan in a three 

column format, addressing the three parts 

specified above, as follows: 

 

                     Column 1       Column 2       Column 3  

                     Part 1         Part 2         Part 3a/3b  

 

                     Identified     Safety        Emergency Response   

                     Hazards        Measures      Site Communications 
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 .4  Develop Plan in collaboration with 

subcontractors. Address work activities of 

all trades. Revise and update Plan as Sub-

contractors arrive on site.  

 

.5  Implement and enforce compliance with 

requirements of Plan for full duration of 

work to final completion and 

demobilization from site.  

 

.6  As work progresses, review and update 

Plan. Address additional health risks and 

safety hazards identified by on-going 

hazard assessments.  

 

.7  Post copy of Plan, and updates, on site. 

 

.8  Submission of the Health and Safety Plan, 

and updates, to the Departmental 

Representative is for review and 

information purposes only. Departmental 

Representative's receipt, review and any 

comments made of the Plan shall not be 

construed to imply approval in part or in 

whole of such Plan by Departmental 

Representative and shall not be 

interpreted as a warranty of being 

complete and accurate or as a confirmation 

that all health and safety requirements of 

the Work have been addressed and that it 

is legislative compliant. Furthermore, 

Departmental Representative's review of 

the Plan shall not relieve the Contractor 

of any of his legal obligations for 

Occupational Health and Safety provisions 

specified as part of the Work and those 

required by provincial legislation.  

 

 

 

1.14 SAFETY  

SUPERVISION AND  

INSPECTIONS          

 

 

.1  Designate one person to be present on site 

at all times, responsible for supervising 

health and safety of the Work.  

.1  Person to be competent in 

Occupational Health and Construction 

Safety as defined in the Provincial 
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Occupational Health and Safety Act.  

 

.2  Assign responsibility, obligation and 

authority to such designated person to 

stop work as deemed necessary for reasons 

of health and safety.  

 

.3  Conduct regularly scheduled informal 

safety inspections of work site on a 

minimum bi-weekly basis.  

.1  Note deficiencies and remedial action 

taken in a log book or diary.  

 

.4  Conduct Formal Inspections on a minimum 

[monthly] basis. Use standardized safety 

inspection forms. Distribute to 

subcontractors.  

 

.5  Follow-up and ensure corrective measures 

are taken.  

 

.6  Keep inspection reports on site.  

 

 

 

1.15 TRAINING       

 

 

.1  Ensure that all workers and other persons 

granted access to site are competently 

trained and knowledgeable on:  

.1  Safe use of tools and equipment 

including Operator’s Rigging Competency 

for lifting operations.  

.2  How to wear and use personal 

protective equipment (PPE).  

.3  Safe work practices and procedures to 

be followed in carrying out work.  

.4  Site conditions and minimum safety 

rules to be observed on site, as given at 

site orientation session.  

 

.2   Maintain employee records and evidence of   

training received. Make data available to 

Departmental Representative upon request. 

 

.3   When unforeseen or peculiar safety-related 

hazard, or condition occurs during 

performance of work, follow procedures in 
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place for Employee’s Right to Refuse Work 

in accordance with Acts and Regulations of 

Province having jurisdiction and advise 

Departmental Representative verbally and in 

writing. 

 

 

 

1.16 MINIMUM  

SITE SAFETY RULES   

 

 

.1  Notwithstanding the requirement to abide 

by federal and provincial health and 

safety regulations, the following safety 

rules shall be considered minimum 

requirements to be obeyed by all persons 

granted site access:  

.1  Wear personnel protective equipment 

(PPE) appropriate to function and task on 

site; the minimum requirements being hard 

hat, safety footwear and eye protection. 

Hearing protection and respiratory 

protection shall be worn as required.   

.2  Immediately report unsafe activity or 

condition at site, near-miss accident, 

injury and damage.  

.3  Maintain site and storage area in 

tidy condition free of hazards causing 

injury.  

.4  Obey warning signs and safety tags.  

 

.2  Brief workers on site safety rules and 

disciplinary measures to be taken by 

Departmental Representative for violation 

or non-compliance of such rules. Post 

rules on site.  

 

.3  The following actions or conduct by 

Contractor, workers and subcontractors 

will be considered as non-conformance with 

the health and safety requirements of the 

contract for which a Non-Compliance 

Notification will be issued to the General 

Contractor by the Departmental 

Representative:  

.1  Failure to follow the minimum site 

safety rules specified above.  

.2  Negligence resulting in serious 

injury or major property damage.  
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.3  Deliberate non-compliance with 

Federal and Provincial Acts and 

Regulations.  

.4  Falsification of information in 

Workers Compensation Reports, safety 

reports and other health and safety 

related documents submitted to 

Departmental Representative or to 

Authority having jurisdiction.  

.5  Possession of firearms on site.  

.6  Possession of non-prescriptive 

illegal drugs or alcohol.  

.7  Action, or lack thereof, resulting in 

the issuance of Warnings, Fines or Stop 

Work Orders from a Provincial Authority 

having jurisdiction.  

.8  Violation of other specified health 

and safety rules and requirements as 

determined by Departmental Representative.  

 

.4  See elsewhere in this section for details 

on Non-Compliance Notifications and 

resulting disciplinary measures.  

 

 

 

1.17 CORRECTION OF 

NON COMPLIANCE       

 

 

.1  Immediately address health and safety non-

compliance issues identified by authority 

having jurisdiction or by Departmental 

Representative.  

 

.2  Provide Departmental Representative with 

written report of action taken to correct 

non-compliance3 of health and safety 

issues identified.  

 

.3  Departmental Representative will stop work 

if non-compliance of health and safety 

regulations is not corrected in a timely 

matter.  

 

 

1.18 INCIDENT  

REPORTING            

 

 

.1  Investigate and report the following 

incidents:  

.1  Those as required by Provincial 

Occupational Safety and Health Act and 
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Regulations.  

.2  Injury requiring medical aid as 

defined in the Canadian Dictionary of 

Safety Terms-1987, published by the 

Canadian Society of Safety Engineers 

(C.S.S.E)as follows:  

.1  Medical Aid Injury: any minor 

injury for which medical treatment 

was provided and the cost of which is 

covered by Workers' Compensation 

Board of the province in which the 

injury was incurred.  

.3  Property damage in excess of 

$5000.00,  

.4  Interruption to Facility operations.  

.5  Those which require notification to 

Workers Compensation Board or other 

regulatory agencies as stipulated by 

applicable law or regulations.  

 

.2  Send written report to Departmental 

Representative for all above cases.  

 

1.19 TOOLS AND  

EQUIPMENT SAFETY    

 

 

.1  Routinely check and maintain tools, 

equipment and machinery for safe 

operation.  

 

.2  Conduct checks as part of site safety 

inspections. When requested, submit proof 

that checks and maintenance have been 

carried out.  

 

.3  Tag and immediately remove from site items 

found faulty or defective.  

 

 

 

1.20 HAZARDOUS  

PRODUCTS            

 

 

.1  Comply with requirements of Workplace 

Hazardous Materials Information System 

(WHMIS).  

 

.2  Keep MSDS data sheets for all products 

delivered to site. Post on site. Submit 

copy to Departmental Representative upon 

receipt.  
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1.21 POWDER ACTUATED  

DEVICES               

 

 

.1  Use powder actuated fastening devices only 

after receipt of written permission from 

Departmental Representative.  

 

 

 

1.22 CONFINED  

SPACES              

 

 

.1  Carry out work in confined spaces in 

compliance with:  

.1  Provincial Occupational Safety and 

Health Regulations and;  

.2  Canada Occupational Safety and Health 

Regulations (COSH) made under the Canada 

Labour Code - Part II.  

 

.2  Conduct hazard assessment and address in 

Safety Plan before entering confined 

space.  

 

.3  Provide and maintain equipment and PPE as 

required for the safety and emergency 

evacuation of persons entering confined 

spaces.  

 

.4  Provide training to persons who will be 

entering and to those persons who will be 

assisting in the confined space entry 

process. Training to be specialized 

instructions beyond (basic confined space 

entry information) as required to suit 

type and conditions of confined space.  

 

.5  Safety for Inspectors:  

.1  Upon request, provide PPE and 

training to Departmental Representative 

and to other authorized persons, for the 

purpose of entering confined space to 

conduct inspections.  

.2  Be responsible for the efficacy of 

the equipment and safety of such persons 

during their entry and occupancy in the 

confined space.  
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1.23 POSTING OF  

DOCUMENTS           

 

 

.1  Post on site safety documentation as 

stipulated by Authorities having 

jurisdiction and as specified herein. 

Place in a common visible location.  

 

 

 

1.24 SITE RECORDS   

 

 

.1  Maintain on site a copy of all health and 

safety documentation and reports specified 

to be produced as part of the work and 

received from authorities having 

jurisdiction.  

 

.2  Upon request, make available to 

Departmental Representative and to other 

authorized safety representative for 

review. Provide copy when directed by 

Departmental Representative.  
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1.1 RELATED WORK   

 

 

.1  Waste Management and Disposal: Section 

01 74 21.  

 

 

 

1.2 REFERENCES     

 

 

.1  WHMIS: Workplace Hazardous Materials 

Information System, Health Canada.  

 

.2  Transportation of Dangerous Goods Act. 

Transport Canada, amended 2011-11-09.  

 

.3  Guidelines for the Use of Explosives In or 

Near Canadian Fisheries Waters, Department 

of Fisheries and Oceans Canada, 1998.  

 

.4  MBCA: Migratory Birds Convention Act, 

Environment Canada, 1994.  

 

.5  Canadian Coast Guard Regulations, 

Department of Fisheries and Oceans Canada.  

 

.6  Canadian Shipping Act, Transport Canada, 

2001.  

 

.7  AWPA: American Wood Preserver Association  

 

 

 

1.3 DEFINITIONS   

 

 

.1  Hazardous Material: Product, substance, or 

organism that is used for its original 

purpose; and that is either dangerous 

goods or a material that may cause adverse 

impact to the environment or adversely 

affect health of persons, animals, or 

plant life when released into the 

environment.  

 

.2  Wetlands: land where the water table is 

at, near or above the surface or which is 

saturated for a long enough period to 

promote such features as wet-altered soils 

and water tolerant vegetation. Wetlands 

include organic wetlands or "peatlands," 

and mineral wetlands or mineral soil areas 

that are influenced by excess water but 
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produce little or no peat. 

 

.3  Watercourse: refers to the bed and shore 

of a river, stream, lake, creek, pond, 

marsh, estuary or salt-water body that 

contains water for at least part of each 

year.  

 

.4  Alien species: refers to a species or 

subspecies introduced outside its normal 

distribution whose establishment and 

spread threaten ecosystems, habitats or 

species with economic or environmental 

harm.  

 

.5  Buffer zone: a vegetated land that 

protects watercourses from adjacent land 

uses. It refers to the land adjacent to 

watercourses, such as streams, rivers, 

lakes, ponds, oceans, and wetlands, 

including the floodplain and the 

transitional lands between the watercourse 

and the drier upland areas.  

 

 

 

1.4 TRANSPORTATION   

 

 

.1  Transport hazardous materials and 

hazardous waste in compliance with Federal 

Transportation of Dangerous Goods Act.  

 

.2  Do not overload trucks when hauling 

material. Secure contents against 

spillage.  

 

.3  Maintain trucks clean and free of mud, 

dirt and other foreign matter.  

 

.4  Avoid potential release of contents and of 

any foreign matter onto highways, roads 

and access routes used for the Work. Take 

extra care when hauling materials. 

Immediately clean any spillage and soils.  

 

.5  Before commencement of work, advise the 

Departmental Representative of the 

existing roads and temporary routes 
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proposed to be used to access work areas 

and to haul material to and from the site.  

 

 

  

1.6 HAZARDOUS  

MATERIAL HANDLING   

 

 

.1  Handle and store hazardous materials on 

site in accordance with WHMIS procedures 

and requirements.  

 

.2  Store all hazardous liquids in location 

and manner to prevent their spillage into 

the environment.  

 

.3  Maintain written inventory of all 

hazardous materials kept on site. List 

product name, quantity and storage date.  

 

.4  Keep MSDS data sheets on site for all 

items.  

 

 

 

1.7 PETROLEUM, OIL  

AND LUBRICANTS       

 

 

.1  Comply with Federal and Provincial laws, 

regulations, codes and guidelines for the 

storage of fuel and petroleum products on 

site.  

 

.2  Do not place fuel storage tanks and store 

fuel or other petroleum products within a 

30 metre buffer zone of watercourses and 

wetlands. Do not fuel or lubricate 

equipment within this 30 metre buffer 

zone. Obtain approval from Departmental 

Representative of acceptable location on 

site for fuel storage and equipment 

service.  

 

.3  Do not dump petroleum products or any 

other deleterious substances on ground or 

in the water. 

 

.4  Be diligent and take all necessary 

precautions to avoid spills and 

contaminate the soil and water (both 

surface and subsurface) when handling 

petroleum products on site and during 
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fueling and servicing of vehicles and 

equipment.  

 

.5  Maintain on site appropriate emergency 

spill response equipment consisting of at 

least one 250-litre (55 gallon) overpack 

spill kit for containment and cleanup of 

spills.  

 

.6  Maintain vehicles and equipment in good 

working order to prevent leaks on site.  

 

.7  In the event of a petroleum spill, 

immediately notify the Departmental 

Representative and the Canadian Coast 

Guard (CCG) at 1-800-565-1633 (24 hour 

report line). Perform clean-up in 

accordance with all regulations and 

procedures stipulated by authority having 

jurisdiction.  

 

 

 

1.8 DISPOSAL OF  

WASTES            

 

 

.1  Do not bury rubbish, demolition debris and 

waste materials on site.  

 

.2  Dispose and recycle demolition debris and 

waste materials in accordance with project 

waste management requirements specified in 

section 01 74 21.  

 

.3  Do not dispose of hazardous waste, 

volatile materials (such as mineral 

spirits, paints, thinners etc...) and 

petroleum products into waterways, storm 

or sanitary sewers or in waste landfill 

sites.  

 

.4  Dispose of hazardous waste in accordance 

with applicable federal and provincial 

laws, regulations, codes and guidelines. 

 

.5  Concrete waste:  

.1  Do not discharge residual or rejected 

concrete on site.  

.2  Immediately clean any accidental 
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release of concrete on site prior to 

solidification.  

.3  Do not wash and clean concrete 

vehicles on site.  

.4  Perform dumping of residual material 

and truck cleaning operations only at the 

concrete plant. Follow environmental 

regulations and good practices as approved 

by the Provincial Department of the 

Environment and other authorities having 

jurisdiction. 

 

 

1.9 WATER QUALITY      

 

 

.1  Conduct excavation work of a watercourse 

or wetland in such a manner to limit 

turbidity and reduce sediment suspension 

in the water to an absolute minimum at all 

times.  

.1  Maintain appropriate production speed 

and momentum of the excavation equipment. 

Make adjustments as required and as 

approved by Departmental Representative.  

.2  Strategically position excavator 

equipment and haul vehicles to avoid over 

the water swings of excavated material 

whenever possible.  

 

.2  Where work may affect the water quality 

adjacent to water intake lines used by 

Lobster Holding Facilities, Fish 

Processing Facilities and other harbour 

users, schedule work in cooperation with 

the Harbour Authority as directed by 

Departmental Representative to minimize 

interference and impact to harbour users.  

 

.3  Water contamination by preservative 

treated wood:  

.1  Preservative treated lumber and 

timber, whether plant or site treated, 

shall be cured for a minimum of 30 days 

from date of the treatment application 

before their installation in areas which 

will be in contact with the water.  

.2  Do not cut treated wood lumber over 

the surface of a watercourse or wetland.  
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.3  Do not use liquid applied 

preservative products over the surface of 

a watercourse or wetland.  

.4  Wood treated with Chromate Copper 

Arsenate (CCA) or Ammoniac Copper Zinc 

Arsenate (ACZA) must be CSA or AWPA 

approved.  

.5  Do not use timber and lumber treated 

with creosote, petroleum and 

pentachlorophenol for any part of the 

Work.  

 

.4  Do not wash down equipment within a 30 

metre buffer zone of a wetland, 

watercourse or other identified 

environmentally sensitive area. 

  

1.10 SOCIOECONOMIC  

RESTRICTIONS         

 

 

.1  Must abide by municipal and provincial 

regulations for any restrictions on work 

performed during the night time and on 

flood lighting of the site. Obtain 

applicable permits.  

 

.2  Place flood lights in opposite direction 

of adjacent residential and business 

areas.  

 

.3  Equip equipment and machinery with 

purposely designed mufflers to reduce 

noise on site to lowest possible level. 

Maintain mufflers in good operating 

condition at all times.  

 

 

 

1.11 BIRD AND  

BIRD HABITAT       

 

 

.1  Become knowledgeable with and abide by the 

Migratory Birds Convention Act (MBCA) in 

regards to the protection of migratory 

birds, their eggs, nests and their young 

encountered on site and in the vicinity.  

 

.2  Must minimize disturbance to all birds on 

site and adjacent areas during the entire 

course of the Work.  

 

.3  Do not approach concentrations of 
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seabirds, waterfowl and shorebirds when 

anchoring equipment, accessing wharves or 

ferrying supplies.  

 

.4  During night time work, position flood 

lights in opposite direction of nearby 

bird nesting habitat.  

 

.5  Do not use beaches, dunes and other 

natural previously undisturbed areas of 

the site to conduct work unless 

specifically approved by the Departmental 

Representative.  

 

.6  Should nests of migratory birds in 

wetlands be encountered during work, 

immediately notify Departmental 

Representative for directives to be 

followed.  

.1  Do not disturb nest site and 

neighboring vegetation until nesting is 

completed.  

.2  Minimize work immediately adjacent to 

such areas until nesting is completed.  

.3  Protect these areas by following 

recommendations of Canadian Wildlife 

Service.  

 

 

 

1.12 FISH AND  

FISH HABITAT      

 

 

.1  Be aware of the risk for contamination of 

the fish habitat at the site as a result 

of alien species being introduced in the 

water.  

 

.2  To minimize the possibility of fish 

habitat contamination, all construction 

equipment which will be immersed into the 

water of a watercourse, or has the 

possibility of coming into contact with 

such water during the course of the work, 

must be cleaned and washed to ensure that 

they are free of marine growth and alien 

species.  

.1  Equipment shall include boats, 

barges, cranes, excavators, haul trucks, 
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pumps, pipe lines and other all 

miscellaneous tools and equipment 

previously used in a marine environment.  

 

.3  Cleaning and washing of equipment shall be 

performed immediately upon their arrival 

at the site and before use in or over the 

body of water.  

 

.4  Conduct cleaning and washing operations as 

follows:  

.1  Scrap and remove heavy accumulation 

of mud and dispose appropriately.  

.2  Wash all surfaces of equipment by use 

of a pressurized fresh water supply.  

.3  Immediately follow with application 

of a heavy sprayed coating of undiluted 

vinegar or other environmentally approved 

cleaning agent to thoroughly remove all 

plant matter, animals and sediments.  

.4 Checks and remove all plant, animal and 

sediment matter from the all bilges and 

filters.  

.5  Drain standing water from equipment 

and let fully dry before use.  

.6  Upon removal from the water, drain 

standing water from equipment and let 

fully dry before removal off the site.  

 

.5  Do not perform cleaning and wash down 

within a 30 metre buffer zone of a 

wetland, watercourse or other identified 

environmentally sensitive area.  

 

.6  Record of Assurance Logbook:  

.1  Maintain an on-going log of past and 

present usage and wash down of all 

equipment to illustrate mitigation 

measures undertaken against fish habitat 

contamination by alien species.  

.2  Write data in a hard cover bound 

logbook,  

.3  Include the following:  

.1  Date and location where 

equipment was previously used in a 

watercourse or wetland;  
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.2  Type of work performed.  

.3  Dates of wash down for each 

piece of equipment;  

.4  Cleaning method and cleaning 

agent(s) used.  

 

.7  Keep Record of Assurance Logbook updated 

from project to project. Upon request, 

submit logbook to Departmental 

Representative for review.  

 

.8  Abide by requirements and recommendations 

of the Federal Department of Environment 

and the Department of Fisheries and Oceans 

- Habitat Protection and Sustainable 

Development Branch in cleaning and wash 

down of equipment.  

 

 

 

1.13 AIR QUALITY    

 

 

.1  Keep airborne dust and dirt resulting from 

the work on site to an absolute minimum.  

 

.2  Apply dust control measures to roads, 

parking lots and work areas.  

 

.3  Spray surfaces with water or other 

environmentally approved product. Use 

purposely suited equipment or machinery 

and apply in sufficient quantity and 

frequency to provide effective result and 

continued dust control during the entire 

course of the work.  

 

.4  Do not use oil or any other petroleum 

products for dust control.  

 

 

 

1.14 FIRES          

 

 

.1  Fires and burning of rubbish on site is 

not permitted.  
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1.1 INSPECTION       

 

 

.1  Give timely notice requesting inspection 

of Work designated for special tests, 

inspections or approvals by Departmental 

Representative or by inspection 

authorities having jurisdiction.  

 

.2  In accordance with the General Conditions, 

Departmental Representative may order any 

part of Work to be examined if Work is 

suspected to be not in accordance with 

Contract Documents.  

 

.3  If Contractor covers or permits to be 

covered Work designated for special tests, 

inspections or approvals before such is 

made, uncover Work until particular 

inspections or tests have been fully and 

satisfactorily completed and until such 

time as Departmental Representative gives 

permission to proceed.  

 

.4  Pay costs to uncover and make good work 

disturbed by inspections and tests.  

 

 

 

1.2 TESTING   

 

 

.1  Tests on materials, equipment and building 

systems as specified in various sections 

of the Specifications is the 

responsibility of the Contractor except 

where stipulated otherwise.  

.1  Provide all necessary instruments, 

equipment and qualified personnel to 

perform tests.  

 

.2  At completion of tests, turn over 2 sets 

of fully documented tests reports to the 

Departmental Representative. Submit in 

accordance with Section 01 33 00.  

.1  Obtain additional copies for 

inclusion of a complete set in each of the 

maintenance manuals specified in Section 

01 78 00. 

 

.3  Unspecified tests may also be made by 
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Departmental Representative, at the 

discretion of the Departmental 

Representative. The costs of these tests 

will be paid for by the Departmental 

Representative.  

 

.4  Where tests or inspections reveal Work not 

in accordance with contract requirements, 

Contractor shall pay costs for additional 

tests and inspections incurred by 

Departmental Representative as required 

verifying acceptability of corrected work.  

 

 

 

1.3 INDEPENDENT  

INSPECTION AGENCIES  

 

 

.1  Departmental Representative may engage and 

pay for service of Independent Inspection 

and Testing Agencies for purpose of 

inspecting and testing portions of Work 

except for the following which remain part 

of Contractor's responsibilities:  

.1  Inspection and testing required by 

laws, ordinances, rules, regulations or 

orders of public authorities.  

.2  Inspection and testing performed 

exclusively for Contractor's convenience.  

.3  Testing, adjustment and balancing of 

mechanical and electrical equipment and 

other building systems.  

.4  Performance verification tests before 

building commissioning procedures 

commences.  

.5  Mill tests and certificates of 

compliance.  

.6  Tests as specified within various 

sections designated to be carried out by 

Contractor under the supervision of 

Departmental Representative.  

.7  Additional tests as specified in 

Clause 1.3.4 above.  

 

.2  Provide sufficient advance notice to 

Departmental Representative of time when 

the Work will be ready for testing by 

designated Testing Agency in order for 

Departmental Representative to make 
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attendance arrangements with such Agency. 

When directed by Departmental 

Representative notify the Agency directly.  

 

.3  When specified or directed, submit 

Representative samples of materials, in 

required quantities, to Testing Agency for 

testing purposes. Submit with reasonable 

promptness and in an orderly sequence so 

as not to cause delay in Work.  

 

.4  Provide labour and facilities to obtain, 

handle and deliver samples.  

 

.5  Provide sufficient space on site for 

Testing Agency's exclusive use to store 

equipment and cure test samples.  

 

.6  Employment of Independent Inspection and 

Testing Agencies by Departmental 

Representative does not relax 

responsibility to perform Work in 

accordance with Contract Documents.  

 

 

 

1.4 ACCESS TO WORK   

 

 

.1  Facilitate Departmental Representative's 

access to Work. If part of Work is being 

fabricated at locations other than 

construction site, make preparations to 

allow access to such Work whenever it is 

in progress.  

 

.2  Furnish labour and facility to provide 

access to the work being inspected and 

tested.  

 

.3  Co-operate to facilitate such inspections 

and tests. 

 

 

 

1.5 REJECTED WORK    

 

 

.1  Remove and replace defective Work, whether 

result of poor workmanship, use of 

defective or damaged products and whether 

incorporated in Work or not, which has 
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been identified by Departmental 

Representative as failing to conform to 

Contract Documents.  

 

.2  Make good damages to new and existing 

construction and finishes resulting from 

removal or replacement of defective work.  

 

 

 

1.6 MOCK-UPS   

 

 

.1  Prepare mock-ups of certain work as 

specified in various sections of the 

Specifications. Include in each mock-up 

all related work components representative 

of final assembly.  

 

.2  Construct in locations acceptable to 

Departmental Representative.  

 

.3  Prepare mock-ups for Departmental 

Representative's review with reasonable 

promptness and in an orderly sequence, so 

as not to cause any delay in Work.  

 

.4  Failure to prepare mock-ups in ample time 

is not considered sufficient reason for an 

extension of Contract Time and no claim 

for extension by reason of such default 

will be allowed.  

 

.5  If requested, Departmental Representative 

will assist in preparing a schedule fixing 

dates for preparation.  

 

.6  Dismantle and remove mock-up when directed 

by Departmental Representative, unless 

approval is given for mock-up to remain as 

part of the Work.  
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1.1 SITE ACCESS  

AND PARKING           

   

 

.1  Contractor's access to project site as 

well as parking facilities for equipment 

and workers will be by arrangement with 

the Harbour Authority.  

 

.2  The Contractor is advised that while 

parking facilities for his workers and 

subcontractors will be on property, such 

parking facilities may be remote from the 

actual site of the work. In any case, 

follow all instructions from the Harbour 

Authority in regards to parking 

facilities.  

 

.3  Parking facilities at site are limited. 

Make arrangements elsewhere for 

Contractor's vehicles including those of 

subcontractors and workers by consultation 

with the Harbour Authority.  

 

.4  Build and maintain temporary access roads 

and provide snow removal and dust control 

during period of work.  

 

.5  Maintain existing roads and parking areas 

at site, where used by Contractor, for 

duration of contract.  

.1  Keep clean and free of mud and dirt 

by washing on a regular basis.  

.2  Provide snow removal in areas located 

within construction site or enclosed by 

work.  

.3  Make good and repair damage resulting 

from Contractor's use of existing roads, 

asphalted areas and lawns on site.  

 

 

  

1.2 CONTRACTOR'S  

SITE OFFICE           

 

 

.1  Be responsible for and provide own site 

office, if required, including 

electricity, heat, lights and telephone. 

Locate site office as directed by 

Departmental Representative.  
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1.3 MATERIAL STORAGE  

 

 

.1  Material storage space on site is limited. 

Coordinate delivery to minimize storage 

period on site before being needed for 

incorporation into work.  

 

 

 

1.4 SITE ENCLOSURES   

 

 

 

 

.1  Provide temporary fence to enclose various 

construction areas of work site.  

 

.2  Erect plastic mesh fence constructed as 

follows:  

.1  1200 mm height, constructed of high 

density polyethylene mesh fence fabric, 

orange in color.  

.2  Supported by steel T-bar posts or 

other similar framing, of sufficient 

quantity, adequate spacing and set firmly 

in ground to secure fence against sags.  

.3  Inspect fence regularly, repairing 

sags and damaged sections.  

.4  Incorporate within fence one operable 

truck gate and one pedestrian gate.  

 

.3  Make all gates lockable and provide keyed 

padlocks.  

 

.4  Obtain Departmental Representative's 

approval beforehand of location and layout 

of all temporary fence enclosures.  

 

.5  Provide battery powered lanterns around 

the perimeter of the site enclosure to 

clearly mark its location at night.  

 

.6  Provide warning signs affixed to all 

fenced areas, identifying those enclosed 

areas as "Construction Zones" with access 

restricted to only those persons so 

authorized by General Contractor.  

 

.7  Do not construe fencing as an acceptable 

replacement for pedestrian walkway and 
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hoarding requirements specified below.  

 

 

1.5 PEDESTRIAN  

WALKWAYS AND  

HOARDING              

 

 

.1  Ensure maximum safety and security to 

facility users during the course of work.  

 

.2  Maintain access and egress to building 

entrances and fire exits to remain in use.  

 

.3  Adequately frame and brace [hoarding] [and 

walkways] to resist wind, and other 

weather or site conditions. 

 

.4  Erect such protective devices during 

Facility's non-operational off hour 

periods.  

 

.5  Obtain Departmental Representative's 

concurrence prior to removal of hoarding 

and walkways.  

 

  

  

1.6 SANITARY  

FACILITIES            

 

 

.1  Provide sanitary facilities for work force 

in accordance with governing regulations 

and ordinances.  

 

.2  Post notices and take such precautions as 

required by local health authorities. Keep 

area and premises in sanitary condition.  

 

.3  Sanitary facilities are available at the 

site and may be used by Contractor's work 

force. Make arrangements for the use of 

such facilities through the Departmental 

Representative.  

 

 

 

1.7 ENCLOSURE OF  

STRUCTURE             

 

.1  Design enclosures to withstand wind 

pressure and snow loading. 

 

 

  

1.8 POWER            

 

.1  Power supply is available and may be 

provided for construction usage.  
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 .1  Make arrangements for the use of such 

services through the Harbour Authority.  

.2  DFO/SCH and the Harbour Authority 

will designate and approve each location 

of existing power source to which 

connections can be made to obtain 

temporary power service.  

.3  Connect to existing power supply in 

accordance with Canadian Electrical Code.  

 

.2  Provide and maintain temporary lighting to 

conduct work. Ensure illumination level is 

not less than 162 lx in all locations.  

 

 

1.9 WATER SUPPLY   

 

 

.1  Water supply is available on site and may 

be provided for construction usage at no 

cost. Make arrangements for the use and 

transportation of such services to work 

area through the Harbour Authority.  

 

  

  

1.10 CONSTRUCTION  

SIGN AND NOTICES      

 

 

.1  Upon request by Departmental 

Representative, erect a self-supporting 

project sign in location indicated.  

 

.2  Departmental Representative may provide a 

vinyl sign facing for installation by 

Contractor on sign framework. Sign frame 

to be plywood face of approximately 1200 x 

2400 mm in size complete with required 

wood framing at 400 mm o.c and support 

posts.  

 

.3  Install sign plumb and level in neat wood 

framework and securely anchor in ground by 

posts to withstand wind pressure of 160 

km/h.  

 

.4  Contractor or subcontractor advertisement 

signboards are not permitted on site.  

 

.5  Safety and Instruction Signs and Notices:  

.1  Signs and notices for safety and 

instruction shall be in both official 
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languages or commonly understood graphic 

symbols conforming to CAN3-Z321-96(R2006).  

 

.6  Maintenance and Disposal of Site Signs:  

.1  Maintain approved signs and notices 

in good condition for duration of project 

and dispose of offsite upon completion of 

project or earlier if directed by 

Departmental Representative.  

 

 

 

1.11 REMOVAL OF  

TEMPORARY  

FACILITIES           

 

 

.1  Remove temporary facilities from site when 

directed by Departmental Representative.  
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1.1 Section  

Includes             

 

 

.1  Barriers.  

  

.2  Environmental Controls.  

 

.3  Traffic Controls.  

 

.4  Fire Routes.  

 

 

 

1.2 Precedence       

 

 

.1  For Federal Government projects, Division 

1 Sections take precedence over technical 

specification sections in other Divisions 

of this Project Manual.  

 

 

 

1.3 Related  

Sections             

 

 

.1   Section 01 35 29 – Health and Safety 

Requirements. 

 

.2   Section 01 50 00 - Temporary Facilities.  

  

 

 

1.4 References       

 

 

.1  Canadian Standards Association (CSA 

International)  

.1  CSA O80.02 Series-08, Wood 

Preservation  

.2  CSA-O121-[M1978], Douglas Fir Plywood.  

  

 

 

 

1.5 Installation  

and Removal          

 

 

.1  Provide temporary controls in order to 

execute Work expeditiously.  

 

.2  Remove from site all such work after use.  

 

 

 

 

1.6 Hoarding         

 

 

.1  Erect temporary site enclosures using [38 

x 89] mm construction grade lumber framing 

at [600] mm centres and [1200 x 2400 x 13] 
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mm exterior grade fir plywood to CSA O121.  

 

.2  Apply plywood panels vertically [as 

indicated] [flush and butt jointed].  

 

.3  Provide one lockable truck entrance gate 

and at least one pedestrian door as 

directed and conforming to applicable 

traffic restrictions on adjacent streets. 

Equip gates with locks and keys.  

 

.4  Paint public side of site enclosure in 

selected colours with one coat primer to 

CGSB 1.189M and one coat exterior paint to 

CGSB 1.59. Maintain public side of 

enclosure in clean condition.  

 

.5  Erect temporary site enclosure using new 

[1.2] m high snow fence wired to rolled 

steel "T" bar fence posts spaced at [2.4] 

m oc. Provide [one] lockable truck gate. 

Maintain fence in good repair.  

 

.6  Provide barriers around trees and plants 

designated to remain. Protect from damage 

by equipment and construction procedures.  

 

 

 

1.7 Guard Rails and  

Barricades           

 

 

.1  Provide secure, rigid guard rails and 

barricades around deep excavations, open 

shafts, open stair wells, open edges of 

floors and roofs. 

 

 

  

1.8 Dust Tight  

Screens              

 

 

.1  Provide dust tight screens or [insulated] 

partitions to localize dust generating 

activities, and for protection of workers, 

finished areas of Work and public.  

 

.2  Maintain and relocate protection until 

such work is complete.  

 

 

1.9 Access to Site  .1  Provide and maintain access roads, 
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sidewalk crossings, ramps and construction 

runways as may be required for access to 

Work.  

 

 

 

1.10 Public Traffic  

Flow                 

 

 

.1  Provide and maintain competent signal flag 

operators, traffic signals, barricades and 

flares, lights, or lanterns as required to 

perform Work and protect the public.  

 

 

 

1.11 Fire Routes     

 

 

.1  Maintain access to property including 

overhead clearances for use by emergency 

response vehicles.  

 

 

 

1.12 Protection for  

Off-Site and Public  

Property             

 

 

.1  Protect surrounding private and public 

property from damage during performance of 

Work.  

 

.2  Be responsible for damage incurred.  

 

 

1.13 Protection of  

Building Finishes    

 

 

.1  Provide protection for finished and 

partially finished building finishes and 

equipment during performance of Work.  

 

.2  Provide necessary screens, covers, and 

hoardings.  

 

.3  Confirm with Departmental Representative 

locations and installation schedule [3] 

days prior to installation.  

 

.4  Be responsible for damage incurred due to 

lack of or improper protection. 
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1.1 GENERAL          

 

 

.1  Use new material and equipment unless 

otherwise specified.  

 

.2  Within 7 days of written request by 

Departmental Representative, submit the 

following information for any materials 

and products proposed for supply:  

.1  Name and address of manufacturer.  

.2  Trade name, model and catalogue 

number.  

.3  Performance, descriptive and test 

data.  

.4  Compliance to specified standards.  

.5  Manufacturer's installation or 

application instructions.  

.6  Evidence of arrangements to procure.  

.7  Evidence of manufacturer delivery 

problems or unforeseen delays.  

 

.3  Provide material and equipment of 

specified design and quality, performing 

to published ratings and for which 

replacement parts are readily available.  

 

.4  Use products of one manufacturer for 

equipment or material of same type or 

classification unless otherwise specified.  

 

.5  Permanent labels, trademarks and 

nameplates on products are not acceptable 

in prominent locations, except where 

required for operating instructions, or 

when located in mechanical or electrical 

rooms.  

 

 

 

1.2 PRODUCT QUALITY  

 

 

.1  Contractor shall be solely responsible for 

submitting relevant technical data and 

independent test reports to confirm 

whether a product or system proposed for 

use meets contract requirements and 

specified standards.  

 

.2  Final decision as to whether a product or 
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system meets contract requirements rest 

solely with the Departmental 

Representative in accordance with the 

General Conditions of the Contract.  

 

 

 

1.3 ACCEPTABLE  

MATERIALS AND  

ALTERNATIVES       

 

 

.1  Acceptable Materials: When materials 

specified include trade names or 

trademarks or manufacturer's or supplier's 

name as part of the material description, 

select and only use one of the names 

listed for incorporation into the Work.  

 

.2  Alternative Materials: Submission of 

alternative materials to trade names or 

manufacturer's names specified must be 

done during the bidding period following 

procedures indicated in the Instructions 

to Bidders.  

 

.3  Substitutions: After contract award, 

substitution of a specified material will 

be dealt with as a change to the Work in 

accordance with the General Conditions of 

the Contract.  

 

 

 

1.4 MANUFACTURERS  

INSTRUCTIONS         

 

 

.1  Unless otherwise specified, comply with 

manufacturer's latest printed instructions 

for materials and installation methods to 

be used. Do not rely on labels or 

enclosure provided with products. Obtain 

written instructions directly from 

manufacturers.  

 

.2  Notify the Departmental Representative in 

writing of any conflict between these 

specifications and manufacturer’s 

instructions, so that Departmental 

Representative will designate which 

document is to be followed.  
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1.5 AVAILABILITY      

 

 

.1  Immediately notify Departmental 

Representative in writing of unforeseen or 

unanticipated material delivery problems 

by manufacturer. Provide support 

documentation as per clause 1.1.2 above.  

 

 

 

1.6 WORKMANSHIP       

 

 

.1  Ensure quality of work is of highest 

standard, executed by workers experienced 

and skilled in respective duties for which 

they are employed.  

 

.2  Remove unsuitable or incompetent workers 

from site as stipulated in the General 

Conditions of the Contract.  

 

.3  Ensure cooperation of workers in laying 

out work. Maintain efficient and 

continuous supervision on site at all 

times.  

 

.4  Coordinate work between trades and 

subcontractors. See section 01 14 10 in 

this regard.  

 

.5  Coordinate placement of openings, sleeves 

and accessories.  

 

 

 

1.7 FASTENINGS -  

GENERAL              

 

 

.1  Use non-corrosive fasteners, anchors and 

spacers for securing work.  

 

.2  Space anchors within limits of load 

bearing or shear capacity and ensure that 

they provide positive permanent anchorage. 

Wood or organic material plugs not 

acceptable. 

 

.3  Keep exposed fastenings to minimum, space 

evenly and lay out neatly.  

 

.4  Fastenings which cause spalling or 

cracking of material to which anchorage is 

made, are not acceptable.  
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.5  Do not use explosive actuated fastening 

devices unless approved by Departmental 

Representative. See section on Health and 

Safety Requirements in this regard.  

 

 

1.8 FASTENINGS -  

EQUIPMENT            

 

 

.1  Use fastenings of standard commercial 

sizes and patterns with material and 

galvanized finish.  

 

 

 

1.9 STORAGE,  

HANDLING AND  

PROTECTION           

 

 

.1  Deliver, handle and store materials in 

manner to prevent deterioration and 

soiling and in accordance with 

manufacturer's instructions when 

applicable. 

 

.2  Store packaged or bundled materials in 

original and undamaged condition with 

manufacturer's seal and labels intact. Do 

not remove from packaging or bundling 

until required in Work. Provide additional 

cover where manufacturer's packaging is 

insufficient to provide adequate 

protection.  

 

.3  Store products subject to damage from 

weather in weatherproof enclosures.  

 

.4  Store cementitious products clear of earth 

or concrete floors, and away from walls.  

 

.5  Keep sand, when used for grout or mortar 

materials, clean and dry. Store sand on 

wooden platforms and cover with waterproof 

tarpaulins during inclement weather.  

 

.6  Store sheet materials and lumber on flat, 

solid supports and keep clear of ground. 

Slope to shed moisture.  

 

.7  Store and mix paints in heated and 

ventilated room. Remove oily rags and 

other combustible debris from site daily. 
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Take every precaution necessary to prevent 

spontaneous combustion.  

 

.8  Immediately remove damaged or rejected 

materials from site.  

 

.9  Touch-up damaged factory finished surfaces 

to Departmental Representative's 

satisfaction. Use touch-up materials to 

match original. Do not paint over name 

plates.  

 

 

 

1.10 CONSTRUCTION  

EQUIPMENT AND PLANT   

 

 

.1  On request, prove to the satisfaction of 

Departmental Representative that the 

construction equipment and plant are 

adequate to manufacture, transport, place 

and finish work to quality and production 

rates specified. If inadequate, replace or 

provide additional equipment or plant as 

directed.  

 

.2  Maintain construction equipment and plant 

in good operating order.  
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1.1 GENERAL           

 

 

.1  Conduct cleaning and disposal operations 

to comply with local ordinances and anti-

pollution laws.  

 

.2  Store volatile waste in covered metal 

containers, and remove from premises at 

end of each working day.  

 

.3  Provide adequate ventilation during use of 

volatile or noxious substances. Use of 

building ventilation systems is not 

permitted for this purpose.  

 

 

 

1.2 MATERIALS          

 

 

.1  Use only cleaning materials recommended by 

manufacturer of surface to be cleaned, and 

as recommended by cleaning material 

manufacturer.  

 

 

 

1.3 CLEANING DURING  

CONSTRUCTION          

 

 

.1  Maintain work site in a tidy condition, 

free from accumulations of waste material 

and debris. Clean areas on a daily basis.  

 

.2  Provide on-site containers for collection 

of waste materials and debris.  

 

.3  Use separate collection bins, clearly 

marked as to purpose, for source 

separation and recycling of waste and 

debris in accordance with waste management 

requirements specified.  

 

.4  Remove waste materials, and debris from 

site on a minimum weekly basis.  

 

.5  Schedule cleaning operations so that 

resulting dust, debris and other 

contaminants will not fall on wet, newly 

painted surfaces nor contaminate building 

systems.  
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1.4 FINAL CLEANING    

 

 

.1  In preparation for acceptance of the 

completed work, perform final cleaning.  

 

.2  Inspect finishes, fitments and equipment. 

Ensure specified workmanship and 

operation.  

 

.3  Remove debris and surplus materials from 

site.  
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1 DEFINITIONS   

 

 

.1  Hazardous Material: Product, substance, or 

organism that is used for its original 

purpose, and that is either dangerous 

goods or a material that may cause adverse 

impact to the environment or adversely 

affect health of persons, animals, or 

plant life when released into the 

environment.  

 

 

 

2 WASTE MANAGEMENT  

 

 

.1  Incorporate environmental and sustainable 

practices in managing waste resulting from 

work.  

 

.2  Divert as much waste as possible from 

landfill.  

 

.3  Coordinate work of subtrades and 

subcontractors to ensure all possible 

waste reduction and recycling 

opportunities are taken. Follow waste 

management requirements specified in trade 

sections of the Specifications.  

 

.4  Reduce waste during installation of new 

materials. Undertake practices which will 

optimize full use of materials and 

minimize waste.  

 

.5  Develop innovative procedures to reduce 

quantity of waste generated by 

construction such as by delivering 

materials to site with minimal packaging 

etc...  

 

.6  Provide on-site facilities to collect, 

handle and store anticipated quantities of 

reusable, salvageable and recyclable 

materials.  

 

.7  During demolition and removal work 

separate materials and equipment at 

source, carefully dismantling, labelling 

and stockpiling alike items for the 
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following purposes:  

.1  Reinstallation into the work where 

indicated.  

.2  Salvaging reusable items not needed 

in project which Contractor may sell to 

other parties.  

.3  Sending as many items as possible to 

locally available recycling facility.  

.4  Segregating remaining waste and 

debris into various individual waste 

categories for disposal in a "non-mixed 

state" as recommended by waste 

processing/landfill sites.  

 

.8  Isolate product packaging and delivery 

containers from general waste stream. Send 

to recycling facility or return to 

supplier/manufacturer.  

 

.9  Send leftover material resulting from 

installation work for recycling whenever 

possible.  

 

.10  Establish methods whereby hazardous and 

toxic materials, and their containers used 

on site are properly handled, stored and 

disposed in accordance with applicable 

federal, provincial and municipal laws and 

regulations.  

 

 

 

3 DISPOSAL  

REQUIREMENTS       

 

 

.1  Burying or burning of rubbish and waste 

materials is prohibited.  

 

.2  Disposal of volatile materials, mineral 

spirits, oil, paint, and other hazardous 

materials into waterways, storm, or 

sanitary sewers is prohibited.  

 

.3  Dispose of waste only at approved waste 

processing facility or landfill sites 

approved by authority having jurisdiction.  

 

.4  Contact the authority having jurisdiction 
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prior to commencement of work, to 

determine what, if any, demolition and 

construction waste materials have been 

banned from disposal in landfills and at 

transfer stations. Take appropriate action 

to isolate such banned materials at site 

of work and dispose in strict accordance 

with provincial and municipal regulations.  

 

.5  Transport and dispose of waste intended 

for waste processing plant or landfill 

facility in separated condition and to 

Operator's rules and recommendations in 

support of their effort to recycle, reduce 

and divert certain waste stream from 

general landfill.  

 

.6  Collect, bundle and transport salvaged 

materials to be recycled in separated 

categories and condition as directed by 

recycling facility. Ship materials only to 

approved recycling facilities.  

 

.7  Sale of salvaged items by Contractor to 

other parties not permitted on site.  
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1.1 SECTION  

INCLUDES             

 

 

 

 

.1  Administrative procedures preceding 

inspection and acceptance of Work by 

Departmental Representative.  

 

 

1.2 RELATED  

SECTIONS             

 

 

.1  Section 01 78 00 - Closeout Submittals.  

 

 

 

1.3 INSPECTION AND  

DECLARATION          

 

 

.1  Contractor's Inspection: Coordinate and 

perform, in concert with subcontractors, 

an inspection and check of all Work. 

Identify and correct deficiencies, 

defects, repairs and perform outstanding 

items as required to complete work in 

conformance with Contract Documents.  

 

.1  Notify Departmental Representative in 

writing when deficiencies from 

Contractor's inspection have been 

rectified and that Work is deemed to be 

complete and ready for Departmental 

Representative's inspection of the 

completed work. 

 

.2  Departmental Representative's Inspection: 

Accompany Departmental Representative 

during all substantial and final 

inspections of the Work.  

 

.1  Address defects, faults and 

outstanding items of work identified by 

such inspections.  

 

.2  Advise Departmental Representative 

when all deficiencies identified have been 

rectified. 

 

.3  Note that Departmental Representative will 

not issue a Certificate of Substantial 

Performance of the work until such time 

that Contractor performs the following 

work and turns over the specified 

documents:  
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.1  Project record as-built documents;  

 

.2  Reports resulting from designated 

tests;  

  

.4  Correct all discrepancies before 

Departmental Representative will issue the 

Certificate of Completion.  
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1.1 SECTION  

INCLUDES            

 

.1  Project Record Documents.  

  

1.2 PROJECT RECORD  

DOCUMENTS             

 

 

.1  Departmental Representative will provide 2 

white print sets of contract drawings and 

2 copies of Specifications Manual 

specifically for "as-built" purposes.  

 

.2  Maintain at site one set of the contract 

drawings and specifications to record 

actual as-built site conditions.  

 

.3  Maintain up-to-date, real time as-built 

drawings and specifications in good 

condition and make available for 

inspection by the Departmental 

Representative upon request. 

 

.4  As-Built Drawings:  

.1  Record changes in red ink on the 

prints. Mark only on one set of prints and 

at completion of work, neatly transfer 

notations to second set (also by use of 

red ink).  

.2  Submit both sets to Departmental 

Representative prior to application for 

Certificate of Substantial Performance.  

.3  Stamp all drawings with "As-Built 

Drawings". Label and place Contractor's 

signature and date.  

.4  Show all modifications, substitutions 

and deviations from what is shown on the 

contract drawings or in specifications.  

     .5  Record following information:  

.1  Horizontal and vertical location 

of various elements in relation to 

chart Datum;  

.2  Location of internal utilities 

and appurtenances concealed in 

construction, referenced to visible 

and accessible features of structure;  

.3  Field changes of dimension and 

detail;  

.4  Location of all capped or 
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terminated services and utilities.  

.5  Any details produced in the 

course of the contract by the 

Departmental Representative to 

supplement or to change existing 

design drawings;  

.6  All change orders issued over 

the course of the contract must be 

documented on the finished as-built 

documents, accurately and 

consistently depicting the changed 

condition as it applies to all 

affected drawing details.  

 

.5  As-built Specifications: legibly mark in 

red each item to record actual 

construction, including:  

.1  Changes made by Addenda and Change 

Orders.  

.2  Mark up both copies of 

specifications; stamp "as-built", sign and 

date similarly to drawings as per above 

clause.  

 

.6  Maintain As-built documents current as the 

contract progresses. Departmental 

Representative will conduct reviews and 

inspections of the documents on a regular 

basis. Failure to maintain as-builts 

current and complete to satisfaction of 

the Departmental Representative shall be 

subject to financial penalties in the form 

of progress payment reductions and 

holdback assessments.  

 

 

1.3 REVIEWED  

SHOP DRAWINGS          

 

 

.1  Provide a complete set of all shop 

drawings reviewed for project to 

incorporate into each copy of the 

Operations & Maintenance manuals. 

  

.2  Submit full sets at same time and as part 

of the contents of the Operation and 

maintenance manuals specified.  

 


