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1.1 SECTION  
INCLUDES             
 
 

.1   Project Record Documents as follows:  
     .1  As-built drawings;  

.2  As-built specifications;  

.3  Reviewed shop drawings.  
 

1.2 PROJECT RECORD  
DOCUMENTS            
 
 

.1  Departmental Representative will provide two
white print sets of contract drawings and two
copies of Specifications Manual specifically
for "as-built" purposes.  

 
.2  Maintain at site one set of the contract 

drawings and specifications to record actual
as-built site conditions.  

 
.3  Maintain up-to-date, real time as-built 

drawings and specifications in good condition
and make available for inspection by the 
Departmental Representative at any time 
during construction.  

 
.4  As-Built Drawings:  

.1  Record changes in red ink on the prints. 
Mark only on one set of prints and at 
completion of project and prior to final 
inspection, neatly transfer notations to 
second set (also by use of red ink). Submit
both sets to Departmental Representative. All
drawings of both sets shall be stamped 
"As-Built Drawings" and be signed and dated
by Contractor.  
.2  Show all modifications, substitutions 
and deviations from what is shown on the 
contract drawings or in specifications.  
.3  Record following information:  

.1  Horizontal and vertical location 
of various elements in relation to 
Geodetic Datum.  
.2  Field changes of dimension and 
detail.  
.3  All design elevations, sections, 
and details dimensioned and marked-up 
to consistently report finished 
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installation conditions.  
.4  Any details produced in the course 
of the contract by the Departmental 
Representative to supplement or to 
change existing design drawings must 
also be marked-up and dimensioned to 
reflect final as-built conditions and 
appended to the as-built drawing 
document.  
.5  All change orders issued over the 
course of the contract must be 
documented on the finished as-built 
documents, accurately and consistently
depicting the changed condition as it 
applies to all affected drawing details.

 
.5  As-built Specifications: legibly mark in red 

each item to record actual construction, 
including:  
.1  Manufacturer, trade name, and catalogue
number of each product actually installed, 
particularly items substituted from that 
specified.  
.2  Changes made by Addenda and Change 
Orders.  
.3  Mark up both copies of specifications;
stamp "as-built", sign and date similarly to 
drawings as per above clause.  

 
.6  Maintain As-built documents current as the 

contract progresses. Departmental 
Representative will conduct reviews and 
inspections of the documents on a regular 
basis. Frequency of reviews will be subject
to Departmental Representative's discretion.
Failure to maintain as-builts current and 
complete to satisfaction of the Departmental
Representative shall be subject to financial 
penalties in the form of progress payment 
reductions and holdback assessments.  
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1.3 REVIEWED  
SHOP DRAWINGS        
 
 

.1  Compile 2 full sets of all reviewed shop 
drawings.  

 
 

 


