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Part 1 General 

1.1 SECTION INCLUDES 

.1 Work covered by contract documents. 

.2 Contractor use of premises. 

1.2 PRECEDENCE 

.1 Division 01 sections take precedence over technical specification sections in other divisions 

of this Project Manual. 

1.3 RELATED SECTIONS 

.1 Section 35 20 23 – Dredging 

1.4 WORK COVERED BY CONTRACT DOCUMENTS 

.1 The work consists of dredging five (5) fishing harbours located on the North Shore. The 

volume to be dredged for five sites targeted for maintenance dredging is approximately 

17,500 m3mp Le volume total à draguer pour les cinq (5) havres est d’environ 17,000 cubic 

meters measured in place.  Dredging could be done by mechanical or pumping equipment.  

The Contractor may be required to carry out the work according to one or the other, or a 

combination of the two methods mentioned above. 

 Harbors to be dredged are : 

 

 Baie-Comeau (Fishermen channel); 

 Baie-Trinité (Fishermen wharf); 

 Rivière-au-Tonnerre (Fishermen wharf) 

 Mingan (Fishermen wharf) 

 Havre-Saint-Pierre (Fishermen wharf entrance)  

As an indication, the material to be dredged consist mainly of sand to different sites with the 

possibility of gravel at the site of Baie-Trinité. 

.2 The Department wishes to award a contract for all sites mentionned at 1.4.1. 

.3 The dredged material will be disposed in the prescribed manner reports and on the 

assessment of environmental effects which are provided in addition to the specifications. 
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As for preliminary information, the dsiposition mode selected for each site is: 

 

Baie-Comeau :  Open water disposal site; 

Baie-Trinité :  land disposal site to be identified by the Contractor; 

Rivière-au-Tonnerre : land disposal site located near the dock of Fisheries and Oceans 

Canada Property; 

Mingan :  land disposal site located near the dock of Fisheries and Oceans 

Canada Property. 

Havre-Sait-Pierre : land disposal site to be identified by the Contractor; 

.4 The Contractor shall complete the work according to the dates indicated in the contract 

documents. 

.5 The Contractor shall have its equipment on site, ready to commence dredging work, one 

week after contract approval.   The Contractor shall complete the work before March 31
st
 

2017. 

.6 The Contractor shall provide the materials, equipment and personnel required to perform the 

work in accordance with specified requirements. 

1.5 CONTRACTOR USE OF PREMISES 

.1 The Contractor may use the work location until the work is completed. 

.2 The Contractor shall limit its use of premises for work and for access to allow for: 

.1 Use of the site by the Department. 

.2 Public usage. 

.3 Mariners’ usage. 

.3 Coordinate use of premises under direction of Departmental Representative. 

.4 The Contractor shall take all necessary action and safety precautions to protect persons, 

property and structures from accident or damage in the course of the work. 

.5 The Contractor shall carry out the work in such a way as not to interfere with normal use or 

activities or to compromise the safety of users. 

.6 The Contractor must make every possible effort to ensure the safety of all vessel crossings. 

The contractor must Communicate properly with Marine Communications and Traffic 

Services (MCTS) at all times. 

.7 The Contractor shall perform all work needed to ensure the continuity of existing services 

and allow authorized persons and vehicles to access the property. 
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Part 2 Products 

2.1 NOT USED 

.1 Not applicable. 

Part 3 Execution 

3.1 NOT USED 

.1 Not applicable. 

END OF SECTION 
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Part 1 General 

1.1 REFERENCES 

.1 Fisheries and Oceans Canada 

.1 General Clauses and Conditions (see tendered document). 

1.2 ADMINISTRATIVE 

.1 Submit to Departmental Representative submittals listed for review. Submit promptly and in 

orderly sequence so as to not cause delay in work. Failure to submit in ample time is not 

considered sufficient reason for extension of contract time and no claim for extension by 

reason of such default will be allowed. 

.2 Do not proceed with work affected by submittal until review of all submittals is complete. 

.3 Present shop drawings, product data, samples and mockups in SI metric units. 

.4 Review submittals prior to submission to Departmental Representative. This review 

represents that necessary requirements have been, or will be, determined and verified and 

that each submittal has been checked and coordinated with requirements of work and 

contract documents. Submittals not stamped, signed, dated and identified as to specific 

project will be returned without being examined and considered rejected. 

.5 Notify Departmental Representative, in writing at time of submission, identifying deviations 

from requirements of Contract Documents stating reasons for deviations. 

.6 Verify the accuracy of field measurements in relation to any adjacent structures affected by 

the work. 

.7 Contractor's responsibility for errors and omissions in submission is not relieved by 

Departmental Representative's review of submittals. 

.8 Contractor's responsibility for deviations in submission from requirements of contract 

documents is not relieved by Departmental Representative's review. 

.9 Keep one reviewed copy of each submission on site. 

.10 Accompany submissions with transmittal letter containing: 

.1 Date. 

.2 Project title and number. 

.3 Contractor's name and address. 
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.4 Identification and quantity of each document. 

.5 Other pertinent data. 

 

.11 The Department will provide the Contractor with copies of dumping permits issued for each 

of the sites where the disposal is necessary. The Contractor shall display the license on the 

equipment used for this purpose. 

 

.12 The Contractor shall complete a register of immersion for each site where the dumping of 

materials is permitted. The Contractor shall submit the original copies of immersion registers 

as soon as the work has ended. 

1.3 CERTIFICATES AND TRANSCRIPTS 

.1 Immediately after awarding of Contract, submit to the Departmental Representative all 

documents required by the public agency having jurisdiction over worker protection in the 

event of a work-related accident. 

Part 2 Products 

2.1 NOT USED 

.1 Not applicable. 

Part 3 Execution 

3.1 NOT USED 

.1 Not applicable. 

END OF SECTION 



FISHERIES AND OCEANS CANADA – SMALL CRAFT HARBOURS – QUEBEC REGION 

 

NORTH SHORE – PROVINCE OF QUEBEC Section 01 35 30(D) 

DREDGING AT VARIOUS SITES HEALTH AND SAFETY REQUIREMENTS (DREDGING) 

Project Number : F3731-160040 PAGE 1 OF 6 

 

 

Part 1 General 

1.1 SECTION INCLUDES 

.1 The Contractor shall manage its operations so that safety and security of the public and of 

construction site/workplace workers and environmental protection always take precedence 

over cost and scheduling considerations. 

1.2 REFERENCES 

.1 According to the context, the most recent of the following codes shall be used: 

.1 Canada Labour Code - Part II, Canadian Occupational Safety and Health 

Regulations. 

.2 Canadian Standards Association (CSA). 

.3 Act respecting Occupational Health and Safety (R.S.Q., c. S-2.1) [2002]. 

.4 Construction Safety Code, S-2.1, r.6 [2001]. 

.5 Any other health and safety act or regulation that could be applicable under the 

company's status or the context of the work execution. 

1.3 SUBMITTALS 

.1 Submit required documents according to section 01 33 00. 

.2 Submit to Departmental Representative the construction site/workplace-specific safety 

program as outlined in 1.8 - Safety and Health Management at least 10 days prior to start of 

work. The Contractor shall review its program during the course of the project in the event of 

changes to work methods or construction site/workplace conditions. The Departmental 

Representative may, after receiving the program or at any time during the project, ask the 

Contractor to update or modify the program in order to better reflect the reality of the 

construction site/workplace. The Contractor must make the required changes before work 

begins. 

.3 Submit to Departmental Representative the construction site/workplace inspection sheet, 

duly completed, at the intervals indicated in 1.12. Inspection of Construction Site/Workplace 

and Correction of Hazardous Situations. 

.4 Submit to Departmental Representative within 24 hours a copy of any inspection report, 

correction notice or recommendation issued by federal or provincial inspectors. 

.5 Submit to Departmental Representative within 24 hours an investigation report for any 

accident involving injury or any incident exposing a potential hazard. 
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.6 Submit to Departmental Representative all safety data sheets for hazardous materials to be 

used at the construction site/workplace at least three (3) days before they are to be used. 

.7 Submit to Departmental Representative copies of all training certificates required for 

application of the safety program, in particular: 

.1 First aid in the workplace and cardio-pulmonary resuscitation; 

.2 Work in confined spaces; 

.3 Lockout procedures; 

.4 Wearing and fitting of individual protective gear; 

.5 Any other requirement of Regulations or the safety program. 

.8 Medical examinations: wherever legislation, regulations, directives or a safety program 

require medical examinations, the Contractor shall: 

.1 Prior to start-up, submit to Departmental Representative certificates of medical 

examination for all supervisory staff and employees who will be on duty when the 

construction site/workplace opens. 

.2 Thereafter submit without delay certificates of medical examination for any newly 

hired personnel as and when they start work at the construction site/workplace. 

.9 Emergency plan: The emergency plan, as defined in 1.8.3 - Safety and Health Management, 

shall be submitted to Departmental Representative at the same time as the construction 

site/workplace-specific safety program. 

.10 Permits: Obtain all required municipal, provincial and federal permits according to 

contractual clauses. Send a copy of each permit to Departmental Representative without 

delay. 

.11 Plans and certificates of compliance: Submit to Departmental Representative copies, signed 

and sealed by Departmental Representative of working methods, of all plans and certificates 

of compliance applicable as follows: 

.1 Any modification to equipment or a machine component unauthorized by the 

builder. Maintain copies of these documents at the construction site/workplace for 

the duration of the project. 

1.4 SAFETY ASSESSMENT 

.1 The Contractor shall identify all hazards inherent in each task to be carried out at the 

construction site/workplace. 

.2 The Contractor shall plan and organize work so as to eliminate hazards at source or to 

promote collective protection so as to minimiZe reliance on individual protective gear. 

Where individual protection against falling is required, workers shall use a safety harness 

that meets standard CAN-CSA-Z259.10-M90. Safety belts shall not be used as protection 

against falling. 
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.3 Equipment, tools and protective gear which cannot be installed, fitted or used without 

compromising the health or safety of workers or the public shall be deemed inadequate for 

the work to be executed. 

.4 All mechanical equipment shall be inspected before delivery to the construction 

site/workplace. Before using any mechanical equipment, submit to Departmental 

Representative a certificate of compliance signed by a qualified mechanic. In the event of 

suspicion of a defect or accident risk, Departmental Representative may at any time order the 

immediate shutdown of equipment and require a new inspection by a specialist of the 

representative's own choosing. 

1.5 MEETINGS 

.1 The Contractor's decision-making representative shall attend all meetings at which 

construction site/workplace safety and health issues are to be discussed. 

.2 The Contractor shall set up a Health and Safety Committee and convene meetings every two 

weeks. At least one contractor's decision-making representative and one representative for 

each trade or group of workers shall attend those meetings. The purpose of the Health and 

Safety Committee is to monitor the application of the contractor's safety program and make 

sure that appropriate safety actions are taken to correct any situation that could result in an 

accident or compromise the health of the workers. 

1.6 REGULATORY REQUIREMENTS 

.1 Comply with all legislation, regulations and standards applicable to the construction 

site/workplace and its related activities. 

1.7 PROJECT/SITE CONDITIONS 

.1 At the construction site/workplace, take account of the following specific conditions: 

.1 Risks related to trans-shipment, movements and boarding of floating equipment and 

manual labour around an excavator or a dragline in the course of dredging 

operations. 

.2 Risks related to an accidental overboard spill of petroleum and cleaning operations 

to confine such spills. 

1.8 SAFETY AND HEALTH MANAGEMENT 

.1 The Contractor shall acknowledge and assume all the tasks and obligations which 

customarily fall upon the principal Contractor and the employer under the terms of 

Occupational Health and Safety legislation applicable to the Contractor. 
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.2 The Contractor shall develop a construction site/workplace-specific safety program based on 

the hazards identified and apply it from the start of project work until close-out is completed. 

The safety program must take into account all information appearing in 1.7 – Project/Site 

Conditions and must be submitted to all parties concerned in accordance with the provisions 

set forth in 1.3 - Submittals. At a minimum, the construction site/workplace-specific safety 

program must include: 

.1 Company safety and health policy; 

.2 A description of the work, total costs, schedule and projected workforce curve; 

.3 Flow chart of safety and health responsibility; 

.4 The physical and material layout of the construction site/workplace; 

.5 First-aid and first-line treatment standards; 

.6 Identification of construction site/workplace-specific hazards; 

.7 Risk assessment for the tasks to be carried out, including preventive measures and 

the procedures for applying them; 

.8 Training requirements; 

.9 Procedures in case of accident or injury; 

.10 Written commitment from all parties to comply with the prevention program; 

.11 A construction site/workplace inspection schedule based on the preventive measures 

in said program. 

.3 The Contractor shall draw up an effective emergency plan based on the characteristics and 

constraints of the construction site/workplace and its surroundings. Submit the emergency 

plan to all parties concerned pursuant to the provisions of 1.3 - Submittals. The emergency 

plan must include: 

.1 Evacuation procedure; 

.2 Identification of resources (police, firefighters, ambulance services, etc.); 

.3 Identification of persons in charge at the construction site/workplace; 

.4 Identification of those with first-aid training; 

.5 Training required for those responsible for applying the plan; 

.6 Any other information needed in light of the construction site/workplace 

characteristics. 

1.9 RESPONSIBILITY 

.1 Regardless of the size of the construction site/workplace or the number of workers at the site, 

the Contractor shall designate a competent person to supervise and take responsibility for 

health and safety. Take all necessary measures to ensure the health and safety of persons and 

property at or in the immediate vicinity of the construction site/workplace and likely to be 

affected by any of the work. 

.2 Take all necessary measures to ensure application of and compliance with the safety and 

health requirements of the contract documents and contractor's applicable federal and 
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provincial regulations and standards as well as the construction site/workplace-specific safety 

program, complying without delay with any order or correction notice issued by an inspector. 

.3 Take all necessary measures to keep the construction site/workplace clean and in good order 

throughout the course of the work. 

1.10 COMMUNICATIONS AND POSTING 

.1 Make all necessary arrangements to ensure effective communication of safety and health 

information at the construction site/workplace. As they arrive at the construction 

site/workplace, all workers must be informed of their rights and obligations pertaining to the 

construction site/workplace safety program. The Contractor shall draw attention to workers' 

right to refuse to perform work which they feel may threaten their own health, safety or 

physical integrity or that of other persons at the construction site/workplace. The Contractor 

shall keep and update a written record of all information transmitted with signatures of all 

affected workers. 

.2 The following information and documents must be posted in a location readily accessible to 

all workers: 

.1 Identification of employer and/or the principal Contractor; 

.2 Company OHS policy; 

.3 Construction site/workplace-specific safety program; 

.4 Emergency plan; 

.5 Data sheets for all hazardous materials used at the construction site/workplace; 

.6 Minutes of construction site/workplace committee meetings; 

.7 Names of Construction site/workplace committee representatives; 

.8 Names of those with first-aid training; 

.9 Action reports and correction notices issued by inspectors. 

1.11 UNFORESEEN CIRCUMSTANCES 

.1 In the event that a source of danger not defined in the specifications or identified in the 

preliminary construction site/workplace inspection arises as a result of or in the course of the 

work, immediately suspend work, take appropriate temporary measures to protect the 

workers and the public and notify Departmental Representative both verbally and in writing. 

Then the Contractor must notify or update the construction site/workplace-specific safety 

program in order to resume work in safe conditions. 

1.12 INSPECTION OF CONSTRUCTION SITE/WORKPLACE AND CORRECTION OF 

HAZARDOUS SITUATIONS 

.1 Inspect the construction site/workplace and complete the construction site/workplace 

inspection sheet at least once a week. 
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.2 Immediately take all necessary measures to correct any deviations from legislative or 

regulatory requirements or hazards identified by a government inspector, by the 

Departmental Representative, by the construction site/workplace safety and health co-

ordinator of PWGSC or during routine inspections. 

.3 Submit to Departmental Representative written confirmation of all measures taken to correct 

deviations and hazardous situations. 

.4 Work interruption: Grant full authority to the person assigned by the Contractor to safety and 

health responsibilities to order the interruption and resumption of work as and when deemed 

necessary or desirable in the interests of safety and health. This person should always act so 

that the safety and health of the public and construction site/workplace workers and 

environmental protection take precedence over cost and scheduling considerations. Without 

limiting the scope of the "Safety and Health Management" and "Responsibilities" sections, 

the Departmental Representative or any other person designated by Fisheries and Oceans 

Canada-Small Craft Harbours to manage or supervise the project may order cessation of 

work if, in his or her view, there is any hazard or threat to the safety or health of construction 

site/workplace personnel or the public or to the environment. 

1.13 BLASTING 

.1 Blasting and any other use of explosives are forbidden unless authorized in writing by 

Departmental Representative. 

Part 2 Products 

2.1 NOT USED 

.1 Not applicable. 

Part 3 Execution 

3.1 NOT USED 

.1 Not applicable. 

END OF SECTION 
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Part 1 General 

1.1 PRECEDENCE 

.1 Division 01 sections take precedence over technical specification sections in other divisions 

of this Project Manual. 

1.2 FIRES 

.1 Fires and burning of rubbish at the site/workplace are not permitted. 

1.3 DISPOSAL OF WASTE 

.1 The disposal of refuse and/or volatile materials such as oil, mineral spirits or thinners for oil 

or paint directly into streams, storm drains or sanitary sewers is prohibited. These materials 

shall be disposed of in accordance with the requirements of local authorities. 

1.4 POLLUTION CONTROL 

.1 Control emissions from equipment and plant in compliance with the emission requirements 

of local authorities. 

.2 Prevent fine material and other extraneous materials from contaminating air beyond 

application area. 

.3 Maintain on-site access to absorbents at all times to enable fast response in the event of a 

spill of hazardous material. 

.4 In case of accidental oil spill, the Contractor shall report the spill immediately to the 

Canadian Coast Guard emergency office at 1-800-363-4735 and take all requested actions to 

correct the situation and to limit the impact on the environment. 

.5 The Contractor must also have access on the dredge to a spill kit. The type of spill kit should 

be “Quatrex Q Ultra 75” or the equivalent. The Contractor should use the spill kit in the case 

of a hydrocarbon spill and apply aforementioned paragraph 1.4.4. 

.6 With respect to the transportation, handling and storage of dangerous goods on vessels or 

floating plant, the Contractor shall comply with the Canada Shipping Act (CSA) and all 

regulations made under the CSA. 

.7 Dredged material, waste or debris shall not be disposed of in waterways. 
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.8 Petroleum products or any other hazardous substances shall not be stored within 30 metres of 

the shore. 

.9 Vehicle maintenance and fuelling shall not be done within 30 metres of the shore. 

.10 For proper management of environmental aspects related to dredging, the Contractor shall 

take into consideration the points raised in the example of environmental monitoring sheet 

provided in Appendix 8 of this specification. 

1.5 INVASIVE SPECIES 

.1 An exotic invasive species is, by definition, a species foreign to the ecosystem in which it 

finds itself, but able to reproduce and which can have harmful effects on the economy, the 

environment or human health. This type of pest includes, in addition to plants, some animals, 

fungi and microorganisms that also represent a threat to biodiversity. 

.2 Marine ecosystems are vulnerable to the onset of alien and invasive species, namely during 

the carrying out of construction activities requiring floating equipment. In order to avoid 

introduction of alien invasive species into the natural ecosystem during marine construction 

works involving floating equipment, the following measures will be mandatory. The risks of 

introducing invasive species are minimized by utilizing clean marine equipment that would 

have been stored on dry land prior to its use. Hence: 

.1 Concerning equipment that has been cleaned and stored on dry land immediately 

prior to the beginning of construction, the Contractor shall: 

.1 Provide, in writing to the Departmental Representative, a list of this 

equipment, the storage place and the planned launch date. The 

Departmental Representative must be able to check whether the equipment 

was in fact clean and stored on dry land before the beginning of the 

construction work. 

.2 Concerning the use of equipment already on the water, the contractor is required to 

demonstrate, at its own expense, that this floating equipment is clean and free of 

invasive species immediately before mobilizing it towards the worksite. Hence: 

.1 The Contractor shall provide a written inspection report immediately 

before the mobilization of the latter towards the working site certifying that 

said equipment is free of invasive species. The inspection report shall be 

prepared by a biologist qualified in the identification of benthic fauna. 

Sampling must be carried out by divers. The report shall include, but not 

be limited to, the following information: the list of the inspected 

equipments (tugboats, barges, etc.), the date and place of the inspection, a 

summary of the sampling and identification protocols, the list of the 

samples, and a table showing the results and confirmation as to the 

presence or absence of invasive species. The report shall present 

photographs and be signed by the qualified biologist before being 

transmitted to the Departmental Representative along with any other 
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required contractual documents before the mobilization of the equipment 

towards the Îles-de-la-Madeleine. 

.2 Should the inspection report confirm the presence of invasive species, the 

contractor is required to replace the equipment or to conduct a thorough 

cleaning of the equipment at its own expense. The description of the 

cleaning work shall be included in the new inspection report (after 

cleaning) with all the relevant information mentioned previously. 

.3 The Department reserves the right to carry out a second assessment at any 

time. Should invasive species be detected, the contractor shall stop the 

work and conduct a cleaning of the equipment concerned at its own 

expense after which it shall follow the abovementioned procedure. 

 

1.6 AERAS OF EXLUSION DREDGING AND/OR DISPOSAL 

.1 Some areas within the area of dredging may have concentrations of 

chemicals that prevent either dredging or dumping of sediment at sea. 

Contractor shall not intervene within the limits defined as "areas of 

exclusion" without the written approval of the Department. The exclusion 

zones are shown in dredging approved templates for each site. 

.2 Exclusion zones are based on the characterization of materials made on a 

regular basis. As exclusion zones may vary from year to year, the 

Contractor shall verify annually templates dredging prior to 

commencement of work. 

Part 2 Products 

2.1 NOT USED 

.1 Not applicable. 

Part 3 Execution 

3.1 NOT USED 

.1 Not applicable. 

END OF SECTION 
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Part 1 General 

1.1 SET-UP AND REMOVAL OF EQUIPMENT 

.1 Supply and set up or otherwise develop the construction facilities required to enable 

completion of the work in a prompt manner. 

.2 Dismantle and remove all equipment from the site that is no longer required. 

1.2 PARKING ON-SITE 

.1 Parking is permitted at the docks as long as it does not interfere with the regular movement 

of other users. 

.2 Clean all traffic lanes after they have accommodated work equipment. 

1.3 SANITARY FACILITIES 

.1 Provide sanitary facilities for workforce/employees in accordance with governing regulations 

and ordinances. 

.2 Post notices and take such precautions as are required by local health authorities. Keep area 

and premises in sanitary condition. 

Part 2 Products 

2.1 NOT USED 

.1 Not applicable. 

Part 3 Execution 

3.1 NOT USED 

.1 Not applicable. 

END OF SECTION
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Part 1 General 

1.1 WASTE MANAGEMENT OBJECTIVES (Onshore Disposal) 

.1 This section deals primarily with the disposal of dredged material at one or more onshore 

sites. 

.2 Protect the environment and prevent pollution and other environmental impact. 

1.2 DEFINITIONS 

.1 Reuse/recovery: Repeated use of a product or material more or less in its original form, 

whether for a similar (reuse) or different (recovery) use. Reuse and recovery include the 

following: 

.1 The recovery for reuse of products and materials generated by the retrofitting of a 

structure or facility, prior to their demolition, for the purpose of their resale, 

repurposing, reuse within the same project or storage for later use. 

1.3 DISPOSAL OF WASTE 

.1 The burial of waste or debris is prohibited. 

.2 The disposal of refuse and/or volatile materials such as oil, mineral spirits or thinners for oil 

or paint directly into streams, storm drains or sanitary sewers is prohibited. 

1.4 USE OF SITES AND FACILITIES 

.1 Perform the work while minimizing any disruption in the normal use of the site. 

.2 Implement provisional safety measures approved by the Departmental Representative. 

1.5 WORK SCHEDULE 

.1 Coordinate waste management with other activities to ensure an orderly work flow. 

Part 2 Products 

2.1 NOT USED 

.1 Not applicable. 
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Part 3 Execution 

3.1 CLEAN-UP 

.1 On completing the work, leave the site clean and orderly. 

.2 Keep work areas clean during the work. 

3.2 RECLAMATION OF DREDGED MATERIALS 

.1 Materials from dredging that can be reclaimed for other uses may be removed from the site 

on the condition that the Contractor: 

.1 pledge in writing that the operator and the owner, where this is another person, of 

the site where the materials that, in the Contractor's opinion, are reclaimable will be 

left shall indemnify and save Her Majesty in right of Canada harmless from and 

against all claims, demands, losses, costs, damages, actions, suits or proceedings by 

whomever made, brought or prosecuted and in any manner based upon, arising out 

of, related to, occasioned by or attributable to the deposit of these materials at the 

site in question by the Contractor or its employees, agents or subcontractors or the 

subsequent use of said materials; 

.2 supply a document duly signed by the operator and the owner, where this is another 

person, of the site authorizing the Contractor to deposit at the site the dredging 

materials that, in the Contractor's opinion, are reclaimable; 

.3 supply a document duly signed by the site operator and the site owner, where this is 

another person, indemnifying and saving Her Majesty in right of Canada harmless 

from and against all claims potentially arising from the deposit at the site and any 

subsequent use of the dredging materials that, in the Contractor's opinion, are 

reclaimable. 

The document shall: 

.1 be completed in duplicate if the site operator is not also the site owner (i.e., 

one copy by the site operator and one copy by the site owner); 

.2 indicate the cadastral references and the names of the owners of the lots 

making up the site where the reclaimable materials will be deposited; 

.3 contain the following paragraph: 

" _______________________ (insert name of company operating the site 

or, where applicable, of site owner) shall hold and save Her Majesty in 

right of Canada harmless from and against all claims, demands, losses, 

costs, damages, actions, suits or proceedings by whomever made, brought 

or prosecuted and in any manner based upon, arising out of, related to, 

occasioned by or attributable to the deposit by _______________________ 

(insert Contractor's name) or its employees, agents or subcontractors, on 
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the lot(s) identified under the number(s) _______________________ of 

_______________________ (insert description of structure being 

demolished) which, in the opinion of _______________________ (insert 

Contractor's name), can be reclaimed or the subsequent use of said 

materials"; and, 

.4 supply a document duly issued by the RCM or municipality where the site is located 

authorizing the site operator and the site owner, where this is another person, to use 

the site for the deposit of reclaimable dredging materials; and, 

.5 obtain prior approval in writing from the Departmental Representative. 

3.3 PRINCIPAL FEDERAL AND PROVINCIAL AUTHORITIES ON 

ENVIRONMENTAL ISSUES 

.1 Principal government authorities on environmental issues 

Level Description General Information Fax 

Government 

of Quebec 

Ministère du Développement 

durable, de l'Environnement et 

des Parcs 

1-418-521-3830 

1-800-561-1616 
1-418-646-5974 

Government 

of Canada 
Environment Canada 1-800-668-6767 1-819-994-1412 

Government 

of Canada 

Fisheries and Oceans Canada 

Fish Habitat Management 1-418-775-0726 1-418-775-0658 

Government 

of Canada 

Canadian Environmental 

Assessment Agency 1-418-649-6444 1-418-649-6443 

END OF SECTION 
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Part 1 General 

1.1 RELATED SECTIONS 

.1 Section 01 11 11 – Work Description Summary 

.2 Section 01 35 43 – Environmental Procedures 

1.2 MEASUREMENT PROCEDURES 

.1 Only material excavated above grade planes and within side slopes indicated or specified 

will be measured. 

.2 The quantities shown on the price list are approximate amounts and may not be increased 

without written authorization from the Departmental Representative. No payment will be 

made for additional quantities unless authorized in writing by the Department 

Representative. 

.3 Item 1A - Lump sum: Mobilization/Demobilization "A": 

.1 The Contractor agrees to provide, at the request of the Departmental Representative, 

the following information related to the lump sum prescribed in this section within 

48 hours following the time set for the closing of bids: 

.1 distances travelled in km; 

.2 itinerary; 

.3 approximate dates. 

.2 The lump sum shall represent the cost to the Department for the commissioning of 

the Contractor’s equipment and mobilization to the first dredging site and the 

decommissioning and demobilization of said equipment from the last site under this 

contract. 

.3 The construction site organizing cost is included in this lump sum. 

.4 Item 1B – Unit Price: Mobilization/Demobilization "B": 

.1 The unit price shall represent the cost per kilometre to the Department for moving 

the Contractor's equipment between dredging sites under this contract. 

.5 Item 2A – Unit Price: Mechanical dredging (barge with excavator bucket or clamshell): 

.1 The Contractor shall, if applicable, submit a unit price per cubic meter in place 

measurement (m
³
pm) which shall be applied to the volume dredged by clamshell. 

The Contractor may submit a request for payment after the Site Completion 

Certificate has been signed by the Departmental Representative. 
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If the work takes longer than thirty (30) days, a progress payment based on the 

cubic metre barge measurement (m
³
sm) may be accepted according to the general 

conditions of the contract (see section 5.4, division R2850D). 

.2 The dredging area is defined by side boundaries and depth levels shown on the plan. 

The dredging area includes ratio 3 to 1 horizontal-to-vertical side slopes as defined 

in paragraph 1.3.9 herein. 

.3 Dredging shall be measured in cubic metres in place. The volume shall be 

determined based on the bathymetric surveys carried out before and after complete 

dredging of the areas identified in the plans. 

.4 Based on the pre-dredging soundings, the Department reserves the right to modify 

the horizontal and/or vertical boundaries at any time in order to get as close as 

possible to the quantities estimated in the schedule of unit prices. 

.5 Sweeping and levelling of the dredged areas are included in the unit price for 

dredging, as well as all equipment, tools, labour, etc. required to do the work. 

.6 All operations related to placement of the dredging equipment shall be deemed 

related to the work and shall not give rise to a separate payment. 

.7 Filling and sedimentation in areas where work is incomplete or in areas that were 

previously dredged may occur prior to acceptance. The Contractor is responsible for 

and must remove such material and complete the dredging of all areas indicated in 

the plans to the specified depth in order to obtain the Site Completion Certificate. 

Fill or sediment removed during dredging will not be measured separately for 

payment. 

.8 The unit price shall also include all costs associated with dredging material under 

the grade and outside the dredging limit. 

 

.6 Item 2B – Unit Price: Pumping Dredging (excavator barge and pump / floating pumping 

equipment) : 

.1 The Contractor shall submit, if applicable, a unit price per cubic meter in place 

measurement (m
³
pm) which shall be applied to the volume dredged using pumping 

method. The Contractor may submit a request for payment after the Site Completion 

Certificate has been signed by the Departmental Representative. 

If the work takes longer than thirty (30) days, a progress payment based on the 

cubic metre barge measurement (m
³
sm) may be accepted according to the general 

conditions of the contract (see section 5.4, division R2850D). 

.2 The dredging area is defined by side boundaries and depth levels shown on the plan. 

The dredging area includes ratio 3 to 1 horizontal-to-vertical side slopes as defined 

in paragraph 1.3.9 herein. 
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.3 Dredging shall be measured in cubic metres in place. The volume shall be 

determined based on the bathymetric surveys carried out before and after complete 

dredging of the areas identified in the plans. 

.4 Based on the pre-dredging soundings, the Department reserves the right to modify 

the horizontal and/or vertical boundaries at any time in order to get as close as 

possible to the quantities estimated in the schedule of unit prices. 

.5 Sweeping and levelling of the dredged areas are included in the unit price for 

dredging, as well as all equipment, tools, labour, etc. required to do the work. 

.6 All operations related to placement of the dredging equipment shall be deemed 

related to the work and shall not give rise to a separate payment. 

.7 Filling and sedimentation in areas where work is incomplete or in areas that were 

previously dredged may occur prior to acceptance. The Contractor is responsible for 

and must remove such material and complete the dredging of all areas indicated in 

the plans to the specified depth in order to obtain the Site Completion Certificate. 

Fill or sediment removed during dredging will not be measured separately for 

payment. 

.8 The unit price shall also include all costs associated with dredging material under 

the grade and outside the dredging limit. 

.7 Item 3A – Unit Price: Evacuation - Immersion / Beach Nourishment / Recirculation : 

.1 The unit price submitted for disposal of dredged material shall correspond to the 

volume payable under Item 2 (m
3
mp) of the unit price table multiplied by the 

shortest navigable distance in kilometres (Appendix 1) between the dredging and 

authorized disposal sites. 

.2 The disposal of dredged material shall take place in compliance with the guidelines 

of the ocean dumping permit (Appendix 5) and the other contract documents. 

.3 In the case of a pumping dredging, the unit price will include the conduits 

installation from the dredging site till the material disposal site. 

.8 Item 3B – Unit Price : Evacuation – On-land Disposal: 

.1 The unit price submitted for disposal of dredged material shall correspond to the 

volume payable under Item 2 (m
3
mp) of the unit price table multiplied by the 

shortest navigable distance established at 1.0 kilometre between dredging site and 

the on-land authorised disposal site. 

.2 The price provided by the Contractor shall include all equipment, all labor and all 

necessary evacuation of dredged materials and the deposit on the dock or material 

location designated by the Department in accordance with directives of the 

Departmental Representative and other contract documents. 
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.3 In the case of pumping dredging, the unit price will include the introduction of 

conduits conveying the dredged materials to the disposal site. 

.4 The price also include, and if necessary, the work of creating a temporary settling 

basin to allow a minimum discharge of the water contained in the dredged materials 

or the recirculation of water in the case of pumping dredging.  

.5 The prices also include all land transportation costs, costs of disposal of materials, 

material leveling costs to be transported off-site from Baie-Trinité and Havre-Saint-

Pierre harbors. 

.6  The price also includes all ground transportation and leveling fresh materials that 

will be transported near the harbors at Mingan and Rivière-au-Tonnerre. 

.9 Item 4 – Unit price : Removal of debris or obstructions 

.1 The unit price for removal of debris or related operations shall include the 

associated costs of the recovery, transport and disposal of these materials. 

The overall cost shall be based upon the submitted hourly rate for floating 

equipment and be measured in terms of the time related directly to the operation. 

.10 Miscellaneous considerations : 

.1 The lump sum and the unit prices shall include all materials, transportation, leasing 

and installation of equipment, tools, labour and costs to carry out any work not 

specifically described in the plans, the specifications or any other bid documents but 

deemed necessary to ensure that the work is performed to professional standards. 

.2 All of the work described in these specifications, represented in the plans or 

otherwise required to complete the work covered by these specifications but not 

defined as a separate component entitling the Contractor to a lump sum or unit 

payment shall be deemed directly or indirectly related to the general purpose of the 

contract, and no separate payment shall be made in respect of any such work; the 

cost of all work related directly or indirectly to the purpose of this contract shall, 

however, be included in the unit price. 

.3 There shall be no additional payment for temporary structures used during dredging 

operations. 

.4 There shall be no additional payment for delays attributable to fishing seasons or 

fishing gear located at the dredging sites or the disposal site. 

.5 There shall be no additional payment for delays resulting from vessel traffic. 

.6 There shall be no additional payment for downtime. 

.7 There shall be no additional payment for mooring and anchoring facilities for the 

dredge or any other floating equipment. 
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.8 There shall be no additional payment for downtime resulting from operational 

performance adjustments. 

.9 There shall be no additional payment for lost time resulting from weather 

conditions. 

.11 Bidders shall present their bids as follows: 

.1A Total fixed cost to mobilize and demobilize dredging equipment to carry out the 

prescribed dredging work in the North Shore (reference: Item 1A of Fixed Prices 

Table). 

.1B Unit price per kilometre (km) to transfer the equipment between sites (reference: 

Item 1B of Unit Price Table). 

.2A Unit price per cubic metre (m
3
pm) to dredge an estimated volume of 17,000 m

3
 

measured in place by mechanical equipment (excavator on barge with bucket and / 

or clamshell) (reference: Item 2A of Unit Price Table). 

.2B Unit price per cubic metre (m
3
pm) to dredge an estimated volume of 17,000 m

3
 

measured in place using pumping equipment (excavators, hydraulic pump and 

transmission line).  

Importante note regarding items 2A et 2B : 

 The Contractor shall provide a price for the two methods of dredging required. By 

cons, listed for each of these individual items should not be construed as cumulative 

as the Department may use any methods or a combination of the two methods for 

carrying out the work.. 

In the event that two methods will be used for dredging materials (mechanical and 

pumping) for the same site and within the same phase, the calculation of quantities 

for each method will be established jointly by the representative of the Ministry and 

the Contractor in accordance with the reporting activities of the Contractor and in 

terms of the quantities (m3mp) established by the difference between the readings 

before and after dredging. 

 

.3A Unit price per cubic metre (m
3
pm-km) to dispose of the dredged material at 

authorized disposal sites, beach nourishment sites or recirculation sites (by-

pass).(reference: Item 3A of Unit Price Table). 

.3B Unit price per cubic metre-kilometre (m
3
pm) to dispose of the dredged material at 

temporary land sites available (maximum 1 km from where dredging) (Reference: 

Article 3B of the Unit Price Table). The prices include, as needed, the creation of a 

settling basin to allow temporary minimal discharge of water in the dredged 

materials or the recirculation of water in the case of a dredging pump. 
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Importante note regarding items 2A et 2B : 

 The Contractor shall provide a price for the two disposal methods required. By cons, 

listed for each of these individual items should not be construed as cumulative as the 

Department may use any methods or a combination of the two methods for carrying 

out the work.. 

In the event that two methods will be used for dredging materials (mechanical and 

pumping) for the same site and within the same phase, the calculation of quantities 

for each method will be established jointly by the representative of the Ministry and 

the Contractor in accordance with the reporting activities of the Contractor and in 

terms of the quantities (m3mp) established by the difference between the readings 

before and after dredging. 

.4 Unit price per hour (h) to remove debris or obstructions (reference: Item 4 of unit 

price table). 

.12 Obstructions 

.1 The removal of debris or obstructions authorized in advance by the Departmental 

Representative and the cost of such work shall be determined based on the number 

of hours actually spent removing the material. The hourly cost of the dredging 

equipment used to do the work shall be paid at the rate indicated under Item 4 in the 

unit price table. 

1.3 DEFINITIONS 

.1 Dredging: excavating, transporting and disposing of underwater materials, , including the 

placement in barges with bottom opening (maries-salopes) excavated materials. 

.2 Removal: transportation and disposal in a land disposal area of excavated materials. 

.3 Class A material: solid rock requiring fragmentation by drilling or blasting, as well as free 

rock or rock fragments of individual volumes greater than 1.5 m
3
. 

.4 Class B material: loose or shale rock, silt, sand, quicksand, mud, shingle, gravel, clay, sand, 

gumbo, boulders, hardpan and debris of individual volumes less than 1.5 m
3
. 

.5 Debris: pieces of wood, wire rope, scrap steel, pieces of concrete and other waste materials. 

.6 Grade: plane above which all material is to be dredged. 

.7 m
³
pm: volume of material measured in place, in cubic metres. 

.8 m
³
sm: volume of material measured on barge, in cubic metres. 

.9 Side slope: surface or plane sloped relative to the dredging level, located at the side boundary 

of the dredged area and extending to the intersection with the natural level of the bottom 
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outside that side boundary; the slope is expressed as the ratio between the horizontal and 

vertical dimensions. 

.10 DGPS-RTK Technology: a technology that provides a GPS position accurate to the nearest 

centimetre in x, y, z dimensions. 

.11 Chart datum: reference level set sufficiently low to ensure that the water level in tidal and 

non-tidal waters is rarely lower. 

.12 Coordinate system 

.1 MTM project: modified transverse Mercator projection. 

.2 MTM coordinates: plane rectangular coordinates used for graphic representation 

where a grid is applied to the MTM projection. The coordinates are the horizontal 

reference parameters. 

.13 “Instantaneous depth” mode: operating mode of bathymetric survey equipment whereby the 

system stores in memory every depth reading over the entire pass. 

.14 Matrix cell: Each dredging area is represented as a certain number of 2.0 m x 2.0 m or 4.0 m 

x 4.0 m cells. Depending on where the bathymetric surveys are done, a given cell may 

contain several depths. 

.15 “Shallowest depths” plan: bathymetric survey plan on which the depths indicated are the 

shallowest depths measured in each cell in the matrix. 

.16 Verified area: dredging area deemed to comply with the plans and specifications. 

.17 Site Completion Certificate: letter or memorandum given to the Contractor by the 

Departmental Representative certifying that dredging at a particular site has been completed. 

1.4 REGULATORY REQUIREMENTS 

.1 The Contractor shall, and shall ensure that all its employees, both actual and de facto, 

including its subcontractors, honour all third-party rights and privileges and comply with all 

federal, provincial and municipal laws, regulations and orders. 

.2 Mark floating equipment with lights in accordance with the International Regulations for 

Preventing Collisions at Sea and the Rules of the Road for the Great Lakes and maintain 

radio watch on board. 

1.5 SCHEDULING 

.1 Before starting work or within two (2) weeks after the contract is awarded, submit to the 

Departmental Representative for approval a schedule of work that includes the projected 

length of each phase up to completion of the work. 
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.2 In addition to the schedule required under the previous paragraph, the Contractor shall, two 

(2) weeks in advance, notify the Departmental Representative of its date of arrival at the site. 

The Departmental Representative shall, during that period, conduct a pre-dredging 

bathymetric survey and inform the Contractor of the results. 

.3 The Contractor shall abide by the established calendar and take immediate action to correct 

any deviation by modifying the dredging work underway or transporting and moving other 

equipment. The Departmental Representative shall be informed of any corrective measures 

taken. 

.4 The work shall be completed according to the date indicated in the contract documents. 

.5 The work schedule shall take into consideration the environmental protection information set 

out in Appendices 1, 4 and 5.  The Contractor shall take into consideration that these periods 

may vary during the term of the contract. 

1.6 EMPLACEMENT 

.1 The following sites in North Shore, Quebec, within the contract period : 

 Baie-Comeau 

 Baie-Trinité 

 Rivière-au-Tonnerre 

 Mingan 

 Havre-Saint-Pierre 

.2 Contract work consists of dredging basins and access to harbours as indicated on drawings 

and described in specifications and any other documents transmitted to the Contractor. 

.3 Drawings related to the present specifications indicate overall areas to be dredged at each 

site. Recent bathymetric survey drawings will be available prior to commencement of 

dredging works. 

.4 The Department reserves the right to cancel / replace / add sites dredging if required. 

However, these sites should be located within the North Shore area, Province of Québec. 

1.7 INTERFERENCE WITH NAVIGATION 

.1 Be familiar with vessel movements and fishery activities in areas affected by dredging 

operations. 

.2 Plan and execute work in a manner that will not interfere with fishing operations, marina 

operations, construction activities at wharf sites or access to wharves by land or water. 
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.3 The Department will not be responsible for loss of time, equipment or material or any other 

cost related to interference with moored vessels at dredging sites or due to other Contractor 

operations. 

.4 At least forty-eight (48) hours in advance if possible, the Contractor shall advise the 

Departmental Representative of any special relocation of dredging equipment (for refuelling, 

repair, etc). 

.5 The Contractor shall continuously and accurately report all dredge movements to Marine 

Communications and Traffic Services (MCTS) of Fisheries and Oceans Canada. 

.6 Should any equipment belonging to the Contractor cause interference with navigation for any 

reason, the Contractor shall immediately: 

.1 advise Marine Communications and Traffic Services (MCTS) of DFO and the 

Departmental Representative; 

.2 comply with paragraph 3.1.14 herein; 

.3 remove the plant immediately at its own expense. Should the Contractor fail to comply with 

the above requirement, removal will be undertaken by the Department and all costs related 

thereto shall be charged to the Contractor. 

1.8 DATUM, WATER GAUGES AND TARGETS 

.1 Depths and grades used in this specification and contract drawings are in metres in relation to 

chart datum. 

.2 Depths (soundings) will be adjusted to chart datum using DGPS-RTK technology. The 

Contractor will be responsible for obtaining, by its own means and at its own expense, all 

relevant water level data needed for performance of the work. 

1.9 FLOATING PLANT 

.1 The Contractor shall supply and maintain all dredging equipment with sufficient capacity to 

excavate, load, transport and dispose of all materials mentioned in the specification, taking 

into account settling of materials and excess dredged materials as applicable. 

.2 All equipment used to execute the dredging contract shall be at all times satisfactory to the 

Departmental Representative. 

.3 The Contractor shall, under this contract, use barges constructed to prevent dredged material 

from falling when the barge is being loaded or towed. 
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1.10 INSPECTION OF SITE 

.1 It is the responsibility of the Contractor before submitting the bid, to get to the place of work 

and get all the necessary information concerning the nature and scope of work and all 

conditions that may affect the execution of the said works. 

.2 By submitting its tender, the Contractor acknowledges that it is aware of the following: the 

nature and location of the project, general and local conditions, particularly weather or 

climatic conditions, the degree of agitation of the water surface, the tide levels and physical 

conditions associated with the location of the project, the nature of the underwater soil and 

riverbed, the nature of the materials to be dredged, and all other circumstances that could 

affect the conditions of execution of the contract and the value of the work. Ignorance of 

local conditions shall not at any time constitute a valid reason for claiming extra costs. 

1.11 RENSEIGNEMENTS RELATIFS À L’EMPLACEMENT 

.1 Take all necessary measures to become fully familiar with potential inclement weather and 

sea conditions in this area. 

.2 Information on the dredging sites is provided in Appendices 1 to 4. 

.3 Results of the most recent soundings before dredging are included on the drawings. Pre-

tender data are provided for tendering purposes only. It should be noted that this information 

may differ from actual site conditions. 

.4 The Contractor shall conduct research on historical weather and wave conditions and assess 

the related difficulties that may be encountered. There will be no additional payment for time 

lost due to poor weather conditions. 

.5 For Contractor reference, the material to be dredged at different sites is mainly sand and may 

include gravel at Île-d’Entrée. 

.6 Daily tide forecasts can be obtained from the following website: www.waterlevels.gc.ca. 

1.12 BATHYMETRIC SURVEYS AND ACCEPTANCE OF WORK 

.1 Bathymetric surveys will be made by the Department before the beginning of dredging to 

confirm the location of materials to be dredged as accurately as possible and to determine the 

quantity. 

.2 The pre-dredging survey shall be done not more than three (3) weeks prior to the start of 

work. No claim for additional amounts will be accepted during the term of the contract (that 

is, after the pre-dredging soundings are accepted). 
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.3 During the bathymetric surveys, a qualified representative of the Contractor shall be present 

with the Department’s survey team so that the soundings are officially accepted by both 

parties. 

.4 The Departmental Representative shall provide the Contractor in ASCII digital format (see 

Appendix 7) the basic data required for the work (pre- and post-dredging bathymetric 

surveys); these digital files will be sent to the Contractor by e-mail. 

.5 The Contractor shall submit an official request five (5) days in advance so that post-dredging 

soundings can be done when the work is finished. 

.6 When the work is complete, the Department will, if necessary, conduct two (2) bathymetric 

surveys, namely a verification survey and a final post-dredging survey. Any additional 

surveys and standby time will be billed to the Contractor on an hourly basis as follows: 

.1 Hourly rate of $250.00/hour. 

.2 Time deemed standby time shall be any period exceeding 24 hours between the end 

of the verification survey and the start of the final post-dredging survey. 

.3 Standby time shall be counted by the Department’s on-site Representative at the rate 

of eight (8) hours a day, that is, from 8:00 a.m. to 4:00 p.m. If surveys are required 

by the Contractor outside that period, they will be billed to the Contractor. 

.7 After completion of dredging and before sounding after dredging, sweep dredged areas to the 

satisfaction of the Departmental Representative to confirm that grade depth has been 

attained. 

.8 In all cases, the bathymetric surveys will be carried out in daylight. Accordingly, the 

Department’s vessel will dock at sundown. 

.9 The execution of bathymetric surveys depends on weather conditions. 

.10 The Department will not conduct any pre- or post-dredging surveys if there is ice present. 

There will be no additional payment for delays caused by such conditions or situations. 

.11 If, after the verification surveys or subsequent surveys have been done, there are still 

materials above the prescribed dredging level, the Contractor shall return to the site in order 

to complete the work to the satisfaction of the Departmental Representative. 

.12 Bathymetric survey equipment: 

.1 Positioning system: 

.1 Global positioning system (DGPS). 

.2 Equipment: Trimble 5700 or equivalent. 

.2 Sounding system: 

.1 Multi-transducer system (2 or more). 

.2 Vertical accuracy: ±0.1 metres. 
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.3 Frequency: 200 kHz. 

.3 Sounding mode: 

.1 Instantaneous depths. 

.4 Depth representation: 

.1 Under matrix form. 

.2 Cell dimensions:  2.0 m x 2.0 m (1: 500) or 4.0 m x 4.0 m (1: 

1000). 

.3 Drawn: least depth of each cell. 

.5 Acceptance of work: 

.1 An ASCII file or paper plan based on the instantaneous depths will be 

given to the Contractor showing the locations where the prescribed depth 

was not met. 

.6 Calculation of volumes: 

.1 Using a digital ground model generated using all of the instantaneous 

depths. 

.13 In order for the work to be accepted, a general cleanup of the work area shall be done and the 

place left in a condition satisfactory to the Departmental Representative. 

1.13 SYSTEM OF UNITS 

.1 Relevant data such as bathymetric surveys, water levels, distances, areas and volumes, 

vertical benchmarks (referenced to CD), etc. mentioned in this specification and during the 

execution of work will be in the International System of Units (SI). 

Part 2 Products 

2.1 DREDGING EQUIPMENT 

.1 The work shall be done with a clamshell dredge and/or a hydraulic shovel dredge or by 

pumping equipment and barges with opening bottom. 

.2 By its dimensions, features and draft, the dredge shall be appropriate to complete the work. 
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Part 3 Execution 

3.1 GENERAL 

.1 Before commencing work, the Contractor must obtain written approval of its work schedule 

from the Departmental Representative. 

.2 Dredge areas within limits and to grade depth or up to bedrock as indicated on drawings. 

.3 Total area above depth level, as shown on the plan, shall be dredged. 

.4 The Contractor shall dredge as close as is feasible to the specified dredging level in a manner 

that clears up the area over the horizontal plane. Any excess dredging shall be done at the 

Contractor's responsibility and own expense. 

.5 While dredging, the Contractor shall navigate using a computerized system capable of 

accurately displaying on a monitor the position of the dredge and relevant bathymetric data 

(locations and thickness of material to be dredged) and the dredging template. 

.6 The coordinates of control points to determine the horizontal limits of the sectors to be 

dredged will be provided by the Departmental Representative. 

.7 The Contractor is responsible for tracking the horizontal positioning of its own dredge. 

.8 The Departmental Representative may, at his or her discretion, check the accuracy of any 

positioning systems used by the Contractor. 

.9 The Contractor shall be solely responsible for all primary, intermediate or secondary points 

(x, y), (x, y, z) and (lat, long) used by it, whether determined by it or provided by the 

Departmental Representative or any other party and at its own risk. 

.10 Demobilization: The Contractor may demobilize its dredging equipment only after receiving 

authorization to do so from the Departmental Representative. Said authorization shall be 

provided after final acceptance of the work. 

.11 Buoys necessary for the contract: The Contractor shall supply, place in position, moor and 

maintain at its own expense all buoys/markers required to properly execute the work. In the 

event that any of these buoys/markers sink or go adrift by chance or by accident, they shall 

be re-floated and/or recovered by the Contractor at its own expense to the satisfaction of the 

Departmental Representative. The Contractor shall assume responsibility for all accidents of 

any kind whatsoever due to the buoys/markers being improperly placed or insufficiently 

visible during the day or improperly lighted during the night or for any other reason. 

.12 Navigation buoys: The Contractor shall not at any time remove or relocate any main 

navigation buoys. Relocation of said buoys, where warranted, will be done by the 

Department of Fisheries and Oceans; requests for such service must be made to the 
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Departmental Representative at least five (5) business days in advance. The Departmental 

Representative reserves the right to determine whether such requests by the Contractor are 

warranted. 

.13 Keep functional all signals and lights having to be installed on all dredging equipment 

required for the work in accordance with the Collision Regulations and the Navigation Safety 

Regulations on the St. Lawrence River. All equipment required for the work shall be 

properly identified and/or visible at all times. 

.14 Subject to the Departmental Representative's authorization, disposal of dredged material in 

any other area that that designated herein is not permitted.  The Contractor shall have the 

necessary equipment to meet the required position for the dumping of dredged materials. 

.15 The Contractor shall complete daily activity reports. The forms will be provided by the 

Departmental Representative before the start of work. 

.16 Perform the work in such a way that no damage is caused to fishing gear, and minimize 

interference with fishing operations when dredging in the identified areas. 

.17 Assume liability for any damage to fishing gear in the identified areas if the damage is 

caused by dredging. Assume responsibility for repair costs and the cost of lost fishing 

opportunity. 

.18 While the contract is being executed, all equipment must be kept in good working order and 

adequately repaired as needed. All equipment used must be seaworthy and in good condition. 

.19 While the work is being carried out, if, in the opinion of the Departmental Representative, 

the equipment provided is not suitable and sufficient to perform properly or the Contractor 

has delayed the work schedule, the Contractor shall, within 15 days following receipt of 

written notice from the Departmental Representative, provide other equipment subject to 

advance approval from the Departmental Representative. 

.20 Install and maintain tide gauges or water level indicators in order to be able to determine the 

appropriate depth of the dredging work. Place the tide gauges or water level indicators such 

that they are clearly visible. 

.21 Remove any stockpile of material that might occur during the work at no additional cost to 

the Crown. 

.22 Remove any material deposited in areas next to the work site and dispose of it like the 

dredged material. Unless otherwise authorized by the Departmental Representative, material 

shall not be deposited in the vicinity of the work. 

.23 Notify the Departmental Representative immediately upon finding any object, including 

blocks of stone 1.5 m
³
 or bigger or solid rock, that could be considered debris or an 

obstruction. Move around the object after clearly indicating the location using buoys made 
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prior to the start of work, give the Departmental Representative the MTM coordinates and 

then carry on with the work. 

.24 Provide and assume the cost of anchors for the dredging equipment. 

.25 Take all necessary precautions to protect existing structures located in the vicinity of the 

work. Any damage to such structures shall be repaired at the Contractor’s expense. 

.26 Unless authorized in writing by the Departmental Representative, dredging shall not be 

carried out within 2.0 metres of any existing structure. The intersection between side slope 

and original bottom line shall be 2.0 metres away from any structure. Unless otherwise 

indicated on the plan, side slopes shall be of one vertical to three horizontal, the distance 

being measured perpendicular to the face of a structure. 

.27 The Contractor shall note that there may be more than one dredge grade per site. 

.28 Some areas within the area of dredging may have concentrations of chemicals that prevent 

either dredging or dumping of sediment at sea. Contractor shall not intervene within the 

limits defined as "areas of exclusion" without the written approval of the Department. The 

exclusion zones are shown in dredging approved templates for each site. 

.29 Exclusion zones are based on the characterization of materials made on a regular basis. As 

exclusion zones may vary from year to year, the Contractor shall verify annually templates 

dredging prior to commencement of work. 

3.2 CLASS "A" REMOVAL 

.1 No Class A material is expected to be found in the areas to be dredged. Should any be 

encountered, the Contractor shall have to remove the overlying (Class B) material. 

.2 If any Class A material is encountered, the Departmental Representative will assess the 

additional work; at the Departmental Representative's request, the Contractor shall supply the 

necessary and appropriate dredging plant to dredge, load, transport and dispose of said Class 

A material to the satisfaction of the Departmental Representative. The cost of the work 

supplementary to the contract (dredging Class A material) shall be determined in advance by 

the Contractor and the Departmental Representative. 

3.3 DISPOSAL OF DREDGED MATERIAL 

.1 The necessary authorizations for carrying out the work are provided in the Appendix of this 

document. 

.2 Dispose of dredged material exclusively approved by the Departmental Representative and 

according to the Ocean Dumping Permit requirements. 

.3 Demarcate the disposal site area with lighted and reflective marker buoys. 
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.4 Buoys demarcating the disposal area must be anchored within 15 metres of the theoretical 

position given by the Departmental Representative. 

.5 Dumping shall be positioned along with DGPS positioning system to accuracy of ± 5 metres. 

.6 The Contractor shall limit the overloading of the barges, particularly in rough seas. 

.7 The dumping operation shall be executed as quickly as possible. 

.8 The Contractor shall provide details of capacity (volume) of equipment to be used for 

sediment transport to disposal sites or land disposal. 

.9 In the case where the destination of dredged material will be an eon-land disposal, the 

Department will provide all necessary information to the Contractor (location, quantity, 

destination). 

.10 The maximum distance for calculating the costs of on-land disposal will be 1.0 km. 

.11 In the event that the Contractor wishes to recover sediment in order to store these materials 

and resell them later, the Contractor shall credit, to the Department, the value of the land 

disposal costs associated with this action. For example, the cost of land disposal (item 3B) 

for recovered at the request of the Contractor materials will be $ 0.00 for the Department in 

the event the Contractor account store and sell materials from dredging.  

.12 The Contractor shall ascertain the exact position of immersion mentioned site disposal permit 

issued by Environment Canada and positioning equipment for sea disposal with adequate 

precision. 

.13 It is the Contractor  responsibility to provide details in its bid for terrestrial disposition site of 

materials for Havre-Saint-Pierre and Baie-Trinité sites. 

3.4 RE-DREDGING 

.1 Re-dredge, subject to the Departmental Representative’s approval, any area that does not 

meet contract criteria. 

3.5 CO-OPERATION AND ASSISTANCE TO DEPARTMENTAL REPRESENTATIVE 

.1 Co-operate with the Departmental Representative on inspection of work and provide 

assistance requested. 

.2 The Contractor shall supply all necessary and satisfactory marine transportation to the 

Departmental Representative or his or her representative from a local wharf to the dredge for 

site inspections or for any other reason that the Departmental Representative considers 

appropriate. 
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.3 The Contractor shall expect to supply wharf facilities and obtain at its own expense the 

required safe places (on land and water, as applicable) for its floating plant during the period 

of works. 

3.6 WORK SCHEDULE 

.1 Within the period ending the day before the first Saturday of May, the Contractor shall be 

alert to judge the most appropriate time to set up, if requested, a 24-hour dredging schedule 

to meet the deadline. During the same period, the Departmental Representative may require a 

24-hour schedule from the Contractor. The Contractor shall, within 24 hours of receiving 

written notice from the Departmental Representative in this regard, implement the required 

schedule. 

END OF SECTION 
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DEVIS – DONNÉES SPÉCIFIQUES AUX SITES 
 

 BAIE-COMEAU, comté de Manicouagan : 
 

 Approximate Volume m
3
 mp  : 4,000 

 Distance to Dumping Site in km  : 1.0 

 Environmental Restriction Period (2016)  : None 

 Dumping Area  : NW 49° 14’ 08,66’’ N – 068 07’ 58,00’’ W 
NE 49° 14’ 07,93’’ N – 068 07’ 28,59’’ W 

SE 49° 14’ 04,77’’ N – 068 07’ 29,70’’ W 

SW 49° 14’ 05,50’’ N – 068 07’ 34,52’’ W 

 Authorised Dredging Period   : See Appendix 4 
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DEVIS – DONNÉES SPÉCIFIQUES AUX SITES 
 

 BAIE-TRINITÉ, comté de Manicouagan : 
 

 Approximate Volume in m
3
 mp  : 2,500 

 Dumping Site  : To be determinated by Contractor 

 Environmental Restriction Period (2016)  : From May 16th to July 15th 

 Authorised Dredging Period   : See Appendix 4 
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DEVIS – DONNÉES SPÉCIFIQUES AUX SITES 
 

 RIVIÈRE-AU-TONNERRE, comté de Manicouagan : 
 

 Approximate Volume in m
3
 mp  : 5,500 

 Dumping Site  : On the DFO property located near 

the dock 

 Environmental Restriction Period (2016)  : From May 16th to July 15th 

 Authorised Dredging Period   : Voir Annexe 4 
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DEVIS – DONNÉES SPÉCIFIQUES AUX SITES 
 

 MINGAN, comté de Manicouagan : 
 

 Approximate Volume in m
3
 mp  : 3,500 

 Dumping Site  : On the DFO property located near 

the dock 

 Environmental Restriction Period (2016)   : From May 16th to July 15th 

 Authorised Dredging Period   : Voir Annexe 4 
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DEVIS – DONNÉES SPÉCIFIQUES AUX SITES 
 

 HAVRE-SAINT-PIERRE, comté de Manicouagan : 
 

 Approximate Volume in m
3
 mp  : 1,500 

 Dumping Site  : To be determinated by Contractor 

 Environmental Restriction Period (2016)  : From May16th to July 15th 

 Authorised Dredging Period    : Voir Appendix 4 
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Page 1 

SPECIFICATIONS 

 

ALLOWABLE DISTANCES BETWEEN SITES 

(Nautical Mile) 

Baie-Comeau     

45 Baie-Trinité    

170 125 Rivière-au-Tonnerre   

205 160 35 Mingan  

225 180 55 20 Havre-Saint-Pierre 
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DEVIS 

 

DISPOSAL, m
3
 mp-km 

 

Approximate quantities of material to be removed from dredging sites 

 

 Baie-Comeau  : 4,000 m
3
 mp x 1.0 km =   4,000 m

3
 mp-km 

 Baie-Trinité  : 2,500 m
3
 mp x 1.0 km =   2,500 m

3
 mp-km 

 Rivière-au-

Tonnerre 

 : 5,500 m
3
 mp x 1.0 km =   5,500 m

3
 mp-km 

 Mingan  : 3,500 m
3
 mp x 1.0 km =   3,500 m

3
 mp-km 

 Havre-saint-

Pierre 

 : 1,500 m
3
 mp x 1.0 km =   1,500 m

3
 mp-km 

_____________________________________                                                       ____________________________________________________ 

 Total  : 17,000 m
3
 mp x 1.0 km =17,000 m

3
 mp-km 

 

END OF SECTION 
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ANNEXE / APPENDIX 4 – PAGE 1 OF 1 

 

PÊCHES ET OCÉANS CANADA – PORTS POUR PETITS BATEAUX – RÉGION DU QUÉBEC 

 

FISHERIES AND OCEANS – SMALL CRAFT HARBOUR – QUEBEC REGION - DREDGING PROGRAM FORECAST 

 

DRAGAGE À DIFFÉRENTS SITES – CÔTE-NORD – NORTH SHORE - DREDGING AT VARIOUS SITES 

2016 

 

ENDROIT 

LOCATION 

MARS 

MARCH 

AVRIL 

APRIL 

MAI 

MAY 

JUIN 

JUNE 

JUILLET 

JULY 

AOÛT 

AUGUST 

SEPTEMBRE 

SEPTEMBER 

OCTOBRE 

OCTOBER 

NOVEMBRE 

NOVEMBER 

Baie-

Comeau 
N/A N/A N/A N/A N/A N/A N/A N/A N/A 

Baie-Trinité PPPP PPPP PPXX XXXX XXPP PPPP PPPP PPPP PPPP 

Rivière-au-

Tonnerre 
PPPP PPXX XXXX XXXX XXXX XXXX PPPP PPPP PPPP 

Mingan PPPP PPPP PPXX XXXX XXPP PPPP PPPP PPPP PPPP 

Havre-Saint-

Pierre 
PPPP PPPP PPXX XXXX XXPP PPPP PPPP PPPP PPPP 

Légende / legend : 

XXXX : Périodes de restrictions environnementales; dragage et/ou immersion non autorisés / Environmental restrictive periods; dredging and/or sea disposal 

not authorized 

PPPP : Périodes de dragage autorisées / Allowed dredging periods 

 

END OF SECTION 
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This appendix constitutes an integral part of the contract documents. 

FORMAT DES FICHIERS NUMÉRIQUES : 

 Coordonnées Est(mètre)<espace>Coordonnée Nord(mètre)<espace>Profondeur(mètre) 

288183.24 5237654.78 3.79 

288181.90 5237652.29 3.80 

288183.81 5237652.86 3.67 

N.B. : La profondeur est positive sous le zéro des cartes. 
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