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PART 1 - GENERAL INFORMATION

1.1

1.2

1.21

1.2.2

1.23

Introduction
The bid solicitation is divided into seven parts plus attachments and annexes, as follows:

Part1  General Information: provides a general description of the requirement;

Part2  Bidder Instructions: provides the instructions, clauses and conditions applicable to the
bid solicitation;

Part 3  Bid Preparation Instructions: provides bidders with instructions on how to prepare their
bid;

Part4  Evaluation Procedures and Basis of Selection: indicates how the evaluation will be
conducted, the evaluation criteria that must be addressed in the bid, and the basis of
selection;

Part 5 Certifications: includes the certifications to be provided;

Part 6  Security, Financial and Other Requirements: includes specific requirements that must
be addressed by bidders; and

Part 7  Resulting Contract Clauses: includes the clauses and conditions that will apply to any
resulting contract.

The Annexes include the Statement of Work, the Basis of Payment, the Insurance Requirements
and any other annexes.

Summary

The Statement of work is as follows:

a. The Canadian Coast Guard (CCG) requires a Contractor to carry out the alongside refit for
the Canadian Coast Guard Ship CCGS Gordon Reid. The Work must be conducted in
accordance with the associated Technical Specifications detailed in the Statement of Work;
Inspections, Tests and Trials; and Project Management Services attached as Annexes A, D
and E.

For specifications, drawings, test sheets, annexes and appendices, bidders must contact
the Contracting Authority identified in Article 7.5.1.

b. The Contractor must carry out any approved unscheduled work not covered in paragraph a.
above.

Term of Contract

Work must commence and be completed as follows:
Commence: January 28, 2017;
Complete: March 9, 2017.

By submitting a bid, the Bidder certifies that they have sufficient material and human resources
allocated or available and that the above work period is adequate to both complete the known
work and absorb a reasonable amount of unscheduled work.

Bidder Capabilities

Bidders will be required to supply with their bid:

a. Details of Bidder capabilities, how they will comply with mandatory requirements and how
they will deliver any other requested goods and services.

b. List of specialized sub-contractors to be engaged in the performance of the work.
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1.24 Security Requirement
There is no security requirement applicable to this Contract.

1.2.5 Bidders’ Conference and Site Visit
There is an optional bidders’ conference and site visit associated with this requirement. Consult
Part 2 — Bidder Instructions.

1.2.6 Sourcing Strategy
The sourcing strategy related to this procurement will be limited to suppliers in the area of Origin
of the vessel, in accordance with the PWGSC Supply Manual Article 3.170.10(b). This
procurement is subject to AIT and is exempt from NAFTA [see Chapter 10, Annex 1001.2b,
paragraph 1 (a)] and from the WTO-AGP (see Annex 4).
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PART 2 - BIDDER INSTRUCTIONS

21

2.2

23

24

25

Standard Instructions, Clauses and Conditions

All instructions, clauses and conditions identified in the bid solicitation by number, date and title
are set out in the Standard Acquisition Clauses and Conditions Manual
(https://buyandsell.gc.ca/policy-and-guidelines/standard-acquisition-clauses-and-conditions-
manual) issued by Public Works and Government Services Canada. Bidders who submit a bid
agree to be bound by the instructions, clauses and conditions of the bid solicitation and accept
the clauses and conditions of the resulting contract.

The 2003 (2016-04-04) Standard Instructions - Goods or Services - Competitive Requirements,
are incorporated by reference into and form part of the bid solicitation.

Submission of Bids
Bids must be submitted only to Public Works and Government Services Canada (PWGSC) Bid
Receiving Unit by the date, time and place indicated on page 1 of the bid solicitation.

Enquiries - Bid Solicitation

All enquiries must be submitted in writing to the Contracting Authority no later than five (5)
working days before the bid closing date. Enquiries received after that time may not be
answered.

Bidders should reference as accurately as possible the numbered item of the bid solicitation to
which the enquiry relates. Care should be taken by bidders to explain each question in sufficient
detail in order to enable Canada to provide an accurate answer. Technical enquiries that are of
a proprietary nature must be clearly marked "proprietary" at each relevant item. Items identified
as “proprietary” will be treated as such except where Canada determines that the enquiry is not
of a proprietary nature. Canada may edit the question(s) or may request that the Bidder do so,
so that the proprietary nature of the question(s) is eliminated and the enquiry can be answered
to all bidders. Enquiries not submitted in a form that can be distributed to all bidders may not be
answered by Canada.

Applicable Laws - Bid
1. Any resulting contract must be interpreted and governed, and the relations between the
parties determined, by the laws in force in British Columbia.

2. Bidder may, at its discretion, substitute the applicable laws of a Canadian province or
territory of their choice without affecting the validity of their bid, by deleting the name of
the Canadian province or territory specified and inserting the name of the Canadian
province or territory of their choice. If no change is made, it acknowledges that the
applicable laws specified are acceptable to the Bidders.

Optional Bidders' Conference

A bidders' conference will be held in Port Hardy, British Columbia on December 1, 2016.
The scope of the requirement outlined in the bid solicitation will be reviewed during the
conference and questions will be answered. It is recommended that bidders who intend to
submit a bid attend or send a representative.

Bidders must e-mail the Contracting Authority no later than 2:00 pm (Pacific Standard Time) on
November 25, 2016 to confirm their attendance at the Bidders' Conference.
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2.6

Registered conference participants will be informed of conference details by the Contracting
Authority. Conference participants may be required to present valid government-issued photo
identification and sign attendance sheets. Conference participants must comply with all
regulations, instructions and directives in force on the site. Any clarifications or changes to the
bid solicitation resulting from the bidders' conference will be included as an amendment to the
bid solicitation. Bidders who do not attend will not be precluded from submitting a bid.

Optional Site Visit - Vessel

Arrangements have been made for a site visit to be held onboard the vessel immediately after
the Bidders' Conference. Site visit participants must not board the vessel without the consent of
the Contracting Authority. It is recommended that the Bidder or a representative of the Bidder
visit the vessel during the optional site visit.

Bidders must e-mail the Contracting Authority no later than 2:00 pm (Pacific Standard Time) on
November 25, 2016 to confirm their attendance at the Site Visit.

Site visit participants may be required to present valid government-issued photo identification
and/or sign attendance sheets. Site visit participants must comply with all regulations,
instructions and directives in force on the site and vessel.

The site visit will be of a limited duration as determined by the Contracting Authority during the
site visit. All Site visit participants will be required to immediately disembark the vessel upon the
termination of the site visit.

Bidders who do not attend or do not send a representative will not be given an alternative
appointment but they will not be precluded from submitting a bid. Any clarifications or changes
to the bid solicitation resulting from the site visit will be included as an amendment to the bid
solicitation.
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PART 3 - BID PREPARATION INSTRUCTIONS

3.1

3.141

Bid Preparation Instructions
Canada requests that bidders provide their bid in separately bound sections as follows:

Section | Technical Bid (1 copy)
Section II: Financial Bid (1 copy)
Section IlI: Certifications (1 copy)

Prices must appear in the financial bid only. No prices must be indicated in any other section of
the bid.

Canada requests that bidders follow the format instructions described below in the preparation
of their bid:

a. use 8.5 x 11 inch (216 mm x 279 mm) paper;

b. use a numbering system that corresponds to the bid solicitation.

In April 2006, Canada issued a policy directing federal departments and agencies to take the
necessary steps to incorporate environmental considerations into the procurement process
Policy on Green Procurement (http://www.tpsgc-pwgsc.gc.ca/ecologisation-greening/achats-
procurement/politique-policy-eng.html).

To assist Canada in reaching its objectives, bidders should:

1) use 8.5 x 11 inch (216 mm x 279 mm) paper containing fibre certified as originating from
a sustainably-managed forest and containing minimum 30% recycled content; and

2) use an environmentally-preferable format including black and white printing instead of
colour printing, printing double sided/duplex, using staples or clips instead of cerlox,
duotangs or binders.

Section I: Technical Bid

In their technical bid, bidders should demonstrate their understanding of the requirements
contained in the bid solicitation and explain how they will meet these requirements. Bidders
should demonstrate their capability in a thorough, concise and clear manner for carrying out the
work.

Section II: Financial Bid
Bidders must submit their financial bid in accordance with Annex H (Financial Bid Presentation
Sheet) and the detailed Pricing Data Sheet in Appendix 1 to Annex H.

Section llI: Certification Requirements
Bidders must submit the certifications required under Part 5.

Page 7 of - de 45



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur
F1782-16C752/A xlv242

Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
F1782-16C752

PART 4 - EVALUATION PROCEDURES AND BASIS OF SELECTION

41 Evaluation Procedures
(a) Bids will be assessed in accordance with the entire requirement of the bid solicitation.
(b) An evaluation team composed of representatives of Canada will evaluate the bids.

4.2 Financial Evaluation

421 The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded,
Canadian customs duties and excise taxes included.

4.2.2 Unscheduled Work and Evaluation Price

In any vessel refit, repair or docking contract, unscheduled work may arise after the vessel and
its equipment is opened up and surveyed.

The anticipated cost of the Work will be included in the evaluation of bids. The overall total cost
will be calculated by including an estimated amount of additional person-hours (and/or material)
multiplied by a firm hourly charge-out labour rate and is added to the firm price for the Work.
The overall total referred to as the "Evaluation Price" will be used for evaluating the bids. The
estimated work will be based on historical experience and there is no minimum or maximum
amount of unscheduled work nor is there a guarantee of such work.

4.3 Basis of Selection
A bid must comply with all requirements of the bid solicitation to be declared responsive. The
responsive bid with the lowest evaluation price will be recommended for award of a contract.

Page 8 of - de 45



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur
F1782-16C752/A xlv242

Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
F1782-16C752

PART 5 — CERTIFICATIONS

5.1

5.2

5.21

5.3

5.3.1

5.3.2

General
Bidders must provide the required certifications and associated information to be awarded a
contract.

The certifications provided by bidders to Canada are subject to verification by Canada at all
times. Canada will declare a bid non-responsive, or will declare a contractor in default in
carrying out any of its obligations under the Contract, if any certification made by the Bidder is
found to be untrue, whether made knowingly or unknowingly, during the bid evaluation period or
during the contract period.

The Contracting Authority will have the right to ask for additional information to verify the
Bidder’s certifications. Failure to comply and to cooperate with any request or requirement
imposed by the Contracting Authority may render the bid non-responsive or constitute a default
under the Contract.

Certifications Required With the Bid
Bidders must submit the following duly completed certifications as part of their bid

Integrity Provisions - Declaration of Convicted Offences

In accordance with the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-
if/politiquepolicy-eng.html), the Bidder must provide with its bid the required documentation, as
applicable, to be given further consideration in the procurement process.

Certifications Precedent to Contract Award and Additional Information

The certifications listed below should be completed and submitted with the bid but may be
submitted afterwards. If any of these required certifications is not completed and submitted as
requested, the Contracting Authority will inform the Bidder of a time frame within which to
provide the information. Failure to comply with the request of the Contracting Authority and to
provide the certifications within the time frame specified will render the bid non-responsive.

Integrity Provisions — Required Documentation

In accordance with the Ineligibility and Suspension Policy (http://www.tpsgc-pwgsc.gc.ca/ci-
if/politiquepolicy-eng.html), the Bidder must provide the required documentation, as applicable,
to be given further consideration in the procurement process.

Federal Contractors Program for Employment Equity - Bid Certification

By submitting a bid, the Bidder certifies that the Bidder, and any of the Bidder's members if the
Bidder is a Joint Venture, is not named on the Federal Contractors Program (FCP) for
employment equity "ECP Limited Eligibility to Bid" list
(http://lwww.labour.gc.ca/eng/standards_equity/eq/emp/fcpl/list/inelig.shtml) available from
Employment and Social Development Canada (ESDC) - Labour's website.

Canada will have the right to declare a bid non-responsive if the Bidder, or any member of the
Bidder if the Bidder is a Joint Venture, appears on the “ECP Limited Eligibility to Bid” list at the
time of contract award.
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PART 6 - SECURITY, FINANCIAL, AND OTHER REQUIREMENTS

6.1

6.2

6.3

6.4

6.5

6.6

6.7

Security Requirement
There is no security requirement applicable to this Contract.

Financial Capability
SACC Manual Clause A9033T (2012-07-16) Financial Capability

Insurance Requirements

The Bidder must provide a letter from an insurance broker or an insurance company licensed to
operate in Canada stating that the Bidder, if awarded a contract as a result of the bid solicitation,
can be insured in accordance with the Insurance Requirements specified in Annex C.

If the information is not provided in the bid, the Contracting Authority will so inform the Bidder
and provide the Bidder with a time frame within which to meet the requirement. Failure to
comply with the request of the Contracting Authority and meet the requirement within that time
period will render the bid non-responsive.

Workers’ Compensation Certification - Letter of Good Standing
The Bidder must have an account in good standing with the applicable provincial or territorial
Workers' Compensation Board.

The Bidder must provide, within forty-eight (48) hours following a request from the Contracting
Authority, a certificate or letter from the applicable Workers' Compensation Board confirming the
Bidder's good standing account. Failure to comply with the request may result in the bid being
declared non-responsive.

Environmental Protection

Before contract award and within forty-eight (48) hours of written notification by the Contracting
Authority, the Bidder must submit details of its environmental emergency response plans, waste
management procedures and/or formal environmental training undertaken by its employees. In
addition, the Bidder must submit samples of its processes and procedures pertinent to the
completion of the Work.

Safety Measures for Fueling and Disembarking Fuel
Fueling and disembarking fuel from Canadian government vessels must be conducted under
the supervision of a responsible supervisor trained and experienced in these operations.

Before contract award and within forty-eight (48) hours of written request by the Contracting
Authority, the successful Bidder must provide details of its safety measures for fueling and
disembarking fuel together with the name and qualifications of the person in charge of this
activity.

Welding Certification - Bid

Welding must be performed by a welder certified by the Canadian Welding Bureau and in

accordance with the requirements of the following Canadian Standards Association (CSA)

standards:

a. CSAW47.1-09, (R2014) Certification of Companies for Fusion Welding of Steel (Minimum
Division Level 2.1); and,
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6.8

6.9

6.10

6.11

6.12

b. CSA W47.2-11, Certification of Companies for Fusion Welding of Aluminum (Minimum
Division Level 2.1).

Before contract award and within forty-eight (48) hours of the written request by the Contracting
Authority, the Bidder must submit evidence demonstrating its (or its subcontractor’s) certification
to the welding standards. In addition, welding must be done in accordance with the
requirements of the applicable drawings and specifications.

Valid Labour Agreement

If the Bidder has a labour agreement, or other suitable instrument, in place with its unionized
labour or workforce, it must be valid for the proposed period of any resulting contract. Before
contract award and within forty-eight (48) hours of written notification by the Contracting
Authority the Bidder must provide evidence of that agreement.

List of Proposed Sub-contractors

If the bid includes the use of subcontractors, the Bidder agrees, upon written request from the
Contracting Authority, to provide a list of all subcontractors including a description of the things
to be purchased, a description of the work to be performed by specification section and the
location of the performance of that work. The list should not include the purchase of off-the-
shelf items, software and such standard articles and materials as are ordinarily produced by
manufacturers in the normal course of business, or the provision of such incidental services as
might ordinarily be subcontracted in performing the Work, i.e. subcontract work valued at less
than $5,000.00.

Project Schedule and Reports

Before contract award and within forty-eight (48) hours of written notification by the Contracting
Authority the Bidder must submit to Canada one (1) copy of its preliminary production work
schedule. This schedule is to show the commencement and completion dates for the Work in
the available work period, including realistic target dates for significant events. This schedule
will be reviewed with the Bidder at the Pre-Refit Meeting.

Before contract award and within forty-eight (48) hours of written notification by the Contracting
Authority the Bidder must provide a sample document from its scheduling system including a
typical progress report, a quality control inspection report and a milestone event network.

1ISO 9001:2008 - Quality Management Systems

Before contract award and within forty-eight (48) hours of written notification by the Contracting
Authority the Bidder must provide its current ISO Registration Documentation indicating its
registration to 1ISO 9001:2008.

Documentation and procedures of bidders not registered to the ISO standards may be subject
to a Quality System Evaluation (QSE) by the Inspection Authority or designate before award of
a contract.

Inspection and Test Plan
Before contract award and within forty-eight (48) hours of written notification by the Contracting
Authority the Bidder must provide an example of its Inspection and Test Plans.
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6.13 Vessel Refit, Repair and Docking - Cost

6.13.1 Field Service Representatives/Supervisory Services: include all costs for field service
representatives/supervisory services including manufacturers' representatives, engineers, etc.
These services must not be an extra charge except where unscheduled work requiring these
services is added to the Contract.

6.13.2 Removals: include all costs for removals necessary to carry out the Work and will be the
responsibility of the successful Bidder whether or not they are identified in the specifications,
except those removals not apparent when viewing the vessel or examining the drawings. The
successful Bidder will also be responsible for safe storage of removed items and reinstalling
them on completion of the Work. The successful Bidder will be responsible for renewal of
components damaged during removal.

6.13.3 Sheltering, Staging, Cranage and Transportation: include the cost of all sheltering, staging

including handrails, cranage and transportation to carry out the Work as specified. The
successful Bidder will be responsible for the cost of any necessary modification of these
facilities to meet applicable safety regulations.
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PART 7 - RESULTING CONTRACT CLAUSES

The following clauses and conditions apply to and form part of any contract resulting from the bid
solicitation.

71 Statement of Work - Contract

The Contractor must:

a. The Canadian Coast Guard (CCG) requires a Contractor to carry out the alongside refit for
the Canadian Coast Guard Ship CCGS Gordon Reid. The Work must be conducted in
accordance with the associated Technical Specifications detailed in the Statement of Work;
Inspections, Tests and Trials; and Project Management Services attached as Annexes A, D
and E.

b. Carry out any approved unscheduled work not covered in the above paragraph (a).

7.2 Standard Clauses and Conditions
All clauses and conditions identified in the Contract by number, date and title are set out in the
Standard Acquisition Clauses and Conditions Manual (https://buyandsell.gc.ca / policy-and-
guidelines/standard-acquisition-clauses-and-conditions-manual) issued by Public Works and
Government Services Canada.

7.21 General Conditions
2030 (2016-04-04), General Conditions - Higher Complexity - Goods, apply to and form part of
the Contract.

Section 22 entitled “Warranty” of General Conditions 2030 incorporated by reference
above is hereby deleted in its entirety and replaced with the following:

1. At the discretion of the Minister, the Contractor will replace or make good at its own expense
any finished work, excluding Government Issue incorporated therein, which becomes defective
or which fails to conform to contract requirements as a result of faulty or inefficient manufacture,
material or workmanship.

2. Notwithstanding prior acceptance of the finished work, and without restricting any other term of
the Contract or any condition, warranty or provision implied or imposed by law, the Contractor
hereby warrants that the following are free from all defects and conform to the requirements of
the contract:

a. The painting of the underwater portion of the hull for a period of three hundred sixty five
(365) days commencing from the date of undocking, except that the Contractor will only be
liable to repair and/or replace to a value to be determined as follows:

Original cost to Canada of the underwater painting Work, divided by three hundred
sixty five (365) days and multiplied by the number of days remaining in the warranty
period. The resultant would represent the "Dollar Credit" due to Canada from the
Contractor.

All other painting Work for a period of three hundred sixty five (365) days commencing from
the date of acceptance of the Work;

b. All parts and materials supplied for the Work for a period of three hundred and sixty five
(365) days commencing from the date of acceptance of the Work;
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c. All other items of Work for a period of ninety (90) days commencing from the date of
acceptance of the Work, except that:

i.  the warranty on the Work related to any system or equipment not immediately placed
in continuous use or service must extend for a period of ninety (90) days from the date
of acceptance of the vessel;

ii. for all outstanding defects, deviations, and Work items listed on the Acceptance
Document at Delivery, the Warranty will be ninety (90) days from the subsequent date
of acceptance for each item.

3. The Contractor agrees to pass to Canada, and exercise on behalf of Canada, all warranties on
the Materials and/or labour supplied or held by the Contractor which exceed the periods
indicated above.

Section 26 entitled “Liability” of General Conditions 2030 incorporated by reference
above is hereby deleted in its entirety and replaced with the following:

1. This section applies despite any other provision of the Contract and replaces the section of the
general conditions entitled "Liability". Any reference in this section to damages caused by the
Contractor also includes damages caused by its employees, as well as its subcontractors,
agents, and representatives, and any of their employees.

2.  Whether the claim is based in contract, tort, or another cause of action, the Contractor's liability
for all damages suffered by Canada caused by the Contractor's performance of or failure to
perform the Contract is limited to $10 million per incident or occurrence to an annual aggregate
of $20 million for losses or damage caused in any one year of carrying out the Contract, each
year starting on the date of coming into force of the Contract or its anniversary. This limitation
of the Contractor's liability does not apply to nor include:

Any infringement of intellectual property rights;

Any breach of warranty obligations;

Any liability of Canada to a third party arising from any act or omission of the Contractor in
performing the Contract; or

(d) Any loss for which the policies of insurance specified in the Contract or any other policies of
insurance held by the Contractor would provide insurance coverage.

Cc

(a
(b
(

~— — ~—

3. Each Party agrees that it is fully liable for any damages that it causes to any third party in
connection with the Contract, regardless of whether the third party makes its claim against
Canada or the Contractor. If Canada is required, as a result of joint and several liability, to pay
a third party in respect of damages caused by the Contractor, the Contractor must reimburse
Canada for that amount.

4. The Parties agree that nothing herein is intended to limit any insurable interest of the Contractor
nor to limit the amounts otherwise recoverable under any insurance policy. The Parties agree
that to the extent that the insurance coverage required to be maintained by the Contractor under
this Contract or any additional insurance coverage maintained by the Contractor, whichever is
greater, is more than the limitations of liability described in sub article (2), the limitations
provided herein are increased accordingly and the Contractor shall be liable for the higher
amount to the full extent of the insurance proceeds recovered.

5. If, at any time, the total cumulative liability of the Contractor for losses or damage suffered by
Canada caused by the Contractor's performance of or failure to perform the Contract, excluding
liability described under subsection 2(a), (b), (c) and (d) exceeds $40 million, either Party may
terminate the Contract by giving notice in writing to the other Party and neither Party will make
any claim against the other for damages, costs, expected profits or any other such loss arising
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7.2.2

7.3

7.4

7.5
7.51

out of the termination. However, no such termination or expiry of the Contact shall reduce or
terminate any of the liabilities that have accrued to the effective date of the termination but
which liabilities are subject to the limitations as specified in sub-article (1) through (4) above.

The date of termination pursuant to this Article, shall be the date specified by Canada in its
notice to terminate, or, if the Contractor exercises the right to terminate, in a notice to the
Contractor from Canada in response to the Contractor's notice to terminate. The date of
termination shall be in Canada's discretion to a maximum of 12 months after service of the
original notice to terminate served by either Party pursuant to sub-article 5, above.

Supplemental General Conditions
1029 (2010-08-16), Ship Repairs, apply to and form part of the Contract.

Security Requirement
There is no security requirement applicable to this Contract.

Term of Contract

Work Period- Marine

Work must commence and be completed as follows:
Commence: January 28, 2017;

Complete: March 9, 2017.

The Contractor certifies that they have sufficient material and human resources allocated or
available and that the above work period is adequate to both complete the known work and
absorb a reasonable amount of unscheduled work.

Work Site
The vessel will be docked at the Canadian Coast Guard facility located at 9860 West Saanich
Road, Sidney, BC V8L 4B2.

Authorities
Contracting Authority
The Contracting Authority for the Contract is:

Michal Szczesniak

Public Works and Government Services Canada

Pacific Region, Acquisitions, Marine

401 - 1230 Government Street

Victoria, BC V8W 3X4

Telephone: 250-507-0647

E-mail: michal.szczesniak@pwgsc-tpsgc.gc.ca

The Contracting Authority is responsible for the management of the Contract and any changes
to the Contract must be authorized in writing by the Contracting Authority. The Contractor must
not perform work in excess of or outside the scope of the Contract based on verbal or written
requests or instructions from anybody other than the Contracting Authority.
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7.5.2

7.5.3

7.5.4

7.6
7.6.1

7.6.2

Technical Authority
The Technical Authority for the Contract is provided upon contract award.

The Technical Authority is the representative of the department or agency for whom the Work is
being carried out under the Contract and is responsible for all matters concerning_the technical
content of the Work under the Contract. Technical matters may be discussed with the Technical
Authority; however, the Technical Authority has no authority to authorize changes to the scope
of the Work. Changes to the scope of the Work can only be made through a contract
amendment issued by the Contracting Authority.

Inspection Authority

The Technical Authority is the Inspection Authority. All reports, deliverable items, documents,
goods and all services rendered under the Contract are subject to inspection by the Inspection
Authority or representative. Should any report, document, good or service not be in accordance
with the Requirements at Annex A and to the satisfaction of the Inspection Authority, as
submitted, the Inspection Authority will have the right to reject it or require its correction at the
sole expense of the Contractor before recommending payment. Any communication with a
Contractor regarding the quality of the Work performed pursuant to this Contract shall be
undertaken by official correspondence through the Contracting Authority.

The Inspection Authority may designate, and be represented by, an Inspector (Tl), Quality
Assurance Representative (QAR) or Designated Engineering Authority (DEA).

Contractor’s Representative

Name and telephone numbers of the person responsible for production:
Name: Telephone:
Facsimile: E-mail:

Name and telephone numbers of the person responsible for delivery:

Name: Telephone:
Facsimile: E-mail:
Payment

Basis of Payment - Firm Price, Firm Unit Price(s) or Firm Lot Price(s)

In consideration of the Contractor satisfactorily completing all of its obligations under the
Contract, the Contractor will be paid a firm price as specified in Annex B. Customs duties are
included and Applicable Taxes are extra.

Canada will not pay the Contractor for any design changes, modifications or interpretations of
the Work, unless they have been approved, in writing, by the Contracting Authority before their
incorporation into the Work.

Progress Payments

Canada will make progress payments in accordance with the payment provisions of the

Contract, no more than once a month, for cost incurred in the performance of the Work up to 90

percent of the amount claimed and approved by Canada if:

a. an accurate and complete claim for payment using form PWGSC-TPSGC 1111 and any other
document required by the Contract have been submitted in accordance with the invoicing
instructions provided in the Contract.

b. the amount claimed is in accordance with the basis of payment;

c. the total amount for all progress payments paid by Canada does not exceed 90 percent of
the total amount to be paid under the Contract;

d. all certificates appearing on form PWGSC-TPSGC 1111 have been signed by the
respective authorized representatives.
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7.6.3

7.6.4

7.7
7.71

The balance of the amount payable will be paid in accordance with the payment provisions of
the Contract upon completion and delivery of all work required under the Contract if the Work
has been accepted by Canada and a final claim for the payment is submitted.

Progress payments are interim payments only. Canada may conduct a government audit and
interim time and cost verifications and reserves the rights to make adjustments to the Contract
from time to time during the performance of the Work. Any overpayment resulting from
progress payments or otherwise must be refunded promptly to Canada.

SACC Manual Clauses
co711C (2008-05-12)  Time Verification
H4500C (2010-01-11)  Lien - Section 427 of the Bank Act

Warranty Holdback

A warranty holdback of 3% of the contract price will be applied to the payment of the final
invoice. This holdback will be payable by Canada upon the expiry of a 90 day holdback period.
Applicable Taxes will be calculated on the warranty holdback amount and paid at the time that
the warranty holdback is released.

Invoicing Instructions
Progress Payment Claim

The Contractor must submit a claim for payment using form PWGSC-TPSGC 1111, Claim for
Progress Payment.

Each claim must show:

a. all information required on form PWGSC-TPSGC 1111; and

b. all applicable information detailed under the section entitled "Invoice Submission" of the
general conditions.

Each claim must be supported by an invoice.

Applicable Taxes must be calculated on the total amount of the claim before the holdback is
applied. At the time the holdback is claimed, there will be no Applicable Taxes payable as it was
claimed and payable under the previous claims for progress payments.

The Contractor must prepare and certify one original and two (2) copies of the claim on form
PWGSC-TPSGC 1111, and forward it to the Technical Authority identified under the section
entitled "Authorities" of the Contract for appropriate certification after inspection and acceptance
of the Work takes place.

The Technical Authority will then forward the original and two (2) copies of the claim to the
Contracting Authority for certification and onward submission to the Payment Office for the
remaining certification and payment action.

The Contractor must not submit claims until all work identified in the claim is completed.
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7.7.2

7.8
7.8.1

7.9

7.10

7.11

7.12

Invoice is to be made out to:

Fisheries and Oceans, Canadian Coast Guard
Marine Engineering, Contract Name:
9860 West Saanich Road,

PO Box 6000, Sidney, BC V8L 4B2

Certifications - Contract

Compliance

The continuous compliance with the certifications provided by the Contractor in its bid and the
ongoing cooperation in providing associated information are conditions of the Contract.
Certifications are subject to verification by Canada during the entire period of the Contract. If the
Contractor does not comply with any certification, fails to provide the associated information, or
if it is determined that any certification made by the Contractor in its bid is untrue, whether made
knowingly or unknowingly, Canada has the right, pursuant to the default provision of the
Contract, to terminate the Contract for default.

Applicable Laws
The Contract must be interpreted and governed, and the relations between the parties
determined, by the laws in force in

Priority of Documents

If there is a discrepancy between the wording of any documents that appear on the list, the
wording of the document that first appears on the list has priority over the wording of any
document that subsequently appears on the list.

the Articles of Agreement;

the Supplemental General Conditions 1029 (2010-08-16), Ship Repairs;

the General Conditions 2030 (2016-04-04), Higher Complexity - Goods;

Annex A, Statement of Work;

Annex B, Basis of Payment;

Annex C, Insurance Requirements;

Annex D, Inspection/Quality Assurance/Quality Control;

Annex E, Project Management Services;

Annex F, Warranty Procedures and Claim Form;

Annex G, Procedure for Unscheduled Work;

the Contractor's bid dated

FT T SQ@moo0oT

Defence Contract
The Contract is a defence contract within the meaning of the Defence Production Act, R.S.C.
1985, c. D-1, and must be governed accordingly.

Title to the Work or to any materials, parts, work-in-process or finished work must belong to
Canada free and clear of all claims, liens, attachments, charges or encumbrances. Canada is
entitled, at any time, to remove, sell or dispose of the Work or any part of the Work in
accordance with section 20 of the Defence Production Act.

Insurance - Requirements

The Contractor must comply with the insurance requirements specified in Annex C. The
Contractor must maintain the required insurance coverage for the duration of the Contract.
Compliance with the insurance requirements does not release the Contractor from or reduce its
liability under the Contract.
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713

714

7.15

7.16

The Contractor is responsible for deciding if additional insurance coverage is necessary to fulfill
its obligation under the Contract and to ensure compliance with any applicable law. Any
additional insurance coverage is at the Contractor's expense, and for its own benefit and
protection.

The Contractor must forward to the Contracting Authority within ten (10) days after the date of
award of the Contract, a Certificate of Insurance evidencing the insurance coverage and
confirming that the insurance policy complying with the requirements is in force. For Canadian-
based Contractors, coverage must be placed with an Insurer licensed to carry out business in
Canada, however, for Foreign-based Contractors, coverage must be placed with an Insurer with
an A.M. Best Rating no less than “A-". The Contractor must, if requested by the Contracting
Authority, forward to Canada a certified true copy of all applicable insurance policies.

Procedures for Design Change or Additional Work
SACC Manual Clause B5007C (2010-01-11) Procedures for Design Change or Additional Work.
In addition, refer to Annex G — Procedure for Processing Unscheduled Work.

Environmental Protection

The Contractor and its sub-contractors engaged in the Work on a Canadian Government vessel
must carry out the Work in compliance with applicable municipal, provincial and federal
environmental laws, regulations and industry standards.

The Contractor must have detailed procedures and processes for identifying, removing,
tracking, storing, transporting and disposing of all potential pollutants and hazardous material
encountered, to ensure compliance as required above.

All waste disposal certificates are to be provided to the Inspection Authority or designate, with
information copies sent to the Contracting Authority. Furthermore, additional evidence of
compliance with municipal, provincial and federal environmental laws and regulations is to be
furnished by the Contractor to the Contracting Authority when so requested.

The Contractor must have plans and procedures in place for oil spill and other environmental
emergency responses. Contractor and subcontractor employees must have received the
appropriate training in emergency preparedness and response. Contractor personnel engaging
in activities which may cause environmental impacts or potential non compliance situations,
must be competent to do so on the basis of appropriate education, training, or experience.

Trade Qualifications

The Contractor must use qualified, certificated (if applicable) and competent tradespeople and
supervision to ensure a uniform high level of workmanship. The Inspection Authority may
request to view and record details of the certification and/or qualifications held by the
Contractor’s tradespeople. This request should not be unduly exercised but only to ensure
qualified tradespeople are on the job.

Welding Certification - Contract

The Contractor must ensure that welding is performed by a welder certified by the Canadian

Welding Bureau (CWB) in accordance with the requirements of the following Canadian

Standards Association (CSA) standards:

a. CSAWA47.1-09, (R2014) Certification for Companies for Fusion Welding of Steel (Minimum
division level 2.1); and

Page 19 of - de 45



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur
F1782-16C752/A xlv242

Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
F1782-16C752

717

718

7.19
7.19.1

7.19.2

b. CSA W47.2-11, Certification for Companies for Fusion Welding of Aluminum (Minimum
division level 2.1).

In addition, welding must be done in accordance with the requirements of the applicable
drawings and specifications.

Before the commencement of any fabrication work, and upon request from the Inspection
Authority or designate, the Contractor must provide approved welding procedures and/or a list
of welding personnel he intends to use in the performance of the Work. The list must identify
the CWB welding procedure qualifications attained by each of the personnel listed and must be
accompanied by a copy of each person's current CWB welding certification.

Sub-contracts and Sub-contractor List
The Contracting Authority is to be notified, in writing, of any changes to the list of subcontractors
before commencing the work.

When the Contractor sub-contracts work, a copy of the sub-contract purchase order is to be
passed to the Contracting Authority. In addition, the Contractor must monitor progress of sub-
contracted work and inform the Inspection Authority or designate on pertinent stages of work to
permit inspection when considered necessary by the Inspector.

Project Schedule
The Contractor must provide a preliminary project schedule to the Contracting and Technical
Authorities no later than three (3) Working Days after contract award.

The Contractor must provide a detailed work schedule to the Contracting and Technical
Authorities no later than five (5) working days before the commencement of the Work showing
the commencement and completion dates for the Work in the available work period, including
realistic target dates for significant events. During the Work Period the schedule is to be
reviewed on an ongoing basis by the Inspection Authority and the Contractor, updated when
necessary, and available in the Contractor's office for review by Canada's authorities to
determine the progress of the Work.

The schedules must be revised on a pre-defined basis. (The revised schedules must show the
effect of progressed work and approved work arising’s. Any changes to the dates of the Work
Period of the contract due to unscheduled work will not be accepted except as negotiated in
accordance with article 7.14, Procedures for Design Change or Additional Work.

Meetings

Pre-Refit Meeting

A Pre-Refit meeting may be convened and chaired by the Contracting Authority at the Repair
facility up to three (3) weeks before the commencement of the work period.

Progress Meetings

Progress meetings, chaired by the Contracting Authority, will take place at the Work Site and/or
Contractor's facility as and when required, generally once a month. Interim meetings may also
be scheduled. Contractor’s attendees at these meetings will, as a minimum, be its Contract
(Project) Manager, Production Manager (Superintendent) and Quality Assurance Manager.
Progress meetings will generally incorporate technical meetings to be chaired by the Technical
Authority.

Page 20 of - de 45



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur
F1782-16C752/A xlv242

Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
F1782-16C752

7.19.3

7.20

7.21

Outstanding Work and Acceptance
The acceptance of vessels must be in accordance with form PWGSC-TPSGC 1205,
Acceptance (Refits and Repairs).

The Inspection Authority or designate, in conjunction with the Contractor, will prepare a list of
outstanding work items at the end of the work period. This list will form the annexes to the
formal acceptance document for the vessel. A contract completion meeting will be convened by
the Inspection Authority on the work completion date to review and sign off the Acceptance
Document.

In addition to any amount held under the Warranty Holdback Clause, a holdback of twice the
estimated value of outstanding work will be held until completion of the Work. Applicable Taxes
will be calculated on this outstanding work holdback amount and paid at the time that the
outstanding work holdback is released.

1ISO 9001:2008 - Quality Management Systems

In the performance of the Work described in the Contract, the Contractor must comply with the
requirements of:

ISO 9001:2008 - Quality management systems - Requirements, published by the International
Organization for Standardization (ISO), current edition at date of submission of the Contractor's
bid with the exclusion of the following requirement:

7.3 Design and development.

It is not the intent of this clause to require that the Contractor be registered to the applicable
standard; however, the Contractor’s quality management system must address each
requirement contained in the standard.

Assistance for Government Quality Assurance (GQA):
The Contractor must provide any assistance required by the Inspection Authority for evaluation,
verification, validation, documentation or release of product.

The Inspection Authority or designate must have the right of access to any area of the
Contractor's or Subcontractor's facilities where any part of the Work is being performed. The
Inspection Authority or designate must be afforded unrestricted opportunity to evaluate and
verify Contractor conformity with Quality System procedures and to validate product conformity
with contract requirements. The Contractor must make available, for reasonable use by the
Inspection Authority or designate, the equipment necessary for all validation purposes.
Contractor personnel must be made available for operation of such equipment as required.

When the Inspection Authority or designate determines that GQA is required at a
subcontractor's facilities, the Contractor must provide for this in the purchasing document and
forward copies to the Inspection Authority or designate, together with relevant technical data as
the Inspection Authority or designate may request.

The Contractor must notify the Inspection Authority or designate of non-conforming product

received from a subcontractor when the product has been subject to GQA.

Equipment/Systems: Inspection/Test
The Contractor must comply with the requirements stipulated in Annex D regarding equipment
and systems inspections and testing.
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7.22

7.23

7.24

7.25

Inspection and Test Plan

The Contractor must submit for approval to the Technical authority and implement prior to the
commencement of the work in support of its QCP, an approved Inspection and Test Plan (ITP)
in accordance with the Inspection and Test Plan requirements at Annex D1. The Contractor
must provide at no additional cost to Canada, all applicable test data, all Contractor technical
data, test pieces and samples as may reasonably be required by the Inspection Authority to
verify conformance to contract requirements. The Contractor must forward at his expense such
technical data, test data, test pieces and samples to such location as the Inspection Authority or
designate may direct.

Loan of Equipment - Marine

The Contractor may apply for the loan of the Government special tools and test equipment
particular to the subject vessel as identified in the Specifications. The provision of other
equipment required for the execution of work in the Specifications is the sole responsibility of
the Contractor.

Equipment loaned under this provision must be used only for work under this Contract and may
be subject to demurrage charges if not returned on the date required by Canada. In addition,
equipment loaned under the above provision must be returned in a like condition, subject to
normal wear and tear.

A list of Government equipment that the Contractor intends to request must be submitted to the
Contracting Authority within three (3) working days of Contract Award to permit timely supply or
for alternate arrangements to be made. The request must state the time frame for which the
equipment is required.

Insulation Materials - Asbestos Free

All materials used to insulate or re-insulate any surfaces on board the vessel must meet
Transport Canada Marine standards, for commercial marine work, and, for all work, be free from
asbestos in any form. The Contractor must ensure that all machinery and equipment located
below or adjacent to surfaces to be re-insulated are adequately covered and protected before
removing existing insulation.

SACC Manual Clauses

A0285C 2007-05-25 Workers Compensation

A0290C 2008-05-12 Hazardous Waste — Vessels

A2000C 2006-06-16 Foreign Nationals (Canadian Contractor)
A9047C 2008-05-12 Title to Property - Vessel

A9055C 2010-08-16 Scrap and Waste Material

A9056C 2008-05-12 Supervision of Fueling and Disembarking Fuel
A9066C 2008-05-12 Vessel - Access by Canada

A9068C 2010-01-11 Government Site Regulations

B6100C 2008-05-12 Stability
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ANNEX A

STATEMENT OF WORK

A1l. Work Site
The vessel will be docked at the Canadian Coast Guard facility located at 9860 West Saanich
Road, Sidney, BC V8L 4B2.

A2, Interpretation
The words “shall” or “must” or “is required” or “mandatory”, where they appear in the Statement
of Work and/or referenced specifications, are to be read as obligations of the Contractor in the
performance of the Work within the Contract Price.

The word “should” is to be read as a preference or recommendation that is not obligatory.
A3. The Specifications are provided in a separate electronic document entitled:
“F1782-16C752A-GordonReid-AlongsideRefit_Specifications_Version001.pdf”

To obtain the Specifications, the Bidder must make a request in writing to the Contracting
Authority identified in Article 7.5.1.

A4. Table of Contents
The table of contents for the Specifications is as follows:

.0 GENERAL NOTES

.1 Vessel Particulars

.2 References

.3 Conditions and Definitions
.4 Miscellaneous Information
.5 Documentation

.6 Drawings

.7 ldentification

.8 Touch-up / Disturbed Paint

JEE G L U QU U UK UL QI

.0 SERVICES
.1 General
.2 Fire Protection

O 0000000 OO

- A

11.0 HULL AND RELATED STRUCTURES
11.1  Funnel Deck Repair

Page 23 of - de 45



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur
F1782-16C752/A xlv242

Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
F1782-16C752

ANNEX B

BASIS OF PAYMENT

B1. Contract Price
a. |Known Work
For work as stated in Part 7 Article 1, as specified in Annexes A, D, E,
and H and as detailed on the Pricing Data Sheets,
For a FIRM PRICE of:
b. [Contract Price:
For a FIRM PRICE of:
Customs duties are included and Applicable Taxes are extra

Note: The “Total Estimated Cost” or “Revised Estimated Cost” given on Page 1 of the Contract or
Contract Amendment includes an estimate of the Applicable Taxes [refer to the General
Conditions].

B2. Unscheduled Work

A. Price Breakdown:
The Contractor must, upon request, provide a price breakdown for all unscheduled work, by
specific activities with trades, person-hours, material, subcontracts and services.
B. Pro-rated Prices:
Hours and prices for unscheduled work will be based on comparable historical data applicable to
similar work at the same facility, or will be determined by pro-rating the quoted work costs in the
Contract when in similar areas of the vessel.
C. Payment for Unscheduled Work:
The Contractor will be paid for unscheduled work arising, as authorized by Canada. The
authorized unscheduled work will be calculated as follows:
Number of hours (to be negotiated) X $ , being the Contractor's firm hourly charge-out
labour rate which includes overhead and profit, plus net laid-down cost of materials to which
will be added a mark-up of 10 percent, plus applicable Taxes calculated on the total cost of
material and labour.
The firm hourly charge-out labour rate and the material mark-up will remain firm for the term of
the Contract and any subsequent amendments.

B2.1 Notwithstanding definitions or usage elsewhere in this document, or in the Contractor’'s Cost
Management System, when negotiating Hours for unscheduled work, PWGSC will consider only
those hours of labour directly involved in the production of the subject work package. Elements
of Related Labour Costs identified in B2.2, will not be negotiated, but will be compensated for in
accordance with B2.2.

B2.2 Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing and
Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and
Reporting, Estimating and fringe benefit (contractor contribution only) will be included as
Overhead for the purposes of determining the Charge-out Labour Rate set out in clause B2.

B2.3 The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up rate

includes any allowance for material and subcontract management not allowed for in the Charge
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B3.

out Labour Rate. The Contractor will not be entitled to a separate labour component for the
purchase and handling of materials or subcontract administration.

Overtime - Marine

The Contractor must not perform any overtime under the Contract unless authorized in advance
and in writing by the Contracting Authority. Any request for payment must be accompanied by a
copy of the overtime authorization and a report containing the details of the overtime performed
pursuant to the written authorization.

Payment for authorized overtime will be calculated as follows:

For time and one half: $ per hour, or

For double time: $ per hour.
The above premiums will be calculated by taking the average hourly direct labour rate premiums,
plus certified fringe benefit, plus profit of 7.5 percent on labour premium and fringe benefits.

These rates will remain firm for the duration of the Contract, including all amendments and are
subject to audit if considered necessary by Canada.
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C1.

C2.

ANNEX C

INSURANCE REQUIREMENTS

Ship Repairers' Liability Insurance

The Contractor should obtain Ship Repairer's Liability Insurance and maintain it in force
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for
not less than $10,000,000 per accident or occurrence. (For annual and maximum liabilities see
article 7-2.1 of the Contract.)

The Ship Repairer's Liability insurance must include the following:

a. Additional Insured: Canada is added as an additional insured, but only with respect to liability
arising out of the Contractor's performance of the Contract. The interest of Canada as
additional insured should read as follows: Canada, represented by Fisheries and Oceans
Canada/Canadian Coast Guard and Public Works and Government Services Canada.

b. Waiver of Subrogation Rights: Contractor's Insurer to waive all rights of subrogation against
Canada as represented by Fisheries and Oceans Canada/Canadian Coast Guard and Public
Works and Government Services Canada for any and all loss of or damage to the vessel,
however caused.

c. Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority thirty
(30) days written notice of cancellation.

d. Contractual Liability: The policy must, on a blanket basis or by specific reference to the
contract, extend to assumed liabilities with respect to contractual provisions.

e. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must
protect all insured parties to the full extent of coverage provided. Further, the policy must
apply to each Insured in the same manner and to the same extent as if a separate policy had
been issued to each.

Commercial General Liability
The Contractor must obtain Commercial General Liability Insurance, and maintain it in force
throughout the duration of the Contract, in an amount usual for a contract of this nature, but for
not less than $10,000,000 per accident or occurrence. (For annual and maximum liabilities see
article 7-2.1 of the Contract.)

The Commercial General Liability Insurance policy must include the following:

a. Additional Insured: Canada is added as an additional insured, but only with respect to liability
arising out of the Contractor's performance of the Contract. The interest of Canada should
read as follows: Canada, as represented by Fisheries and Oceans Canada/Canadian Coast
Guard and Public Works and Government Services Canada.

b. Bodily Injury and Property Damage to third parties arising out of the operations of the
Contractor.

c. Personal Injury: While not limited to, the coverage must include Violation of Privacy, Libel
and Slander, False Arrest, Detention or Imprisonment and Defamation of Character.

d. Cross Liability/Separation of Insureds: Without increasing the limit of liability, the policy must
protect all insured parties to the full extent of coverage provided. Further, the policy must
apply to each Insured in the same manner and to the same extent as if a separate policy had
been issued to each.

e. Blanket Contractual Liability: The policy must, on a blanket basis or by specific reference to
the Contract, extend to assumed liabilities with respect to contractual provisions.

f.  Employees and, if applicable, Volunteers must be included as Additional Insured.

g. Employers' Liability (or confirmation that all employees are covered by Worker's
compensation (WSIB) or similar program)

h. Notice of Cancellation: The Insurer will endeavor to provide the Contracting Authority thirty
(30) days written notice of policy cancellation.
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If the policy is written on a claims-made basis, coverage must be in place for a period of at
least 12 months after the completion or termination of the Contract.

Owners' or Contractors' Protective Liability: Covers the damages that the Contractor
becomes legally obligated to pay arising out of the operations of a subcontractor.

Sudden and Accidental Pollution Liability (minimum 120 hours): To protect the Contractor for
liabilities arising from damages caused by accidental pollution

3. In addition, if the Contractor decides NOT to obtain Ship Repairers’ Liability Insurance, (See
Article C1) then the Commercial General Liability Insurance Policy must also include the
following:

a.

Products and Completed Operations: Coverage for bodily injury or property damage arising
out of goods or products manufactured, sold, handled, or distributed by the Contractor and/or
arising out of operations that have been completed by the Contractor.

Broad Form Property Damage including Completed Operations: Expands the Property
Damage coverage to include certain losses that would otherwise be excluded by the
standard care, custody or control exclusion found in a standard policy.

Amendment to the Watercraft Exclusion to extend to incidental repair operations on board
watercraft.
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D1.

D2.

ANNEX D

INSPECTION/QUALITY ASSURANCE/QUALITY CONTROL

Inspection and Test Plan (ITP):

The Contractor must prepare an Inspection and Test Plan (ITP) comprising individual inspection

and test plans for each specification item of this project, in accordance with the Quality Standard.

The ITP must be submitted to the TA for review no later than 5 working days prior to the

commencement of the work and amended by the Contractor to the satisfaction of the TA.

a. Each ITP must contain all inspection points identified in the specification, or in the
Manufacturer’s Instructions, highlighting points that must be witnessed by the TA and other
"hold" points imposed by the Contractor to ensure the quality of the work.

b. Milestone delivery date for the ITP is given in the Contract however individual ITPs should
be forwarded for review as developed.

Inspection and Test Plan Criteria:

Inspection criteria, procedures and requirements are stated in the specifications, drawings,
technical orders and reference standards invoked by the Specifications. Test and ftrial
documentation is also included or referenced in the Specification. An individual Inspection and
Test Plan (ITP) is required for each Specification item.

All ITPs must be prepared by the Contractor in accordance with the above criteria, their Quality

Plan, and must provide the following reference information:

a. the ship's name;

b. the Specification item number;

c. equipment/system description and a statement defining the parameter which is being
inspected;

d. alist of applicable documents referenced or specified in the inspection procedure;

e. the inspection, test or trial requirements specified in the Specification;

f.  the tools and equipment required to accomplish the inspection;

g. the environmental conditions under which the inspections are to be conducted and the
tolerances on the inspection conditions;

h. a detailed step-by step procedure of how each inspection is to be performed, conformance
parameters, accept/reject criteria and recording of results, deficiencies found and description
of corrective action(s) required;

i.  name and signature of the person who prepared the plan, date prepared and amendment
level; and,

j- names and signatures of the persons conducting and witnessing the inspection, test or trial.

Contractor Imposed Testing:
Tests and trials in addition to those given in the Specification must be approved by the TA.

Amendments:

Amendment action for the Inspection and Test Plans must be ongoing throughout the refit and
reflect the inspection requirements for unscheduled work. Amendments must be submitted as
developed, but not less frequently than once every second week.

Conduct of Inspection
Inspections must be conducted in accordance with the ITP as approved by the TA.

The Contractor must provide their own staff or subcontracted staff to conduct inspections, tests
and trials; excepting that Field Service Representative (FSR), TA or Designated Engineering
Authority (DEA) personnel may be designated in the specifications, in which case the Contractor
must ensure that their own staff is provided in support of such inspection/test/trial.
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D3.

3.

The Contractor must ensure that the required conditions stated in the ITP prevail at the
commencement of, and for the duration of, each inspection/test/trial.

The Contractor must ensure that personnel required for equipment operation and records taking
during the inspection/test/trial are briefed and available at the start and throughout the duration of
the inspection/test/trial. Tradesmen or FSRs who may be required to effect minor changes or
adjustments in the installation must be available at short notice.

The Contractor is to coordinate the activities of all personnel taking part in each
inspection/test/trial and ensure that safe conditions prevail throughout the inspection/test/trial.

Inspection Records and Reports

The Contractor on the inspection record, test or trials sheets as applicable must record the results
of each inspection. The Contractor must maintain files of completed inspection records consistent
with the Quality Standard and their Quality Plan for this project.

The Contractor's QC representative (and the FSR when required) must sign as having witnessed
the inspection, test or trial on the inspection record. The Contractor must forward originals of
completed inspection records, together with completed test(s) and/or trials sheets to the TA.

Unsatisfactory inspection/test/trial results, for which corrective action cannot be completed during
the normal course of the inspection/test/trial, will require the Contractor to establish and record
the cause of the unsatisfactory condition to the satisfaction of the TA. Representatives of Canada
may assist in identification where appropriate.

Corrective action to remove cause of unsatisfactory inspections must be submitted to the TA in
writing by the Contractor, for approval prior to affecting such repairs and rescheduling of the
unsatisfactory inspection/test/trial.

The Contractor must undertake rectification of defects and deficiencies in the Contractor's
installation or repair as soon as practicable. The Contractor is responsible to schedule such
repairs at their own risk.

The Contractor must reschedule unsatisfactory inspections after any required repairs have been
completed.

Quality Control, Inspection and Test records that substantiate conformance to the specified
requirements, including records of corrective actions, must be retained by the Contractor for three
(3) years from the date of completion or termination of the Contract and must be made available
to the TA upon request.
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ANNEX E

PROJECT MANAGEMENT SERVICES

E1. Contractor's Project Management Services - Intent

a. Job titles used in this Annex are for clarity within this document only. The Contractor is free
to choose job titles that suit their organization.

b. The Contractor, through their Project Management Team, is responsible to discharge the
duties and supply the deliverables required in the Contract and the Specifications.

c. Project Management is considered to encompass the direction and control of such functions
as engineering, planning, purchasing, manufacturing, assembly, overhauls, installations and
test and trials.

E2. Project Manager
a. The Contractor must supply an experienced Project Manager (PM) dedicated to this project
and delegate to him/her full responsibility to manage the project.
b. The PM must have experience in managing a project of this nature.

E3. Project Management Team
a. Other than the Project Manager, the Contractor may assign and vary other job descriptions
to suit their organization; provided however that the collective resume of their Project
Management Team must provide for effective control of the project elements including but
not limited to:
i.  Project Management
ii.  Quality Assurance
iii. Material Management
iv  Planning and Scheduling
v. Estimating
vi  Safety and Environmental Management
vii. Subcontracts Management

E4. Reports
a. The following Management Reports and Documentation are to be prepared and maintained
by the Contractor and submitted to the Crown in accordance with the Contract or upon
request by the Contracting Authority:
i.  Production Work Schedule
ii. Inspection Summary Report
i Growth Work Summary

ES. Bid Deliverables

a. Names, brief resumes, and a list of duties for each of the team members that ensures that
each of the project elements listed in article 3 above have been addressed.
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F1.

ANNEX F

WARRANTY PROCEDURES AND CLAIM FORM
Warranty Procedures

Scope
a. The following are the procedures which suit the particular requirements for warranty
considerations for a vessel on completion of a refit.

Definition
a. There are a number of definitions of “warranty” most of which are intended to describe its
force and effect in law. One such definition is offered as follows:
“A warranty is an agreement whereby the vendor’s or manufacturer’s responsibility for
performance of its product is extended for a specific period of time beyond the date at
which the title to the product passes to the buyer.”

Warranty Conditions
a. General Conditions 2030 (2015-09-03), General Conditions - Higher Complexity - Goods are
augmented by clauses incorporated into the subject Contract.
b. The warranty periods may be stated in more than one part:
i. 90 days commencing from the day the PWGSC 1205 Acceptance Document is signed
for workmanship provided by the contractor for the refit work specified;
i. 365 days from the date of acceptance for the specified areas of painting;
iii. 365 days commencing from the day the PWGSC 1205 Acceptance Document is signed
for parts and material provided by the contractor for the refit work specified;
iv. Any other specific warranty periods that may be required in the contract or offered by
the Contractor.
c. The foregoing does not cover the disposition of other deficiencies that will be directly related
to Technical Authority problem areas of the following nature:
i. items becoming unserviceable that were not included in the refit specification;
ii. refit specifications or other related documentation requiring amendments or corrections
to increase viability; and
iii. work performed that is directly related to the Technical Authority.

Reporting Failures with Warranty Potential

a. The initial purpose of a report of a failure is to facilitate the decision as to whether or not to
involve warranty and to generate action to effect repairs. Therefore in addition to
identification, location data, etc. the report must contain details of the defect. Warranty
decisions as a general rule are to be made locally and the administrative process is to be in
accordance with procedures as indicated.

b. These procedures are necessary as invoking a warranty does not simply mean that the
warrantor will automatically proceed with repairs at his expense. A review of the defect may
well result in a disclaimer of responsibility, therefore, it is imperative that during such a review
the Department is directly represented by competent technical authority qualified to agree or
disagree with the warrantor’s assertions.

Procedures
a. Immediately it becomes known to the Ship's Staff that an equipment/system is performing
below accepted standards or has become defective, the procedures for the investigation and
reporting are as follows:
i. The vessel advises the Technical Authority when a defect, which is considered to be
directly associated with the refit work, has occurred.
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ii.  On review of the Specification and the Acceptance Document, the Technical Authority
in consort with Ship's Staff is to complete the Tombstone Data and section 1 of the
Warranty Claim Form Appendix 1 to Annex F and forward the original to the Contractor
for review with a copy to the PWGSC contracting Authority. If the PWGSC Contracting
or Inspection Authority is unable to support warranty action, the Defect Claim Form will
be returned to the originator with a brief justification. (It is to be noted that in the latter
instance PWGSC will inform the Contractor of its decision and no further action will be
required of the Contractor.

Warranty defect claims may be forwarded in hard copy, by fax or by e-mail whichever
format is the most convenient.

iii. Assuming the Contractor accepts full responsibility for repair, the Contractor completes
Section 2 and 3 of the Warranty Claim Form, returns it to the Inspection Authority who
confirms corrective action has been completed, and who then distributes the form to the
Technical Authority and the PWGSC Contracting Authority.

b. Inthe event that the Contractor disputes the claim as a warranty defect, or agrees to share,
the contractor is to complete Part 2 of the Warranty Claim Form with the appropriate
information and forward it to the Contracting Authority who will distribute copies as
necessary.

c. When a warranty defect claim is disputed by the Contractor, the Technical Authority may
arrange to correct the defect by in-house resources or by contracting the work out. All
associated costs must be tracked and recorded as a possible charge against the contractor
by PWGSC action. Material costs and man-hours expended in correcting the defect are to
be recorded and entered in Section 5 of the warranty defect claim by the Technical Authority
who will forward the warranty defect claim to the PWGSC Contracting Authority for action.
Defective parts of equipment are to be retained pending settlement of claim.

d. Defective equipment associated with potential warranty should not normally be dismantled
until the contractor’'s representative has had the opportunity to observe the defect. The
necessary work is to be undertaken through normal repair methods and costs must be
segregated as a possible charge against a contractor by PWGSC action.

6. Liability

a. Agreement between the Contracting Authority, Inspection Authority, Technical Authority and the
Contractor will result in one of the following conditions:

i.  The contractor accepts full responsibility for costs to repair or overhaul under the warranty
provisions of the contract;

i. The Technical Authority accepts full responsibility for repair and overhaul of item concerned;
or

iii. The Contractor and the Technical Authority agree to share responsibility for the costs to
repair or overhaul the unserviceable item, in such cases the PWGSC Contracting Authority
will negotiate the best possible sharing arrangement.

b. In the event of a disagreement as in paragraph 5c¢, PWGSC will take necessary action with the
contractor while the Technical Authority informs its Senior Management including pertinent data
and recommendations.

c. The total cost of processing warranty claims must include accommodation and travel costs of the
contractor's employees as well as equipment/system down time and operational constraints.
Accordingly, the cost to remediate the defect, in man-hours and material, will be discussed
between the Contracting/Inspection Authorities and the Technical Authority to determine the best
course of action.

7. Alongside Period for Warranty Repairs and Checks

a. Ifatall possible, an alongside period for the vessel is to be arranged just before the expiration of
the 90 day warranty period. This alongside period is to provide time for warranty repair and check
by the contractor.

b. In respect to the underwater paint, should it become defective during the associated warranty
period the contractor is only liable to repair to a value determined as follows:
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“Original cost to Canada for painting and preservation of the underwater section of the hull, divided
by three hundred sixty five (365) days and multiplied by the number of days remaining in the
period. The resultant would represent the ‘Dollar Credit’ due to Canada from the Contractor.”

c. The Underwater paint system, before expiration of the warranty, should be checked by divers.
The Technical Authority, is to arrange the inspection and inform the Contracting Authority of any
adverse results.

Page 33 of - de 45



Solicitation No. - N° de l'invitation Amd. No. - N° de la modif. Buyer ID - Id de I'acheteur
F1782-16C752/A xlv242

Client Ref. No. - N° de réf. du client File No. - N° du dossier CCC No./N° CCC - FMS No./N° VME
F1782-16C752

APPENDIX 1 TO ANNEX F

I*I Public Works and Travaux publics et Services
Government Services Canada gouvernementaux Canada

Warranty Claim
Réclamation De Garantie

Vessel Name — Nom de navire File No. — N° de dossier | Contract No. - N ° de contrat

Customer Department — Ministére client Warranty Claim Serial No.
Numéro de série de réclamation de garantie

Contractor — Entrepreneur
Effect on Vessel Operations

Effet sur les opérations de navire

Critical Degraded Operational  Non-operational

Critique Dégradé Opérationnel Non-opérationnel

1. Description of Complaint — Description de plainte

Contact Information — linformations de contact

Name — Nom Tel. No. - N° Tél

Signature — Signature Date
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2. Contractor’s Investigative Report — Le rapport investigateur de I'entrepreneur

3. Contractor’s Corrective Action — La modalité de reprise de I'entrepreneur
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Contractor’s Name and Signature :

Name — Nom Signature — Signature

Date

Client’s Name and Signature :

Name — Nom Signature — Signature

Date
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4. PWGSC Review of Warranty Claim Action — Examen d'action de réclamation de garantie par
TPSGC

Contracting Authority’s Name and Signature :

Name — Nom Signature — Signature

Date

5. Additional Information — Renseignements supplémentaires

Canada

PWGSC-TPSGC
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ANNEX G

PROCEDURE FOR UNSCHEDULED WORK
G1. Purpose

The unscheduled work Procedure has been instituted for the following purposes:
a. To establish a uniform method of dealing with requests for unscheduled work;

b. To obtain the necessary Technical Authority approval and Contracting Authority authorization
before unscheduled work commences;

c. To provide a means of maintaining a record of unscheduled work requirements including serial
numbers, dates and accumulated cost. The Contractor shall have a cost accounting system
that is capable of assigning job numbers for each unscheduled work requirement so that each
requirement can be audited individually.

G2. Definitions

a. Anunscheduled work Procedure is a contractual procedure whereby changes to the scope of
work under the Contract may be defined, priced and contractually agreed to. Such changes
may arise from:

i. “Work Arising” from opening up of machinery and/or surveys of equipment and material,
OR
i. “New Work” not initially specified but required on the Vessel.

b. The procedure does not allow for the correction of deficiencies in the Contractor’s Bid.

c. No unscheduled work may be undertaken by the Contractor without written authorization by
the Contracting Authority, except under emergency circumstances as described in sub
paragraph 3(b) unscheduled work.

d.  Work undertaken without written Contracting Authority authorization will be considered the
Contractor’s responsibility and cost.

e. The appropriate PWGSC form is the final summary of the definition of the unscheduled work
requirement, and the costs negotiated and agreed to.

G3. Procedures

a. The procedure involves the electronic form PWGSC 1379 for refit and repair and will be the
only form for authorizing all unscheduled work.

b. Emergency measures required to prevent loss or damage to the Vessel which would occur if
this procedure were followed, shall be taken by the Contractor on its own authority. The
responsibility for the cost of such measures shall be determined in accordance with the terms
and conditions of the Contract.

c. The Technical Authority will initiate a work estimate request by defining the unscheduled work
requirement. It will attach drawings, sketches, additional specifications, other clarifying details
as appropriate, and allocate their serial number for the request.

d. Notwithstanding the foregoing, the Contractor may propose to the technical Authority in writing
either by letter or some type of Defect Advice Form (A Contractor owned form) that certain
unscheduled work should be carried out.
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e. The Technical Authority will either reject or accept such proposal and advise the Contractor
and Contracting Authority. Acceptance of the proposal is not to be construed as authorization
for the work to proceed. If required, the Technical Authority will then define the unscheduled
work requirement in accordance with sub paragraph 3(c).

f.  The Contractor will electronically submit its proposal to the Contracting Authority together with
all price support and any qualifications, remarks or other information as requested.
The price support shall demonstrate the relationship between the scope of work, the
Contractor’s estimated costs and its selling price. It is a breakdown of the Contractor’s unit
rates, estimates of person hours by trade, estimate of material cost per item for both the
Contractor and all of its subcontractors including quotations, estimates and any related
schedule impact and an evaluation of the Contractor’s time required to perform the
unscheduled work.

g. The Contractor shall provide copies of purchase orders and paid invoices for subcontracts
and/or material, including stocked items. The Contractor shall provide a minimum of two
quotations for subcontracts or material. If other than the lowest or sole source is being
recommended for quality and/or delivery considerations, this shall be noted. Upon request by
the Contractor, the Contracting Authority shall be permitted to meet with any proposed
subcontractor or material supplier for discussion of the price, and always with the Contractor’s
representative present.

h.  After discussion between the Contracting Authority and the Contractor and if no negotiation is
required, the Contracting Authority will seek confirmation from the Technical Authority to
proceed with the work by signing the form noted above in sub paragraph 3(d). The Contracting
Authority will then sign and authorize the unscheduled work to proceed.

i. In the event that the Technical Authority does not wish to proceed with the work, the
Contracting Authority will cancel the proposed unscheduled work in writing.

j- Inthe event the negotiation involves a credit, the appropriate PWGSC form will be noted
accordingly.

k. Inthe event that the Technical Authority requires unscheduled work of an urgent nature or an
impasse has occurred in negotiations the commencement of unscheduled work should not be
unduly delayed and should be processed as follows:

e  The Contractor will complete PWGSC 1379 form indicating the estimated cost and
provide it to the Contracting Authority.

e If the Technical Authority wishes to proceed, both the Technical Authority and the
Contracting Authority will sign the completed PWGSC form. It will be understood and
accepted that this cost will be a ceiling price cost and therefore only subject to downward
adjustment.

e A serial number will be allocated and will include Suffix A.

The work will proceed with the understanding that following an audit of the Contractor’s actual
costs for completing the described work, the cost will be finalized no higher than the ceiling
price and less as applicable and justified. A new PWGSC form will be completed with the
finalized cost and duly signed and issued with the same serial number but without suffix A.
This form is replacing the original and will be the final approved form.

NOTE: PWGSC forms bearing serial numbers with a suffix A shall not be included in any

contract amendments and therefore no payment shall be made until final resolution of the
prices and subsequent incorporation into the contract have been completed.
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G4. Amendment to Contract or Formal Agreement

The contract will be amended from time to time in accordance with the contract terms in order to
incorporate costs that have been authorized on the proper PWGSC form(s).
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HA1.

ANNEX H
FINANCIAL BID PRESENTATION SHEET

Evaluation of Price

The price of the bid will be evaluated in Canadian dollars, Applicable Taxes excluded, Canadian
customs duties and excise taxes included.

Known Work

For work as stated in Part 1 article 1.2, specified in Annexes A, D and
E and detailed in the attached Pricing Data Sheet Annex H, Appendix
1 for a FIRM PRICE of: $

Unscheduled Work
Labour Cost:
Estimated labour hours at a firm Charge-out Labour Rate, including
overhead and profit:

200 person hours X $ per hour for a PRICE of: $
See articles H2.1 and H2.2 below.

EVALUATION PRICE
Applicable Taxes Excluded, [a + b]:
For an EVALUATION PRICE of : $

H2.

H2.1

H2.2

H2.3

Unscheduled Work
Unscheduled work arising, as authorized by the Minister, will be calculated in the following
manner:

Number of hours (to be negotiated) X , being your firm hourly Charge-out Labour
Rate which includes Overhead and profit, plus net laid-down cost of materials to which will
be added a 10% mark-up, plus applicable taxes calculated on the total cost of material and
labour.

The firm hourly Charge-out Labour Rate and the material mark-up will remain firm for the
duration of the Contract and any subsequent amendments.

Notwithstanding definitions or useage elsewhere in this document, or in the Bidder’s Cost
Management System, when negotiating Hours for unscheduled work, PWGSC will consider only
those hours of labour directly involved in the production of the subject work package.

Elements of Related Labour Costs identified in H2.2 will not be negotiated, but will be
compensated for in accordance with H2.2 It is therefore incumbent upon the Bidder to enter
values in the above table which will result in fair compensation, regardless of the structure of
their Cost Management System.

Allowance for Related Labour Costs such as: Management, Direct Supervision, Purchasing and
Material Handling, Quality Assurance and Reporting, First Aid, Gas Free Inspecting and
Reporting, Estimating and fringe benefit (contractor contribution only) will be included as
Overhead for the purposes of determining the Charge-out Labour Rate entered in Table H1 line
1b. above.

The 10% mark-up rate for materials will also apply to subcontracted costs. The mark-up rate
includes any allowance for material and subcontract management not allowed for in the
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H3.

Chargeout Labour Rate. A separate labour component for the purchase and handling of
materials or subcontract administration is not allowable.

Overtime - Marine
The Contractor must not perform any overtime under the Contract unless authorized in advance
and in writing by the Contracting Authority. Any request for payment must be accompanied by a
copy of the overtime authorization and a report containing the details of the overtime performed
pursuant to the written authorization.
Payment for authorized overtime will be calculated as follows:

For time and one half: $ per hour, or

For double time: $ per hour.
The above premiums will be calculated by taking the average hourly direct labour rate
premiums, plus certified fringe benefit, plus profit of 7.5 percent on labour premium and fringe

benefits. These rates will remain firm for the duration of the Contract, including all amendments
and are subject to audit if considered necessary by Canada.

APPENDIX 1 TO ANNEX H - PRICING DATASHEET

The Pricing Data Sheet [PDS] is provided in a separate electronic document entitled:

“F1782-16C752A-GordonReid_AlongsideRefit_PricingDataSheet_Version001.xIsx”

To obtain the PDS, the Bidder must make a request in writing to the Contracting Authority
identified in Article 7.5.1.
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ANNEX'|

BID PACKAGE CHECKLIST

J1.1 Mandatory Tender Deliverable Check List

Notwithstanding deliverable requirements specified anywhere else within this bid solicitation and its
associated Requirement (Annex A), mandatory deliverables that must be submitted with the Bidder’s tender
to be deemed responsive, are summarized below.

The following are mandatory and the Bidder's submission will be evaluated against the requirement as
defined herein. The Bidder must be determined to be compliant on each item to be considered responsive.

Reference
No Ref_er_em.:e to Description Condition Doctfment to B.id
Solicitation provided (Section,
Page no.,
etc.)
1 Cover Page | Solicitation document part 1 page Mandatory O
1, completed and signed with the bid
2 Article 3.1.1 | Details of Bidder capabilities, how Mandatory O
they will comply with mandatory with the bid
requirements and how they will
deliver any other requested goods
and services.
3 Article Integrity Provisions — Declaration of | Mandatory O
5.1.2.1 Convicted Offences (if applicable) with the bid
4 Annex H Financial Bid Presentation Sheet, Mandatory O
completed with the bid
5 Appendix 1 | Pricing Data Sheet, completed Mandatory O
to Annex H with the bid
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J1.2  Supporting Deliverable Requirements
If the following information which supports the bid is not submitted with the Bid; it may be requested by the
Contracting Authority, and it must be provided within 48 hours of the written request:

Reference
No Ref_er_en(_:e to Description Condition Doctfment to B.id
Solicitation provided (Section,
Page no.,
etc.)
1 Article 2.4 | Changes to Applicable Laws (if 48 hrs of O
any) written
request
2 Article 6.2 Financial Statements and 48 hrs of O
information written
request
3 Article 6.3 | Either proof of insurance coverage, 48 hrs of O
as required by Annex C, or a letter written
substantiating that the required request
insurance coverage will be provided
4 Article 6.4 | Proof of good standing with 48 hrs of O
Worker’'s Compensation Board written
request
5 Article 6.5 Details of environmental 48 hrs of O
emergency response plans and written
waste management procedures request
6 Article 6.5 Details of formal environmental 48 hrs of O
training completed by employees written
request
7 Article 6.6 | Details of safety measures for 48 hrs of O
fueling and disembarking fuel, written
name and qualifications of person request
in charge
8 Article 6.7 | Proof of welding certification 48 hrs of O
written
request
9 Article 6.8 | Proof of valid Labour Agreement or 48 hrs of O
similar instrument covering the written
work period request
10 Article 6.9 | Subcontractor List (if any) 48 hrs of O
written
request
11 Article 6.10 | Preliminary Work Schedule 48 hrs of O
written
request
12 Article 6.10 | Examples of work schedules, 48 hrs of O
tracking and reporting written
request
13 Article 6.11 | ISO Registration Certificate or 48 hrs of O
Quality Assurance Documentation written
request
14 Article 6.12 | Examples of Inspections Plans 48 hrs of O
written
request
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15 Article 7.5.4 | Contractor’s Representative(s) 48 hrs of O
written
request

16 Article E5. | Project Management Team Details 48 hrs of O
written
request

17 Articles Integrity Provisions — Required 48 hrs of O
5.3.1, 12. Documentation, Ineligibility and written
Suspension Policy — List of request

Directors

J1.3 Deliverables after contract award
The following information, which supports the bid, may be requested by the Contracting Authority, and it
must be provided within the conditions stated in the table below of the written request:

No. Article Description Condition

1 712 Insurance certificate 10 days after contract award

2 7.18 Detailed Project Schedule 5 calendar days prior to work
period
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