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PHASED PROJECT APPROACH IS BASED ON THE
ASSUMED LONG DELIVERY TIME FOR THE NEW

JET A FUEL-DISPENSING CABINET. ALL WORK

TO BE COMPLETED AS MAJOR COMPONENTS

(STORAGE TANK/FUEL—DISPENSING CABINET)
BECOME AVAILABLE.

EXISTING PUMP SET, METER AND HOSE
REEL — TO REMAIN IN SERVICE UNTIL
THE NEW JET A FUEL—DISPENSING
SYSTEM IS COMMISSIONED AND IN

SERVICE NEAR THE END OF PHASE Il
(TO BE REMOVED)

/| ——EXISTING 9,150L ABOVEGROUND CONTAINED STEEL TANK ASSEMBLY

JET A1, PIPING, AND RELATED EQUIPMENT TO BE REMOVED DURING
PHASE 2 OF THE PROJECT
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