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PART 1 - GENERAL

1.1 ADMINISTRATIVE REQUIREMENTS

A Acceptance of Work Procedures:
A1 Contractor's Inspection: Contractor: conduct inspection of Work, identify
deficiencies and defects, and repair as required to conform to Contract
Documents.
A Notify Departmental Representative in writing of satisfactory

completion of Contractor's inspection and submit verification that
corrections have been made.

2 Request Departmental Representative’s inspection.
2 Departmental Representative’s Inspection:

A Departmental Representative and Contractor to inspect Work and
identify defects and deficiencies.

2 Contractor to correct Work as directed.

3 Completion Tasks: submit written certificates in English that tasks have
been performed as follows:

A Work: completed and inspected for compliance with Contract
Documents.

2 Defects: corrected and deficiencies completed.

.3 Equipment and systems: tested, adjusted and balanced and fully
operational.

4 Certificates required by Fire Commissioner: submitted.

5 Operation of systems: demonstrated to Owner's personnel.

6 Work: complete and ready for final inspection.

4 Final Inspection:

A When completion tasks are done, request final inspection of Work
by Departmental Representative and Contractor.

2 When Work incomplete according to Owner and Departmental
Representative, complete outstanding items and request re-
inspection.

5 Declaration of Substantial Performance: when Departmental

Representative considers deficiencies and defects corrected and
requirements of Contract substantially performed, make application for
Certificate of Substantial Performance.

.6 Commencement of Lien and Warranty Periods: date of Owner's
acceptance of submitted declaration of Substantial Performance to be
date for commencement for warranty period and commencement of lien
period unless required otherwise by lien statute of Place of Work.
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7 Final Payment:
A When Departmental Representative considers final deficiencies

and defects corrected and requirements of Contract met, make
application for final payment.

2 When Work deemed incomplete by Departmental Representative,
complete outstanding items and request re-inspection.

.8 Payment of Holdback: after issuance of Certificate of Substantial
Performance of Work, submit application for payment of holdback amount
in accordance with contractual agreement.

1.2 FINAL CLEANING

A Clean in accordance with Section 01 74 11 - Cleaning.
A Remove surplus materials, excess materials, rubbish, tools and
equipment.
2 Waste Management: separate waste materials for reuse and recycling in
accordance with Section 01 74 21 - Construction/Demolition Waste Management
and Disposal

PART 2 - PRODUCTS

2.1 NOT USED

A Not Used.

PART 3 - EXECUTION

3.1 NOT USED

A Not Used.

END OF SECTION



