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PART 1 - GENERAL 
 
 
1.1 WORK COVERED BY CONTRACT DOCUMENTS  
 

.1  Work of this Contract comprises the roof replacement of the CFIA Quarantine 
Inspection Station Building, Port aux Basques, NL  as described in the drawings 
and specifications entitled PWGSC Job No. R.083730.001, CFIA Quarantine 
Inspection Station Building Upgrades and Repairs, CP1 – Roof Replacement 
Port aux Basques, NL. 

 
 
1.2 CONTRACT METHOD  
 

.1  Construct Work under stipulated price contract.  
 
 
1.3 WORK BY OTHERS  
 

.1  Co-operate with other Contractors in carrying out their respective works and 
carry out instructions from Departmental Representative.  

 
.2  Co-ordinate work with that of other Contractors. If any part of work under this 

Contract depends for its proper execution or result upon work of another 
Contractor, report promptly to Departmental Representative, in writing, any 
defects which may interfere with proper execution of Work.  

 
 
1.4 WORK SEQUENCE  
 

.1  Co-ordinate Progress Schedule and co-ordinate with Owner Occupancy during 
construction.  

 
.2 Construct Work in stages to provide for continuous public usage. Do not close off 

public usage of facilities until use of one stage of Work will provide alternate 
usage.  

 
.3  Maintain fire access/control.  
 
 

1.5 CONTRACTOR USE OF PREMISES  
 

.1  Unrestricted use of site within the area of work indicated on the drawings. 
 

.2  Co-ordinate use of premises under direction of Departmental Representative.  
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.3  Obtain and pay for use of additional storage or work areas needed for operations 
under this Contract.  

 
.4  Remove or alter existing work to prevent injury or damage to portions of existing 

work which remain.  
 

.5  Repair or replace portions of existing work which have been altered during 
construction operations to match existing or adjoining work, as directed by 
Departmental Representative.  

 
.6  At completion of operations condition of existing work: equal to or better than that 

which existed before new work started.  
 
 
1.6 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING  
 

.1  Execute work with least possible interference or disturbance to building 
operations, occupants, public and normal use of premises. Arrange with 
Departmental Representative to facilitate execution of work.  

 
 
1.7 EXISTING SERVICES  
 

.1  Notify Departmental Representative and utility companies of intended interruption 
of services and obtain required permission.  

 
.2  Where Work involves breaking into or connecting to existing services, give 48 

hours notice for necessary interruption of mechanical or electrical service 
throughout course of work. Minimize duration of interruptions. Carry out work at 
times as directed by governing authorities with minimum disturbance to tenant 
operations.  

 
.3  Provide alternative routes for personnel, pedestrian and vehicular traffic.  

 
.4  Establish location and extent of service lines in area of work before starting 

Work. Notify Departmental Representative of findings.  
 

.5  Submit schedule to and obtain approval from Departmental Representative for 
any shut-down or closure of active service or facility including power and 
communications services. Adhere to approved schedule and provide notice to 
affected parties.  

 
.6  Provide temporary services when directed by Departmental Representative to 

maintain critical building and tenant systems.  
 

.7  Where unknown services are encountered, immediately advise and confirm 
findings in writing.  
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.8  Protect, relocate or maintain existing active services. When inactive services are 

encountered, cap off in manner approved by authorities having jurisdiction.  
 

.9  Record locations of maintained, re-routed and abandoned service lines.  
 

.10  Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and 
Enclosures.  

 
 
1.8 DOCUMENTS REQUIRED  
 

.1  Maintain at job site, one copy each document as follows:  
.1  Contract Drawings.  
.2  Specifications.  
.3  Addenda.  
.4  Reviewed Shop Drawings.  
.5  List of Outstanding Shop Drawings.  
.6  Change Orders.  
.7  Other Modifications to Contract.  
.8  Field Test Reports.  
.9  Copy of Approved Work Schedule.  
.10  Health and Safety Plan and Other Safety Related Documents.  
.11  Other documents as specified.  
 

1.9 COST BREAKDOWN 
 

.1 Before submitting first progress claim submit breakdown of Contract price in 
detail as directed by Departmental Representative and aggregating contract 
price. Departmental Representative will provide the required forms for application 
of progress payment. 

 
.2 Provide cost breakdown in same format as the numerical and subject title system 

used in this specification and thereafter sub-divided into major work components 
as directed by Departmental Representative. 

 
.3 Upon approval by Departmental Representative, cost breakdown will be used as 

basis for progress payment. 
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1.10 WORKS COORDINATION 
 

.1 Contractor is responsible for coordinating the work of the various trades, where 
the work of such trades interfaces with each other. 

 
.2  Convene meetings between trades whose work interfaces and ensure that they 

are fully aware of the areas and the extent of where interfacing is required. 
Provide each trade with the plans and specifications of the interfacing trade, as 
required, to assist them in planning and carrying out their respective work. 

 
.3 The Owner will not be responsible for or held accountable for any extra costs 

incurred as a result of the failure to carry out coordination work. Disputes 
between the various trades as a result of their not being informed of the areas 
and extent of interface work shall be the sole responsibility of the General 
Contractor and shall be resolved at no extra cost to Canada. 

 
1.11 WORK COMMENCEMENT 
 

.1 Mobilization to project site is to commence immediately after acceptance of bid 
and submission of site specific Safety Plan, unless otherwise agreed by 
Departmental Representative. 

 
. 2  Project work on site is to commence as soon as possible with a continuous 

reasonable workforce unless otherwise agreed by Departmental Representative. 
 

.3 Weather conditions, short construction season, delivery challenges and the 
location of the work site may require the use of longer working days and 
additional workforce to complete the project within the specified completion time. 

 
.4 Make every effort to ensure that sufficient material and equipment is delivered to 

site at the earliest possible date after acceptance of bid and replenished as 
required. 
 

1.12 ASBESTOS DISCOVERY 
 

.1 Demolition of spray or trowel-applied asbestos can be hazardous to health. 
Should material resembling spray or trowel-applied asbestos be encountered in 
course of work, stop work and notify Departmental Representative immediately. 
Do not proceed with relevant work until written instructions have been received 
from Departmental Representative. 
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PART 2 - PRODUCTS 
 
 
2.1 NOT USED  
 

.1  Not used.  
 

PART 3 - EXECUTION 
 
 
3.1 NOT USED  
 

.1  Not used. 
 
 

END OF SECTION 


