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PART 1 - GENERAL

1.1 WORK COVERED BY CONTRACT DOCUMENTS

1 Work of this Contract comprises the roof replacement of the CFIA Quarantine
Inspection Station Building, Port aux Basques, NL as described in the drawings
and specifications entitled PWGSC Job No. R.083730.001, CFIA Quarantine
Inspection Station Building Upgrades and Repairs, CP1 — Roof Replacement
Port aux Basques, NL.

1.2 CONTRACT METHOD

1 Construct Work under stipulated price contract.

1.3 WORK BY OTHERS

A Co-operate with other Contractors in carrying out their respective works and
carry out instructions from Departmental Representative.

2 Co-ordinate work with that of other Contractors. If any part of work under this
Contract depends for its proper execution or result upon work of another
Contractor, report promptly to Departmental Representative, in writing, any
defects which may interfere with proper execution of Work.

1.4 WORK SEQUENCE

A Co-ordinate Progress Schedule and co-ordinate with Owner Occupancy during
construction.

2 Construct Work in stages to provide for continuous public usage. Do not close off
public usage of facilities until use of one stage of Work will provide alternate
usage.

3 Maintain fire access/control.

1.5 CONTRACTOR USE OF PREMISES

1 Unrestricted use of site within the area of work indicated on the drawings.

2 Co-ordinate use of premises under direction of Departmental Representative.
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3 Obtain and pay for use of additional storage or work areas needed for operations
under this Contract.
4 Remove or alter existing work to prevent injury or damage to portions of existing
work which remain.
5 Repair or replace portions of existing work which have been altered during
construction operations to match existing or adjoining work, as directed by
Departmental Representative.
.6 At completion of operations condition of existing work: equal to or better than that

which existed before new work started.

1.6 ALTERATIONS, ADDITIONS OR REPAIRS TO EXISTING BUILDING

A

Execute work with least possible interference or disturbance to building
operations, occupants, public and normal use of premises. Arrange with
Departmental Representative to facilitate execution of work.

1.7 EXISTING SERVICES

A

Notify Departmental Representative and utility companies of intended interruption
of services and obtain required permission.

Where Work involves breaking into or connecting to existing services, give 48
hours notice for necessary interruption of mechanical or electrical service
throughout course of work. Minimize duration of interruptions. Carry out work at
times as directed by governing authorities with minimum disturbance to tenant
operations.

Provide alternative routes for personnel, pedestrian and vehicular traffic.

Establish location and extent of service lines in area of work before starting
Work. Notify Departmental Representative of findings.

Submit schedule to and obtain approval from Departmental Representative for
any shut-down or closure of active service or facility including power and
communications services. Adhere to approved schedule and provide notice to
affected parties.

Provide temporary services when directed by Departmental Representative to
maintain critical building and tenant systems.

Where unknown services are encountered, immediately advise and confirm
findings in writing.
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.10

Protect, relocate or maintain existing active services. When inactive services are
encountered, cap off in manner approved by authorities having jurisdiction.

Record locations of maintained, re-routed and abandoned service lines.

Construct barriers in accordance with Section 01 56 00 - Temporary Barriers and
Enclosures.

1.8 DOCUMENTS REQUIRED

A

Maintain at job site, one copy each document as follows:
Contract Drawings.
Specifications.
Addenda.
Reviewed Shop Drawings.
List of Outstanding Shop Drawings.
Change Orders.
Other Modifications to Contract.
Field Test Reports.
Copy of Approved Work Schedule.
0 Health and Safety Plan and Other Safety Related Documents.
1 Other documents as specified.

RRrOo~NOUThWNR

1.9 COST BREAKDOWN

A

Before submitting first progress claim submit breakdown of Contract price in
detail as directed by Departmental Representative and aggregating contract
price. Departmental Representative will provide the required forms for application
of progress payment.

Provide cost breakdown in same format as the numerical and subject title system
used in this specification and thereafter sub-divided into major work components
as directed by Departmental Representative.

Upon approval by Departmental Representative, cost breakdown will be used as
basis for progress payment.
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1.10 WORKS COORDINATION

A Contractor is responsible for coordinating the work of the various trades, where
the work of such trades interfaces with each other.

2 Convene meetings between trades whose work interfaces and ensure that they
are fully aware of the areas and the extent of where interfacing is required.
Provide each trade with the plans and specifications of the interfacing trade, as
required, to assist them in planning and carrying out their respective work.

3 The Owner will not be responsible for or held accountable for any extra costs
incurred as a result of the failure to carry out coordination work. Disputes
between the various trades as a result of their not being informed of the areas
and extent of interface work shall be the sole responsibility of the General
Contractor and shall be resolved at no extra cost to Canada.

1.11 WORK COMMENCEMENT

A Mobilization to project site is to commence immediately after acceptance of bid
and submission of site specific Safety Plan, unless otherwise agreed by
Departmental Representative.

.2 Project work on site is to commence as soon as possible with a continuous
reasonable workforce unless otherwise agreed by Departmental Representative.

3 Weather conditions, short construction season, delivery challenges and the
location of the work site may require the use of longer working days and
additional workforce to complete the project within the specified completion time.

4 Make every effort to ensure that sufficient material and equipment is delivered to
site at the earliest possible date after acceptance of bid and replenished as
required.

1.12 ASBESTOS DISCOVERY

A Demolition of spray or trowel-applied asbestos can be hazardous to health.
Should material resembling spray or trowel-applied asbestos be encountered in
course of work, stop work and notify Departmental Representative immediately.
Do not proceed with relevant work until written instructions have been received
from Departmental Representative.
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PART 2 - PRODUCTS

2.1 NOT USED

A Not used.

PART 3 - EXECUTION

3.1 NOT USED

A Not used.

END OF SECTION



