Wharf Reconstruction
Port aux Basques, NL
SCH PN: 710260

QUALITY CONTROL Section 01 45 00
Page 1
February 2017

PART 1 - GENERAL

1.1 SECTION
INCLUDES

1.2 RELATED
SECTIONS

1.3 INSPECTION

Inspection and testing, administrative and
enforcement requirements.

Tests and mix designs.
Mock-ups.
Mill tests.

Equipment and system adjust and balance.

Section 01 33 00 - Submittal Procedures.

Section 01 78 00 - Closeout Submittals.

Facilitate Departmental Representative's access to
Work. If part of Work is being fabricated at
locations other than construction site, make
preparations to allow access to such Work whenever
it is in progress.

Give timely notice requesting inspection of Work
designated for special tests, inspections or
approvals by Departmental Representative or by
inspection authorities having jurisdiction.

If Contractor covers or permits to be covered Work
designated for special tests, inspections or
approvals before such is made, uncover Work until
particular inspections or tests have been fully
and satisfactorily completed and until such time
as Departmental Representative gives permission to
proceed. Pay costs to uncover and make good such
Work.

In accordance with the General Conditions,
Departmental Representative may order part of Work
to be examined if Work is suspected to be not in
accordance with Contract Documents.
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1.4 INDEPENDENT
INSPECTION AGENCIES

1.5 ACCESS TO WORK

1.6 PROCEDURES

Departmental Representative will engage and pay
for service of Independent Inspection and Testing
Agencies for purpose of inspecting and testing
portions of Work except for the following which
remain part of Contractor's responsibilities:

.1 Inspection and testing required by laws,
ordinances, rules, regulations, or orders of
public authorities.

.2 Inspection and testing performed exclusively
for Contractor's convenience.

.3 Testing, adjustment and balancing of
conveying systems, mechanical and electrical
equipment and systems.

.4 Mill tests and certificates of compliance.
.5  Tests as specified within various sections
designated to be carried out by Contractor under
the supervision of Departmental Representative.
.6 Additional tests specified in Clause 1.4.2.

Where tests or inspections by designated Testing
Agency reveal work not in accordance with contract
requirements, Contractor shall pay costs for
additional tests or inspections as Departmental
Representative may require to verify acceptability
of corrected work.

Employment of inspection and testing agencies by
Departmental Representative does not relax
responsibility to perform Work in accordance with
Contract Documents.

Furnish labour and facility to provide access to
the work being inspected and tested.

Co-operate to facilitate such inspections and
tests.

Make good work disturbed by inspections and tests.

Notify Departmental Representative sufficiently in
advance of when work is ready for tests, in order
for Departmental Representative to make attendance
arrangements with Testing Agency. When directed by
Departmental Representative, notify such Agency
directly.
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1.6 PROCEDURES
(Cont'd)

1.7 REJECTED WORK

1.8 TESTING BY
CONTRACTOR

Submit representative samples of materials
specified to be tested. Deliver in required
quantities to Testing Agency. Submit with
reasonable promptness and in an orderly segquence
so as not to cause delay in Work.

Provide labour and facilities to obtain and handle
samples on site. Provide sufficient space on site
for Testing Agency's exclusive use to store
equipment and cure test samples.

Remove and replace defective Work, whether result
of poor workmanship, use of defective or damaged
products and whether incorporated in Work or not,
which has been identified by Departmental
Representative as failing to conform to Contract
Documents.

Make good damages to existing or new work,
including work of other Contracts, resulting from
removal or replacement of defective work.

Provide all necessary instruments, equipment and
qualified personnel to perform tests designated as
Contractor's responsibilities herein or elsewhere
in the Contract Documents.

At completion of test, turn over 2 copies of fully
documented test reports to Departmental
Representative. Additionally, obtain other copies
in sufficient quantities to enable one complete
set of test reports to be placed in each of the
maintenance manuals specfied in Section 01 78 00 -
Closeout Submittals.

Submit mill test certificates and other
certificates as specified in various sections.

Furnish test results and mix designs as specified
in various sectioms.
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QUALITY CONTROL

1.

9

MOCK-UPS

Prepare mock-ups for Work specifically requested
in various trade sections. Include in each mock-up
all related work components representative of
final assembly.

Construct in locations acceptable to Departmental
Representative.

Prepare mock-ups for Departmental Representative's
review with reasonable promptness and in orderly
sequence, so as not not to cause any delay in
Work.

Failure to prepare mock-ups in ample time is not
considered sufficient reason for extension of
Contract Time and no claim for extension by reason
of such default will be allowed.

If requested, Departmental Representative will
assist in preparing schedule fixing dates for
preparation.

Remove mock-up at conclusion of Work or when
acceptable to Departmental Representative unless
approval is given to remain as part of Work.

END OF SECTION



